
Pay Item No. Description Unit Quantity

Structure and Pipe Replacement - WO 2064A1_LGA5

102-1099 PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) - TEMPORARY EA/DAY 42

102-1300
BARRIER WALL, CONCRETE, (Temporary), Per PC Std. Tech Spec. 

102-1000
LF 50

102-1305
BARRIER WALL, PLASTIC, (Temporary), Per PC Std. Tech Spec. 

102-1000
LF 100

102-1600 SIGN, WORK ZONE, (Temporary) EA/DAY 210

102-1602 FLAGGER - MOT per each flagger HR 80

102-1651 CONES, (Temporary), per FDOT Index No. 102-600 EA/DAY 280

102-1652
BARRICADE, Type I, II, or Drum, (Temporary), Per FDOT Index 

No. 102-600
EA/DAY 210

102-1655
BARRICADE, Type III (Temporary MOT), Per FDOT Index No. 102-

600
EA/DAY 140

104-14 SYNTHETIC BALES LF 40

104-18 FENCE, STAKED SILT, FDOT Type III LF 200

110-0100-0005 PIPE REMOVAL, >18"-36", under or equal to 10' depth LF 16

110-0100-0009 CURB, Removal LF 20

110-0100-0010
ASPHALT-Include Roadway, Driveway & Parking Lots Removal, 

Variable Thickness
SY 10

110-0100-0011
PAVEMENT, Concrete, Removal, sidewalk, driveways, pads 4"-6" 

thick
SY 6

110-0100-0015
DRAINAGE STRUCTURE, Removal, under or

equal to 10' depth
EA/DAY 4

120-0020 EXCAVATION, Unsuitable Material CY 10

120-0060 EMBANKMENT CY 15

125-3057 BEDDING MATERIAL, Crushed Stone, Size #57 TN 17.5

160-0009 STABILIZATION, Type B, LBR 40, 9" Min. Thickness SY 8

204-1000
ROADWAY BASE, Crushed Concrete/Graded Aggregate, Min. LBR 

100, Variable Thickness
CY 2

334-2095-105
SUPERPAVE ASPHALT CONCRETE, Type SP 9.5 or SP 12.5, Fine, 

Traffic Level C, Variable Thickness
TN 2

400-1-15 CONCRETE CLASS I, Miscellaneous CY 3

425-631-4001 MANHOLE, FDOT Type P-8, 4' diameter <10" EA 1

425-631-5001 MANHOLE, FDOT Type J-8, 5' diameter EA 2

425-721-4001 INLET, Curb, PCED Type RC-5 w/J-Bottom, 4’ Diameter, EA 1

425-86-21A FURNISH & INSTALL MANHOLE RING AND COVER EA 1

430-121-0024 PIPE CULVERT, CONCRETE, Round, 24" ID ≤ 8' LF 16

430-71-1601
CONCRETE COLLAR FOR EXTENSION OF EXISTING PIPE 

CULVERTS, FDOT Index 430- 001, 15" - 24"
EA 1
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440-1006 UNDERDRAIN, Polyvinyl-Chloride (PVC), 6" ID, Perforated LF 20

455-0008 TEMPORARY STEEL SHEET PILE SF 320

520-1000-1000 CURB & GUTTER, Concrete, FDOT Type F LF 20

522-1006 SIDEWALK, CONCRETE, Reinforced, 6" Min. Thickness SY 6

575-0103
SODDING, Bahia, Includes clearing, grubbing, grading and 

compaction
SY 200

999-0000 Unspecifed Work Amount

46th Ave N Resurfacing - WO 004246B

102-1099 PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) - TEMPORARY EA/DAY 28

104-7 INLET PROTECTION SYSTEMS EA 20

334-2095-460
SUPERPAVE ASPHALT CONCRETE, Leveling Course, Type SP 9.5 

or SP 12.5, Fine, Traffic Level C, Variable Thickness
TN 10

334-3125-000
SUPERPAVE ASPHALT CONCRETE, Type SP 12.5, Fine, Traffic 

Level C, Variable Thickness
TN 1060

380-3490
MILLING EXISTING ASPHALT PAVEMENT, 2" Thickness or 

Less,Full Width
SY 11000

660-2-101 LOOP ASSEMBLY, Type A, 6' x 20', F & I AS 4

706-3 PAVEMENT MARKERS, RETRO-REFLECTIVE EA 200

710-11-121 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID 6" LF 186

710-11-123 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID 12" LF 717
710-11-125 PAINTED PAVEMENT MARKING, STD, WHITE, SOLID 24" LF 344

710-11-151
PAINTED PAVEMENT MARKING, STD, WHITE, 

DOTTED/GUIDELINE/ 6-10 GAP EXTENSION 6"
LF 104

710-11-160 PAINTED PAVEMENT MARKING, STD, WHITE, MESSAGE EA 1

710-11-170 PAINTED PAVEMENT MARKING, STD, WHITE, ARROWS EA 4

710-11-221 PAINTED PAVEMENT MARKING, STD, YELLOW, SOLID, 6" LF 7528

999-0000 Unspecifed Work Amount

Structure Repair Program - WO 2064C07

102-1600 SIGN, WORK ZONE, (Temporary) EA/DAY 210

102-1652
BARRICADE, Type I, II, or Drum, (Temporary), Per FDOT Index 

No. 102-600
EA/DAY 140

104-18 FENCE, STAKED SILT, FDOT Type III LF 350

104-7 INLET PROTECTION SYSTEMS EA 14

110-0100-0009 CURB, Removal LF 97

110-0100-0011
PAVEMENT, Concrete, Removal, sidewalk, driveways, pads 4"-6" 

thick
SY 50

350-0206 PAVEMENT, Cement Concrete, 6" Min Thickness (Driveways) SY 16

425-400-0003 REMOVE & REPLACE EXISTING RC 5 STRUCTURE Top Only EA 6

425-86-21A FURNISH & INSTALL MANHOLE RING AND COVER EA 1

520-1305-1000 CURB & GUTTER, Concrete, Type A, PCED, Index 1305 LF 97



522-1006
SIDEWALK, CONCRETE, Reinforced, 6" Min. Thickness, ≥ 25 

Square Yards
SY 34

522-7000 SIDEWALK TEXTURIZING, Tactile Surface on Sidewalk Ramps SF 20

575-0103
SODDING, Bahia, Includes clearing, grubbing, grading and 

compaction
SY 427

TOP SLAB REPLACEMENT @ 58th / 46th LS 1
999-0000 Unspecifed Work Amount

46th Ave N ADA & Sidewalk Upgrade - WO 004246A

102-1099 PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) - TEMPORARY EA/DAY 28

102-1600 SIGN, WORK ZONE, (Temporary) EA/DAY 80

102-1602 FLAGGER - MOT per each flagger HR 420

102-1652
BARRICADE, Type I, II, or Drum, (Temporary), Per FDOT Index 

No. 102-600
EA/DAY 600

110-0100-0009 CURB, Removal LF 1700

110-0100-0011
PAVEMENT, Concrete, Removal, sidewalk, driveways, pads 4"-6" 

thick
SY 130

334-2095-105
SUPERPAVE ASPHALT CONCRETE, Type SP 9.5 or SP 12.5, Fine, 

Traffic Level C, Variable Thickness
TN 10

350-0206 PAVEMENT, Cement Concrete, 6" Min Thickness (Driveways) SY 50

520-1315-1000 VALLEY GUTTER, Concrete, PCED Index 1315 LF 50

520-2602 CURB & GUTTER, Concrete, In-Kind LF 1700

522-1006
SIDEWALK, CONCRETE, Reinforced, 6" Min. Thickness, ≥ 25 

Square Yards
SY 130

522-3010 GRINDING, CONCRETE AND ASPHALT SF 5

522-7000 SIDEWALK TEXTURIZING, Tactile Surface on Sidewalk Ramps SF 80

575-0103
SODDING, Bahia, Includes clearing, grubbing, grading and 

compaction
SY 200

999-0000 Unspecifed Work Amount

Total Project Estimate

JPA Amount



Weighted Avg. 

Unit Cost

Work Order 

Contract Unit 

Cost

Weighted Avg 

Amount

Work Order 

Contract 

Amount

Highest Unit Cost 

Amount
MOT

18.88$                30.00$                792.96$               1,260.00$       1,260.00$            1,260.00$    

24.47$                20.00$                1,223.50$            1,000.00$       1,223.50$            1,223.50$    

31.58$                20.00$                3,158.00$            2,000.00$       3,158.00$            3,158.00$    

0.33$                  6.00$                  69.30$                 1,260.00$       1,260.00$            1,260.00$    

42.09$                25.00$                3,367.20$            2,000.00$       3,367.20$            3,367.20$    

1.86$                  2.00$                  520.80$               560.00$           560.00$               560.00$        

0.68$                  5.00$                  142.80$               1,050.00$       1,050.00$            1,050.00$    

5.79$                  7.00$                  810.60$               980.00$           980.00$               980.00$        

12.75$                4.00$                  510.00$               160.00$           510.00$               

2.20$                  1.20$                  440.00$               240.00$           440.00$               

22.39$                35.00$                358.24$               560.00$           560.00$               

11.13$                10.00$                222.60$               200.00$           222.60$               

11.28$                7.00$                  112.80$               70.00$             112.80$               

15.72$                10.00$                94.32$                 60.00$             94.32$                 

486.13$              100.00$              1,944.52$            400.00$           1,944.52$            

22.83$                32.00$                228.30$               320.00$           320.00$               

2.88$                  21.00$                43.20$                 315.00$           315.00$               

67.75$                80.00$                1,185.63$            1,400.00$       1,400.00$            

9.00$                  12.00$                72.00$                 96.00$             96.00$                 

64.39$                65.00$                128.78$               130.00$           130.00$               

150.87$              140.00$              301.74$               280.00$           301.74$               

609.24$              900.00$              1,827.72$            2,700.00$       3,700.00$            

3,722.19$          3,100.00$          3,722.19$            3,100.00$       3,722.19$            

4,110.43$          3,100.00$          8,220.86$            6,200.00$       8,220.86$            

4,864.38$          4,500.00$          4,864.38$            4,500.00$       4,864.38$            

812.87$              600.00$              812.87$               600.00$           812.87$               

65.25$                41.00$                1,044.00$            656.00$           1,044.00$            

806.78$              800.00$              806.78$               800.00$           806.78$               
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27.81$                31.00$                556.20$               620.00$           620.00$               

14.98$                20.00$                4,793.60$            6,400.00$       6,400.00$            

17.93$                29.00$                358.60$               580.00$           580.00$               

72.27$                62.00$                433.62$               372.00$           433.62$               

3.79$                  20.50$                758.00$               4,100.00$       4,100.00$            

Sub-Total 43,926.11$         44,969.00$     54,610.38$         12,858.70$  

18.88$                13.10$                528.64$               366.80$           528.64$               528.64$        

109.75$              80.96$                2,195.00$            1,619.20$       2,195.00$            

142.57$              127.21$              1,425.70$            1,272.10$       1,425.70$            

124.10$          108.00$              131,546.00$    114,480.00$   131,546.00$    

5.00$              1.93$                  55,000.00$      21,230.00$     55,000.00$      

817.62$              809.58$              3,270.48$            3,238.32$       3,270.48$            

3.64$                  3.51$                  728.00$               702.00$           728.00$               

0.41$                  2.85$                  76.26$                 530.10$           530.18$               

0.97$                  2.85$                  695.49$               2,043.45$    2,043.45$        
1.96$                  2.85$                  674.24$               980.40$       980.40$           

0.36$                  2.85$                  37.44$                 296.40$           296.40$               

45.91$                35.09$                45.91$                 35.09$             45.91$                 

27.66$                28.07$                110.64$               112.28$           110.64$               

0.38$                  2.85$                  2,860.64$            21,454.80$     21,454.80$          

Sub-Total 199,194.44$       168,360.94$   220,155.60$       528.64$        

0.33$                  6.00$                  69.30$                 1,260.00$       1,260.00$            1,260.00$    

0.68$                  5.00$                  95.20$                 700.00$           700.00$               700.00$        

2.20$                  1.20$                  770.00$               420.00$           770.00$               

109.75$              200.00$              1,536.50$            2,800.00$       2,800.00$            

11.13$                10.00$                1,079.61$            970.00$           1,079.61$            

15.72$                10.00$                786.00$               500.00$           786.00$               

60.48$                59.00$                967.68$               944.00$           967.68$               

3,205.71$          3,000.00$          19,234.26$          18,000.00$     19,234.26$          

812.87$              600.00$              812.87$               600.00$           812.87$               

27.86$                27.00$                2,702.42$            2,619.00$       2,702.42$            



72.27$                62.00$                2,457.18$            2,108.00$       2,457.18$            

31.46$                35.00$                629.20$               700.00$           700.00$               

3.79$                  20.50$                1,618.33$            8,753.50$       8,753.50$            

5,000.00$       5,000.00$        5,000.00$        

Sub-Total 37,758.55$         40,374.50$     48,023.52$         1,960.00$    

18.88$                30.00$                528.64$               840.00$           840.00$               840.00$        

0.33$                  6.00$                  26.40$                 480.00$           480.00$               480.00$        

42.09$                30.00$                17,677.80$          12,600.00$     17,677.80$          17,677.80$  

0.68$                  7.00$                  408.00$               4,200.00$       4,200.00$            4,200.00$    

11.13$                15.00$                18,921.00$          25,500.00$  25,500.00$      

15.72$                10.00$                2,043.60$            1,300.00$       2,043.60$            

150.87$              110.00$              1,508.70$            1,100.00$       1,508.70$            

60.48$                51.00$                3,024.00$            2,550.00$       3,024.00$            

39.58$                27.00$                1,979.00$            1,350.00$       1,979.00$            

37.35$                25.00$                63,495.00$      42,500.00$     63,495.00$      

72.27$                50.00$                9,395.10$            6,500.00$       9,395.10$            

10.93$                10.00$                54.65$                 50.00$             54.65$                 

31.46$                35.00$                2,516.80$            2,800.00$       2,800.00$            

3.79$                  21.50$                758.00$               4,300.00$       4,300.00$            

Sub-Total 122,336.69$       106,070.00$   137,297.85$       23,197.80$  

Total 403,215.79$       359,774.44$   460,087.35$       38,545.14$  

Sub-Total without MOT & Contingency 421,542.21$       63,231.33$  

Contingency 84,308.44$      
Sub-Total with Contingency 505,850.65$    

MOT (15%) 75,877.60$      
Total Project Estimate 581,728.25$    

JPA Amount 585,000.00$    



Continency
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4,500.00$    

4,500.00$    

16,000.00$  

16,000.00$  



5,000.00$    

5,000.00$    

20,000.00$  

20,000.00$  

45,500.00$  

42,154.22$  MOT (15%) / Contingency (20% )


