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PINELLAS COUNTY GOVERNMENT IS COMMITTED TO PROGRESSIVE PUBLIC POLICY, 
SUPERIOR PUBLIC SERVICE, COURTEOUS PUBLIC CONTACT, JUDICIOUS EXERCISE OF 
AUTHORITY AND SOUND MANAGEMENT OF PUBLIC RESOURCES, TO MEET THE NEEDS 
AND CONCERNS OF OUR CITIZENS TODAY AND TOMORROW. 
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SECTION 1 
INTENT OF AGREEMENT 

 
AGREEMENT FOR PROFESSIONAL ARCHITECTURAL SERVICES FOR 

Tampa Bay Innovation Center Incubator – Professional Architectural Services 
 

 
THIS AGREEMENT, entered into on the       day of      , 2020, between PINELLAS COUNTY, a 

political subdivision of the State of Florida, hereinafter referred to as the COUNTY, represented by its Board of 

County Commissioners, and, Beck Architecture, LLC, with offices in Tampa, Florida hereinafter referred to as the 

CONSULTANT. 

 
WITNESSETH, That: 
 
WHEREAS, Pinellas County, herein referred to as the COUNTY, requires PROFESSIONAL 

ARCHITECTURAL SERVICES associated with support to develop plans and specifications and perform all other 

professional architectural services as may be required during the construction of  The Tampa Bay Innovation 

Center, that will be constructed on a vacant 2.5-acre MOL parcel located at the southwest corner of 11th Avenue 

South and 4th Street South in Pinellas County, Florida.  The purpose of this project is to construct a two-story 

45,000 sq. ft. facility to house the Tampa Bay Innovation Center business incubator. The facility will include 

approximately 30,000 sq. ft. of client space, plus co-working/collaboration space, offices, and a 

conference/community room. Parking will be under a portion of the building and also at the rear of the facility; 

 

WHEREAS, this project is partially funded with federal funds, and the CONSULTANT specifically covenants 

that it will provide design services on behalf of the COUNTY that comply with the United States Department of 

Commerce Economic Development Administration’s (“EDA”) “Summary of Construction Standards,” “EDA 

Contracting Provisions for Construction Projects,” and all applicable EDA grant requirements;   

 
WHEREAS, the COUNTY desires the CONSULTANT provide PROFESSIONAL ARCHITECTURAL 

SERVICES requisite to the development of the PROJECT; and 

 
WHEREAS, the CONSULTANT has expressed the willingness and ability to provide the aforementioned 

Services; and 

 

NOW THEREFORE, the COUNTY and the CONSULTANT, in consideration of the mutual covenants 

hereinafter set forth, agree as follows: 
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SECTION 2 
SCOPE OF PROJECT 

 
2.1 PROJECT DESCRIPTION AND PROFESSIONAL REQUIREMENTS 

 
For the purposes of this Agreement the term PROJECT shall include all areas of proposed improvements, 

all areas that may reasonably be judged to have an impact on the PROJECT, and all PROJECT development 
phases and the services and activities attendant thereto.  It is not the intent of this Agreement to identify the exact 
limits or details involved in providing satisfactorily completed PROJECT construction documents.  The 
CONSULTANT shall provide the following professional services to prepare construction plans, specifications, and 
complete applications for and receive all federal, state, and local permits required for construction of the PROJECT.  
The PROJECT design shall be based on the following data: 

 
All required permits shall be obtained by the CONSULTANT.  Plans shall be prepared in accordance with 

AutoCad Pinellas County Requirements.  Exhibit A, Scope of Services is attached.  The Summary of Construction 
Standards, EDA Contracting Provisions for Construction Projects, and the grant requirements (“Grant Document 
Design Contract Requirements”) are also attached hereto as composite Exhibit C. 

 
a) Required Deliverables 

 

• AutoCad file or Revit file (eTransmit) of construction plans and for each transmittal phase.  
The plans shall be provided electronically, plus two (2) paper prints signed and sealed by a 
Licensed Professional Architect and/or Professional Engineer certified in the State of Florida. 

• All technical specifications required for construction of project. 

• Any and all other applicable requirements as set forth in the Grant Document Design Contract 
Requirements. 

 
2.2 PROJECT PHASES 

 
Time is of the essence.  All project phases shall be completed on or before the milestone dates provided in 
the COUNTY approved PROJECT design schedule referenced in Exhibit A, but in no event later than the 
timeframes set forth in the Grant Document Design Contract Requirements. 
 

2.3 CONSULTING RESPONSIBILITIES 
 
A. It is the intention of the COUNTY that the CONSULTANT is held accountable for its work, including 

checking and review of plans, and that submittals are complete. 
 
B. The CONSULTANT shall be responsible for the accuracy of the work and shall promptly correct its 

errors and omissions without additional compensation.  Acceptance of the work by the COUNTY will 
not relieve the CONSULTANT of the responsibility for subsequent correction of any errors and the 
clarification of any ambiguities. 

 
C. The CONSULTANT represents that it has secured or will secure, at its own expense, all personnel 

necessary to complete this Agreement; none of whom shall be employees of or have any contractual 
relationship with the COUNTY.  Primary liaison with the COUNTY will be through the CONSULTANT’S 
Project Manager.  All of the services required hereunder will be performed by the CONSULTANT or 
under the CONSULTANT’S supervision, and all personnel engaged in the work shall be fully qualified 
and shall be authorized or permitted under law to perform such services. 

 
D. The CONSULTANT shall endorse all reports, calculations, contract plans, and survey data.  Services 

shall be prepared under the direction of an architect registered in the State of Florida and qualified in 
the required discipline.  Products or services performed or checked shall be signed and sealed by the 
CONSULTANT’S Florida registered architect and/or engineer. 
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E. The CONSULTANT shall be responsible for the preparation of a PROJECT design schedule, which 

shows a breakdown of all tasks to be performed, and their relationship in achieving the completion of 
each phase of work.  A bar chart schedule showing overall PROJECT time frames should also be 
prepared.  These schedules must be submitted for COUNTY approval within ten (10) days of the initial 
PROJECT Notice to Proceed.  These schedules will be used to verify CONSULTANT performance in 
relationship to Fees claimed and to allow the COUNTY’S Project Manager to monitor the 
CONSULTANT’S efforts.  The CONSULTANT shall be responsible for any updates to these schedules 
and for documenting in writing to the COUNTY any major deviations in the actual versus estimated 
PROJECT time frames. 

 
F. The CONSULTANT shall respond, in writing, to all review comments made by the COUNTY, and shall 

incorporate appropriate design adjustments into the PROJECT, in a timely manner, resulting from the 
review exchange. 

 
2.4 GENERAL DESIGN CONDITIONS 

 
2.4.1 The CONSULTANT shall coordinate and solicit appropriate input, with the knowledge of the 

COUNTY. 
 
2.4.2 All design data, plans, and drawings shall be delivered electronically formatted to .DXF or .DWG 

utilizing Autodesk AutoCad software version 2016 or later or Autodesk Revit Software Version 2016 or later in 
addition to a full set of documents in Adobe pdf format; as well as providing reproducible hard copies of plans and 
drawings.  All specification and other documents shall be delivered electronically in Adobe pdf format, as well as 
the reproducible hard copies. 

 
2.4.3 One (1) original and one (1) copy of all deliverables are required unless specific submittal 

requirements are specified elsewhere in this Agreement. 
 
2.4.4 The CONSULTANT shall develop acceptable alternates to any and all design recommendations 

that may be declared unacceptable. 
 
2.4.5. This CONSULTANT will ensure that all design deliverables are in compliance with the Grant 

Document Design Contract Requirements and 2 C.F.R. § 200, et seq. 
 

2.5 GOVERNING SPECIFICATIONS REGULATIONS AND PERTINENT DOCUMENTS 
 
The PROJECT shall be designed by the CONSULTANT in accordance with applicable industry standards.  

The CONSULTANT shall be responsible for utilizing and maintaining current knowledge of any laws, ordinances, 
codes, rules, regulations, standards, guidelines, special conditions, specifications, the Grant Document Design 
Contract Requirements, or other mandates relevant to the PROJECT or the services to be performed. 

 
SECTION 3 

SERVICES TO BE FURNISHED BY THE CONSULTANT 
 

3.1 SEE EXHIBIT A – SCOPE OF SERVICES.  
 

3.2 BIDDING PHASE 
 
The CONSULTANT shall prepare with the COUNTY’S assistance the necessary bidding information, 

bidding forms, the conditions of the contract, and the form of agreement between the COUNTY and the Contractor.  
The CONSULTANT also, shall bear the cost of two (2) complete sets of documents (plans and specifications), two 
(2) of which shall be signed and sealed by the CONSULTANT as original record sets for the PROJECT.  Each 
sheet in the two (2) construction plans print sets shall be signed, sealed and dated.  The title sheet only of the two 
(2) specifications sets shall be signed, sealed, and dated.  Additionally, any required addenda shall be signed, 
sealed, and dated. 
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3.2.1 The CONSULTANT, following the COUNTY’S review of the Construction Documents and of the 

latest Statement of Probable Construction Cost, shall be available to assist the COUNTY in obtaining bids, and in 
preparing and awarding construction contracts for each bid package.  The CONSULTANT shall assist conducting 
pre-bid conferences, and shall prepare a Bid Tabulation spreadsheet following receipt of bids. 

 
3.2.2 If the Advertisement for bids has not commenced within sixty (60) days after the CONSULTANT 

submits the approved Construction Documents to the COUNTY, any fixed limit of Construction Cost established 
as a condition of this Agreement shall be adjusted to reflect any change in the general level of prices which may 
have occurred during that period of time in construction industry.  The adjustment shall reflect changes between 
the date of submission of the Construction Documents to the COUNTY and the date on which the Advertisement 
for Bids occurred. 

 
3.2.3 The CONSULTANT shall prepare any required addenda to construction plans and specifications 

on the PROJECT during the bidding phase affecting the CONSULTANT’S plans and specifications.  The 
CONSULTANT shall also provide any addenda during the Construction Phase in sufficient quantity to distribute to 
all necessary parties as determined by the COUNTY.  Addenda material shall be placed in envelopes by the 
CONSULTANT for mailing by the COUNTY.  The CONSULTANT shall also furnish certified mail receipt material 
and prepare mailing labels.  The COUNTY shall mail all addenda. 

 
3.3 CONSTRUCTION PHASE 
 

All contact and/or communication from the CONSULTANT to the Contractor shall be coordinated through 
the COUNTY’s Project Manager. 

 
A. Construction Consultation Services 
 

1. Processing, review, approval and distribution of shop drawings, product data, samples and 
other submittals required by the Contract Documents. 

 
2. Maintenance of master file of submittals with duplicate for COUNTY. 
 
3. Construction Field Observation Services consisting of visits to the site as frequent as 

necessary, but not less than once every week, to become generally familiar with the progress 
and quality of the work and to determine in general if the work is proceeding in accordance 
with the Contract Documents and prepare related reports and communications.  Provide 
written report of each visit.  This field observation requirement shall include any sub-
consultants at appropriate construction points. 

 
4. Review for comment or approval any and all proposal requests, supplemental drawings and 

information and change orders. 
 
5. Review for correctness Contractors pay requests for the COUNTY. 
 
6. Prepare, reproduce and distribute supplemental drawings, specifications and interpretations 

in response to requests for clarification by the Contractor or the COUNTY as required by 
construction exigencies.  Response to any request must be received by the COUNTY within 
twenty-four (24) hours of request, or the next available working day when the request is prior 
to a weekend or holiday. 

 
7. Review, upon notice by the Contractor that work is ready for final inspection and acceptance. 
 
8. Notify the COUNTY of any deficiencies found in follow-up reviews. 
 
9. Evaluate all testing results and make recommendations to the COUNTY. 
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10. Assist in the establishment by the COUNTY of programs of operation and maintenance of the 

physical plant and equipment. 
 
11. Arrange for and coordinate instructions on operations and maintenance of equipment in 

conjunction with manufacturer’s representatives.  
 
12. Review operation and maintenance manuals prepared by COUNTY’S Contractor. 
 
13. The CONSULTANT shall visit the project as necessary, but at a minimum of three (3) month, 

six (6) month and upon construction completion in order to certify that the permit conditions 
have been met satisfactorily.  This shall not relieve the CONSULTANT of other needed visits 
to the project should specific issues arise. 

 
14. Assistance in the training of the facility operation and maintenance personnel in proper 

operations, schedules, procedures and maintenance inventory. 
 
15. Prepare record drawings, based on information furnished by the Contractors including 

significant changes in the work made during construction.  The CONSULTANT will provide 
one (1) set of signed and sealed prints and one (1) CADD disk of the record construction 
documents. 

 
16. Transmit certified record drawings and general data, appropriately identified, to the COUNTY 

within thirty (30) days following completion of construction. 
 
17. Consult with, and recommend solutions to, the COUNTY during the duration of warranties in 

connection with inadequate performance of materials, systems, and equipment under 
warranty. 

 
18. Review facilities or equipment prior to expiration of warranty period(s) to ascertain adequacy 

of performance, materials, systems and equipment. 
 

19. Document noted defects or deficiencies and assist the COUNTY in preparing instructions to 
the Contractor for correction of noted defects. 

 
20. The Contractor shall provide the CONSULTANT with all the required project close out material 

for CONSULTANT’S use in the warranty period services. 
 
21. The Contractor shall have prime responsibility in the warranty period for all services herein.  

The CONSULTANT shall assist, consult, observe review and document as noted. 
 

3.4 PROVISIONS RELATED TO ALL PHASES 
 

3.4.1 The CONSULTANT will investigate and confirm in writing to the COUNTY, to the best of the 
CONSULTANT’S knowledge, conformance with all applicable local public and utility regulations. 

 
3.4.2 The CONSULTANT will coordinate work designed by various disciplines. 
 
3.4.3 The CONSULTANT shall submit to the COUNTY design notes and computations to document the 

design conclusions reached during the development of the construction plans. 
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a. Five (5) copies of the design notes and computations shall be submitted to the COUNTY with 

the design development review plans.  When the plans are submitted for final review, the 
design notes and computations corrected for any COUNTY comments shall be resubmitted.  
At the PROJECT completion, a final set of the design notes and computations, properly 
endorsed by the CONSULTANT, shall be submitted with the record set of plans and tracings. 

 
b. The design notes and calculations shall include, but not be limited to, the following data: 
 

1) Design criteria used for the PROJECT. 
2) Roadway geometric calculations 
3) Structural calculations. 
4) Drainage calculations. 
5) Traffic design calculations 
6) Traffic control calculations 
7) Calculations as required by provisions of the Florida Energy Conservation Manual 

(Department of General Services), latest revision. 
8) Calculations showing probable cost comparisons of various alternatives considered. 
9) Documentation of decisions reached resulting from meetings, telephone conversations or 

site visits. 
10) Other PROJECT-related correspondences as appropriate. 

 
3.4.4 Each set of plans for the PROJECT shall be accurate, legible, complete in design, suitable for 

bidding purposes and drawn to scales acceptable to the COUNTY.  The completed plans shall be furnished on 
reproducible material and in a format, which is acceptable to the COUNTY. 

 
3.4.5 The CONSULTANT shall make such reviews, visits, attend such meetings and conferences and 

make such contacts as are necessary for the proper preparation of plans and specifications for the PROJECT. 
 
3.4.6 The COUNTY in no way obligates itself to check the CONSULTANT’S work and further is not 

responsible for maintaining project schedules. 
 
3.4.7 Other CONSULTANT responsibilities shall be as listed below: 
 

a. Provide necessary sealed drawings to obtain building permits or any utility permit. 
b. Assist the COUNTY in Contractor claims and/or litigation. 
c. Review the Adequacy and completeness of documents submitted by the Contractor to protect 

the COUNTY against claims by suppliers or third parties. 
d. Ensure compliance with the Grant Document Design Contract Requirements, all EDA grant 

requirements, and federal laws applicable to design professionals. 
 
3.4.8 The CONSULTANT must be familiar with the intent, thoroughness, safety factors and design 

assumptions of all structural calculations. 
 
3.4.9 All work prepared and/or submitted shall be reviewed and checked by a CONSULTANT 

(Architect/Engineer) registered in Florida.  All plans shall be signed and sealed by the Professional CONSULTANT 
in responsible charge. 

 
3.5 PERMIT APPLICATIONS AND APPROVALS 
 

3.5.1 The CONSULTANT shall prepare all permit applications, data and drawings required for submittal 
BY THE COUNTY for approval of local, state and federal agencies. 

 
3.5.2 The CONSULTANT shall, at no additional cost to the COUNTY, make all reasonable and 

necessary construction plans revisions required to obtain the necessary permit approvals for construction of the 
PROJECT. 
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3.5.3 For the purpose of ensuring the timely approval of all permits necessary for the construction of the 

PROJECT, the CONSULTANT shall schedule the necessary contacts and liaison with all agencies having permit 
jurisdiction over the PROJECT, and shall furnish, on a timely basis, such plans, data and information as may be 
necessary to secure approval of the required permits. 

 
3.6 COORDINATION WITH UTILITY SERVICES AND AFFECTED PUBLIC AGENCIES 
 

3.6.1 The requirements of the various utility services shall be recognized and properly coordinated with 
the PROJECT design. 

 
3.6.2 Drainage investigations and drainage design shall be coordinated with any city or drainage district 

that may be affected by or have an effect on the PROJECT. 
 

SECTION 4 
SERVICES TO BE FURNISHED BY THE COUNTY 

 
4.1 The COUNTY shall provide the following for the CONSULTANT’S use and guidance: 

 
A. Copies of existing maps, existing aerial photographs, as-built construction plans and data pertinent to 

the PROJECT design, which the COUNTY may have in its possession. 
 
B. Reproducibles of the COUNTY Engineering Department Standard Drawings applicable to the 

PROJECT. 
 
C. Sample copies of the COUNTY standard contract documents and specifications. 

 
SECTION 5 

PRESENTATIONS, PUBLIC MEETINGS AND TECHNICAL LIAISON 
 

The following services shall be provided at no additional cost to the COUNTY: 
 

5.1 Prior to the commencement of design activities, the COUNTY will conduct with the CONSULTANT a pre-
design conference for the purpose of discussing issues relative to the PROJECT, plans preparation and submittal 
procedures and to convey to the CONSULTANT such items provided for under Section 4 as may be required and 
available at that time. 

 
5.2 The CONSULTANT shall make presentations to the COUNTY’S Director of Administrative Services or 
designee or the public as often as reasonably requested and at any point in the PROJECT development should 
issues arise which make additional presentations other than those listed elsewhere in this Agreement, in the 
COUNTY’S best interest. 

 
5.3 The CONSULTANT shall participate in Monthly PROJECT Conferences with COUNTY staff personnel.  
The meetings will be scheduled by the COUNTY at a location provided by the COUNTY. 

 
5.4 The CONSULTANT shall attend, as technical advisor to the COUNTY all meetings or hearings conducted 
by permitting agencies or public bodies in connection with any permit required for the construction of the 
PROJECT, and shall prepare all presentation aids, documents and data required in connection with such meetings 
or hearings, and at the discretion of the COUNTY, shall either plead the COUNTY’S case or provide engineering 
and technical assistance to the COUNTY in its pleading of the case. 

 
5.5 The CONSULTANT shall keep accurate minutes of all meetings and distribute copies to all attending.  
These meetings shall be set up through the COUNTY and appropriate COUNTY staff shall attend. 
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SECTION 6 
PAYMENT GUIDELINES AND CATEGORY OF SERVICES 

 
6.1 BASIC SERVICES 
 

The services described and provided for under Sections 2, 3 and Exhibit A shall constitute the Basic Services 
to be performed by the CONSULTANT under this Agreement. 

 
6.2 OPTIONAL SERVICES 

 
Services noted in Exhibit A of this Agreement as “Optional” shall constitute the Optional Services to be 

performed by the CONSULTANT under this Agreement.  Optional Services shall be rendered by the 
CONSULTANT only upon written authorization by the COUNTY’s Director of the Administrative Services, or 
designee. 

 
6.3 CONTINGENCY SERVICES 

 

When authorized in writing by the COUNTY’S Director of Administrative Services or designee, the 
CONSULTANT shall furnish services resulting from unforeseen circumstances not anticipated under Basic 
Services due to minor changes in the PROJECT scope. 

 

Compensation for any Contingency Services assignments shall be negotiated between the COUNTY and 
the CONSULTANT. 

 

6.4 ADDITIONAL SERVICES 
 
When executed by the County Administrator or Board of County Commissioners as an amendment to this 

Agreement, the CONSULTANT shall provide such additional services as may become necessary because of 
changes in the Scope of PROJECT.  Additional Services shall be classified as any change beyond the Contingency 
Services upset limit for compensation. 

 
6.5 INVOICING 
 

The CONSULTANT may submit invoices for fees earned on a monthly basis.  Such invoicing shall be 
supported by a Progress Report showing the actual tasks performed and their relationship to the percentage of 
fee claimed for each phase.  Billings within each phase of work shall be for the percentage of work effort completed 
to date for that phase.  The COUNTY shall make payments to the CONSULTANT for work performed in accordance 
with the Local Government Prompt Payment Act, Section 218.70 et. seq., F.S. 

 
The following services shall be considered reimbursable services, but all only upon prior written approval by 

the County, and may be filled in full upon their completion and acceptance.  Before any reimbursement can be 
issued, the CONSULTANT must provide copies of supporting receipts/invoices/billing documentation. Self-
performed reimbursable work shall be reimbursed at the firm’s standard hourly rates for all related services. A 
breakdown of man hours and billing rates shall be provided with each invoice. An hourly rate sheet is attached 
(Exhibit B). 

 

A. Soil Analysis/Geotechnical Investigations (if required). 
 

B. Contamination Assessments/Hazardous Material Analysis (if required). 
 

C. Aerial Photography (if required). 
 

D. Payment of Permit Fees (if required). 
 

E. Payment of the Public Information Meeting Advertisements (if required). 
 

F. Payment of the Court Reporter for public meetings (if required). 
 

G. Printing and Binding Services (if required). 
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Should an invoiced amount for fees earned appear to exceed the work effort believed to be completed, the 

COUNTY may, prior to processing of the invoice for payment, require the CONSULTANT to submit satisfactory 
evidence to support the invoice. 

 
All progress reports shall be mailed to the attention of the designated Project Manager, Tim Lewallen, 509 

East Avenue South, Clearwater, FL 33756. 
 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as required 

by Pinellas County and all payments shall be made in accordance with the requirements of Section 218.70 et. seq, 
Florida Statutes, “The Local Government Prompt Payment Act.” Invoices shall be submitted to the address below 
unless instructed otherwise on the purchase order, or if no purchase order, by the ordering department: 

 
Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. O. Box 2438 
Clearwater, FL 33757 

 
Each invoice shall include, at a minimum, the Supplier’s name, contact information and the standard purchase 
order number.  The County may dispute any payments invoiced by SUPPLIER in accordance with the County’s 
Dispute Resolution Process for Invoiced Payments, established in accordance with Section 218.76, Florida 
Statutes, and any such disputes shall be resolved in accordance with the County’s Dispute Resolution Process. 

 
Fees for contingent or additional services authorized shall be invoiced separately, and shall be due and 

payable in full upon the presentation of satisfactory evidence that the corresponding services have been 
performed. 
 

SECTION 7 
COMPENSATION TO THE CONSULTANT 

 
7.1 For the BASIC SERVICES provided for in this Agreement, as defined in Section 3, the COUNTY 

agrees to pay the CONSULTANT as follows: 
 

A Lump Sum Fee of: Two Hundred Thirty-Two Thousand Seven Hundred Ninety-Two and 00/100 Dollars 
($232,792.00) for Task 1 – Conceptual/SD Design. 

 
A Lump Sum Fee of: Three Hundred Thousand Seventy and 00/100 Dollars ($300,070.00) for Task 2 – Design 

Development. 
 
A Lump Sum Fee of: Three Hundred Thirty-Eight Thousand Two Hundred Sixty-One and 00/100 Dollars 

($338,261.00) for Task 3 – Construction Documents. 
 
A Lump Sum Fee of: Thirty-Four Thousand Three Hundred Seventy-Four and 00/100 Dollars ($34,374.00) for 

Task 4 – Bidding and Negotiation. 
 
A Lump Sum Fee of: One Hundred Sixty-Six Thousand Three Hundred Nineteen and 00/100 Dollars 

($166,319.00) for Task 5 – Construction Administration. 
 
The above fees shall constitute the total not to exceed amount of One Million Seventy- One Thousand Eight 
Hundred Sixteen and 00/100 Dollars ($1,071,816.00) to the CONSULTANT for the performance of Basic Services.  
All man hours are billed per the established and agreed hourly rates.  The hourly rates are fully loaded and include 
all labor, overhead, expenses and profit of any nature including travel within the Tampa Bay Metropolitan Statistical 
area.  Travel outside of the Tampa Bay Metropolitan Statistical Area will be reimbursed in accordance with Section 
112.061 F.S. and/or the County Travel Policy, as approved by the County. 

 
7.2 Total agreement not-to-exceed: One Million Seventy-One Thousand Eight Hundred Sixteen and 

00/100 Dollars ($1,071,816.00). 
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7.3 For any ADDITIONAL SERVICES, the COUNTY agrees to pay the CONSULTANT a negotiated 
total fee based on the work to be performed as detailed by a written amendment to this Agreement. 

 

7.4 In the event that this Agreement is terminated under the provisions of this contract the total and 
complete compensation due the CONSULTANT shall be as established by the COUNTY based on the COUNTY’S 
determination of the percentage of work effort completed to date of termination. 

 

SECTION 8 
PERFORMANCE SCHEDULE 

 

Time is of the essence in this Agreement.  The CONSULTANT shall plan and execute the performance of 
all services provided for in this Agreement in such manner as to ensure their proper and timely completion in 
accordance with the following schedule: 

 
8.1 The services to be rendered by the CONSULTANT shall be commenced upon receipt from the 

COUNTY of written “NOTICE TO PROCEED.” 
 
8.2 All project phases shall be completed on or before the milestone dates provided in the COUNTY 

approved PROJECT design schedule referenced in 2.3 E. 
 
8.3 The CONSULTANT shall not be held responsible for delays in the completion of the PROJECT 

design when the COUNTY causes such delays.  The COUNTY reviews related to the above submittals shall not 
exceed twenty-one (21) days. 

 

SECTION 9 
AUTHORIZATION FOR CONTINGENT OR ADDITIONAL SERVICES 

 

9.1 The CONTINGENCY services provided for under this Agreement shall be performed only upon 
prior written authorization from the Director of Administrative Services or designee. 

 

9.2 The ADDITIONAL services provided for under this Agreement shall be performed only upon 
approval of the County Administrator or Board of County Commissioners. 

 
9.3 The CONSULTANT shall perform no services contemplated to merit compensation beyond that 

provided for in this Agreement unless such services, and compensation therefore, shall be provided for by 
appropriate written authorization or amendment(s) to this Agreement. 

 
SECTION 10 

FIRMS AND INDIVIDUALS PROVIDING SUBCONSULTING SERVICES 
 
The COUNTY reserves the right to review the qualifications of any and all subconsultants, and to reject any 

subconsultant in a proper and timely manner, deemed not qualified to perform the services for which it shall have 
been engaged. Any subconsultant not listed as part of the prime consultants team at time of award must be 
approved by the Director of Purchasing prior to performing any service.  

 

SECTION 11 
SATISFACTORY PERFORMANCE 

 

All services to be provided by the CONSULTANT under the provisions of this Agreement, including services 
to be provided by subconsultants, shall be performed to the reasonable satisfaction of the COUNTY’S Department 
of Administrative Services or designee. 

 

SECTION 12 
RESOLUTION OF DISAGREEMENTS 

 

12.1 The COUNTY shall reasonably decide all questions and disputes, of any nature whatsoever, that 
may arise in the execution and fulfillment of the services provided for under this Agreement. 

 
12.2 The decision of the COUNTY upon all claims, questions, disputes and conflicts shall be final and 

conclusive, and shall be binding upon all parties to this Agreement, subject to judicial review. 
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SECTION 13 

CONSULTANT’S ACCOUNTING RECORDS 
 
13.1 Records of expenses pertaining to all services performed shall be kept in accordance with 

generally accepted accounting principles and procedures. 
 
13.2 The CONSULTANT’S records shall be open to inspection and subject to examination, audit, 

and/or reproduction during normal working hours by the COUNTY’S agent or authorized representative to the 
extent necessary to adequately permit evaluation and verification of any invoices, payments or claims submitted 
by the CONSULTANT or any of his payees pursuant to the execution of the Agreement.  These records shall 
include, but not be limited to, accounting records, written policies and procedures, subconsultant files (including 
proposals of successful and unsuccessful bidders), original estimates, estimating worksheets, correspondence, 
change order files (including documentation covering negotiated settlements), and any other supporting evidence 
necessary to substantiate charges related to this Agreement.  They shall also include, but not be limited to, those 
records necessary to evaluate and verify direct and indirect costs (including overhead allocations) as they may 
apply to costs associated with this Agreement.  The COUNTY shall not audit payroll and expense records on task 
assignments paid by lump sum fee. 

 
13.3 For the purpose of such audits, inspections, examinations and evaluations, the COUNTY’S agent 

or authorized representative shall have access to said records from the effective date of the Agreement, for the 
duration of work, and until five (5) years after the date of final payment by the COUNTY to the CONSULTANT 
pursuant to this Agreement. 

 
13.4 The COUNTY’S agent or authorized representative shall have access to the CONSULTANT’S 

facilities and all necessary records in order to conduct audits in compliance with this Section.  The COUNTY’S 
agent or authorized representative shall give the CONSULTANT reasonable advance notice of intended 
inspections, examinations, and/or audits. 

 
SECTION 14 

OWNERSHIP OF PROJECT DOCUMENTS 
 
Upon completion or termination of this Agreement, all records, documents, tracings, plans, financial 

payments and records, specifications, maps, evaluations, reports and other technical data, other than working 
papers, prepared or developed by the CONSULTANT under this Agreement shall be delivered to and become the 
property of the COUNTY.  The CONSULTANT, at its own expense, may retain copies for its files and internal use.  
The COUNTY shall not reuse any design plans or specifications to construct another project at the same or a 
different location without the CONSULTANT’S specific written verification, adaptation or approval. 

 
SECTION 15 

INSURANCE COVERAGE AND INDEMNIFICATION 
 
15.1 The CONSULTANT must maintain insurance in at least the amounts required in the Request for 

Proposal throughout the term of this contract.  The CONSULTANT must provide a Certificate of Insurance in 
accordance with Insurance Requirements of the Request for Proposal, evidencing such coverage prior to issuance 
of a purchase order or commencement of any work under this Contract.  See Section C Insurance Requirements 
– Attached. 

 
15.2 If the CONSULTANT is an individual or entity licensed by the state of Florida who holds a current 

certificate of registration under Chapter 481, Florida Statutes, to practice architecture or landscape architecture, 
under Chapter 472, Florida Statutes, to practice land surveying and mapping, or under Chapter 471, Florida 
Statutes, to practice engineering, and who enters into a written agreement with the COUNTY relating to the 
planning, design, construction, administration, study, evaluation, consulting, or other professional and technical 
support services furnished in connection with any actual or proposed construction, improvement, alteration, repair, 
maintenance, operation, management, relocation, demolition, excavation, or other facility, land, air, water, or utility 
development or improvement, the CONSULTANT will indemnify and hold harmless the COUNTY, and its officers 
and employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys' 
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT 
and other persons employed or utilized by the CONSULTANT in the performance of the Agreement.  
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SECTION 16 

EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 
 

Unless CONSULTANT is exempt from Executive Order 11246, as amended, during the performance 
of this contract, the CONSULTANT agrees as follows: 

1. The CONSULTANT will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin. The CONSULTANT will take 
affirmative action to ensure that applicants are employed, and that employees are treated during employment, 
without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such 
action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The CONSULTANT agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be provided by the contracting officer setting 
forth the provisions of this nondiscrimination clause. 

2. The CONSULTANT will, in all solicitations or advancements for employees placed by or on behalf of the 
CONSULTANT, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The CONSULTANT will not discharge or in any other manner discriminate against any employee or applicant 
for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee’s essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the 
CONSULTANT’s legal duty to furnish information. 

4. The CONSULTANT will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice, to be provided by the agency contracting 
officer, advising the labor union or workers’ representative of the CONSULTANT’s commitments under Section 
202 of Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment. 

5. The CONSULTANT will comply with all provisions of Executive Order No. 11246 of Sept. 24, 1965, and of the 
rules, regulations, and relevant orders of the Secretary of Labor. 

6. The CONSULTANT will furnish all information and reports required by Executive Order No. 11246 of September 
24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records, and accounts by the contracting agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

7. In the event of the CONSULTANT’s noncompliance with the nondiscrimination clauses of this contract or with 
any of such rules, regulations, or orders, this contract may be cancelled, terminated, or suspended in whole or 
in part and the CONSULTANT may be declared ineligible for further Government contracts in accordance with 
procedures authorized in Executive Order No. 11246 of Sept. 24, 1965, and such other sanctions may be 
imposed and remedies invoked as provided in Executive Order No. 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

8. The CONSULTANT will include the provisions of paragraphs (1) through (8) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 
204 of Executive Order No. 11246 of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. The CONSULTANT will take such action with respect to any subcontract or purchase 
order as may be directed by the Secretary of Labor as a means of enforcing such provisions including sanctions 
for noncompliance: Provided, however, that in the event the CONSULTANT becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such direction, the CONSULTANT may 
request the United States to enter into such litigation to protect the interests of the United States. [Sec. 202 
amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3 CFR, 1966–1970 Comp., p. 684, EO 12086 of Oct. 
5, 1978, 43 FR 46501, 3 CFR, 1978 Comp., p. 230, EO 13665 of April 8, 2014, 79 FR 20749, EO 13672 of July 
21, 2014, 79 FR 42971] 
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In the event that CONSULTANT is exempt from the provisions of Executive Order 11246, as amended, in carrying 
out the contract, the CONSULTANT shall not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, gender identity, or national origin. 

 
SECTION 17 

INDEPENDENT CONTRACTOR STATUS AND COMPLIANCE WITH THE 
IMMIGRATION REFORM AND CONTROL ACT OF 1986 

 
CONSULTANT acknowledges that it is functioning as an independent Consultant in performing under the 

terms of this Agreement, and it is not acting as an employee of COUNTY.  CONSULTANT acknowledges that it is 
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986, located at 8 
U.S.C. Section 1324, et seq., and regulations relating thereto.  Failure to comply with the above provisions of this 
contract shall be considered a material breach and shall be grounds for immediate termination of the contract. 

 
SECTION 18 

PROHIBITION AGAINST CONTINGENT FEE 
 
The CONSULTANT warrants that he has not employed or retained any company or person, other than a 

bona fide employee working solely for the CONSULTANT to solicit or secure this Agreement, and that he has not 
paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee 
working solely for the CONSULTANT, any fee, commission, percentage, gift or any other consideration, contingent 
upon or resulting from the award or making of this Agreement. 

 
SECTION 19 

TRUTH IN NEGOTIATIONS 
 
By execution of this Agreement, the CONSULTANT certifies to truth-in-negotiations and that wage rates 

and other factual unit costs supporting the compensation are accurate, complete and current at the time of 
contracting.  Further, the original contract amount and any additions thereto shall be adjusted to exclude any 
significant sums where the COUNTY determines the contract price was increased due to inaccurate, incomplete 
or non-current wage rates and other factual unit costs.  Such adjustments must be made within one (1) year 
following the end of the contract. 

 
SECTION 20 

SUCCESSORS AND ASSIGNS 
 
The CONSULTANT shall not assign, sublet, or transfer his interest in this Agreement without the written 

consent of the COUNTY. 
 

SECTION 21 
INTEREST ON JUDGMENTS 

 
In the event of any disputes between the parties to this Agreement, including without limitation thereto, their 

assignees and/or assigns, arising out of or relating in any way to this Agreement, which results in litigation and a 
subsequent judgment, award or decree against either party, it is agreed that any entitlement to post judgment 
interest, to either party and/or their attorneys, shall be fixed by the proper court at the rate of five percent (5%), per 
annum, simple interest.  Under no circumstances shall either party be entitled to pre-judgment interest.  The parties 
expressly acknowledge and, to the extent allowed by law, hereby opt out of any provision of federal or state statute 
not in agreement with this paragraph. 
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SECTION 22 

TERMINATION OF AGREEMENT 
 
22.1 The COUNTY reserves the right to cancel this Agreement, without cause, by giving thirty (30) days 

prior written notice to the CONSULTANT of the intention to cancel.  Failure of the CONSULTANT to fulfill or abide 
by any of the terms or conditions specified shall be considered a material breach of contract and shall be cause 
for immediate termination of the contract at the discretion of COUNTY.  Alternatively, at the COUNTY’S discretion, 
the COUNTY may provide to CONSULTANT thirty (30) days to cure the breach.  Where notice of breach and 
opportunity to cure is given, and CONSULTANT fails to cure the breach within the time provided for cure, COUNTY 
reserves the right to treat the notice of breach as notice of intent to cancel the Agreement for convenience. 

 
22.2 If COUNTY terminates the Agreement for convenience, other than where the CONSULTANT 

breaches the Agreement, the CONSULTANT’S recovery against the COUNTY shall be limited to that portion of 
the CONSULTANT’S compensation earned through date of termination, together with any costs reasonably 
incurred by the CONSULTANT that are directly attributable to the termination.  The CONSULTANT shall not be 
entitled to any further recovery against the COUNTY, including but not limited to anticipated fees or profit on work 
not required to be performed. 

 
22.3 Upon termination, the CONSULTANT shall deliver to the COUNTY all original papers, records, 

documents, drawings, models, and other material set forth and described in this Agreement. 
 
22.4 In the event that conditions arise, such as lack of available funds, which in the COUNTY’S opinion 

make it advisable and in the public interest to terminate this Agreement, it may do so upon written notice. 
 

SECTION 23 
AGREEMENT TERM 

 
This Agreement will become effective on the date of final execution by the last party to execute the 

Agreement, and will remain in effect through the end of project construction close-out, but not later than October 
29, 2023. 

SECTION 24 
CONFLICT OF INTEREST 

 
24.1 By accepting award of this Contract, the CONSULTANT, which shall include its directors, officers 

and employees, represents that it presently has no interest in and shall acquire no interest in any business or 
activity which would conflict in any manner with the performance of services required hereunder, including as 
described in the CONSULTANT’S own professional ethical requirements.  An interest in a business or activity 
which shall be deemed a conflict includes but is not limited to direct financial interest in any of the material and 
equipment manufacturers suppliers, distributors, or contractors who will be eligible to supply material and 
equipment for the PROJECT for which the CONSULTANT is furnishing its services required hereunder. 

 
24.2 If, in the sole discretion of the County Administrator or designee, a conflict of interest is deemed 

to exist or arise during the term of the contract, the County Administrator or designee may cancel this contract, 
effective upon the date so stated in the Written Notice of Cancellation, without penalty to the COUNTY. 

 
SECTION 25 

ENTIRE AGREEMENT 
 
This Agreement represents, together with all Exhibits and Appendices, the entire written Agreement 

between the COUNTY and the CONSULTANT and may be amended only by written instrument signed by both 
the COUNTY and the CONSULTANT. 
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SECTION 26 

PUBLIC ENTITY CRIMES 
 
CONSULTANT is directed to the Florida Public Entity Crime Act, Fla. Stat. 287.133, and Fla. Stat. 287.135 

regarding Scrutinized Companies, and CONSULTANT agrees that its bid and, if awarded, its performance of the 
agreement will comply with all applicable laws including those referenced herein.  CONSULTANT represents and 
certifies that CONSULTANT is and will at all times remain eligible to bid for and perform the services subject to the 
requirements of these, and other applicable, laws.  CONSULTANT agrees that any contract awarded to 
CONSULTANT will be subject to termination by the County if CONSULTANT fails to comply or to maintain such 
compliance. 

 
SECTION 27 

PUBLIC RECORDS 
 
Consultant acknowledges that information and data it manages as part of the services may be public records 

in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies.  Contractor agrees 
that prior to providing services it will implement policies and procedures to maintain, produce, secure, and retain 
public records in accordance with applicable laws, regulations, and County policies, including but not limited to the 
Section 119.0701, Florida Statutes.  Notwithstanding any other provision of this Agreement relating to 
compensation, the Consultant agrees to charge the County, and/or any third parties requesting public records only 
such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing public records 
during the term of this Agreement. 

 
CONTRACTOR’S DUTY 

If the contractor has questions regarding the application of Chapter 119, 
Florida Statutes, to the Contractor’s duty to provide public records relating 
to this contract, contact the Pinellas County Board of County 
Commissioners, Purchasing Department, Operations Manager custodian of 
public records at 727-464-3311, purchase@pinellascounty.org, Pinellas 
County Government, Purchasing Department, Operations Manager, 400 S. 
Ft. Harrison Ave, 6th Floor, Clearwater, FL 33756. 

 
 

SECTION 28 
CONTRACT PROVISIONS 

 
The documents comprising this Agreement, which shall be known as the “Contract Documents”.  The 

following portions of the Contract Documents are listed for the purposes of determining priority: 
 
EDA Summary of Construction Standards 
EDA Contracting Provisions for Construction Projects 
EDA grant contract requirements 
Agreement 
 

If there is a conflict between the terms of the Contract Documents, then the conflict shall be resolved by priority 
according to the order in which the Contract Documents are listed above. 
 
  

mailto:purchase@pinellascounty.org
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SECTION 29 
GOVERNING LAW AND AGREEMENT EXECUTION 

This Agreement shall be governed by the laws of the State of Florida. 

IN WITNESS WHEREOF, the parties herein have executed this Agreement as of the day and year first 
written above. 

Firm Name:  Beck Architecture, LLC PINELLAS COUNTY, by and through its 
Board of County Commissioners 

By: By: 

Print Name:          Name Date: 

Title: Date:    Chairman 

ATTEST: 

Ken Burke, Clerk of the Circuit Court 

By: 

Deputy Clerk Date: 

APPROVAL AS TO FORM: 

By: 

Office of the County Attorney 

Joseph Harrington
Principal Architect 09.16.2020

joeharrington
JH Signature

aty103566
AATF



 

 

July 27, 2020 
 
Pinellas County Purchasing and Risk Management Division 
Attention: Sue Steele, Lead Procurement Analyst 
400 S. Fort Harrison Avenue, 6th Floor 
Clearwater, FL  33756 
 
RE: Tampa Bay Innovation Center Incubator – Professional Architectural Services 
 Contact No. 190-0140-NC (SS) 
 
I. Project Description 

Beck Architecture, LLC. and their design consultants (Design Team) shall provide design and engineering 
services in conjunction with an approximate 45,000 square foot state- of- the- art business incubator to be named 
The Tampa Bay Innovation Center on a 2.5 acre MOL parcel owned by Pinellas County at the southwest corner 
of 11th Avenue South and 4th Street South in Pinellas County.  The innovation center program shall contain 
approximately 30,000 square feet of client/ office space, collaboration space, offices and a community center/ 
conference room.  On site parking shall be provided in compliance with local zoning requirements for a business 
occupancy. The project is partially funded by an EDA grant secured by Pinellas County with the remaining funds 
being provided by the county.  The scope of work is based on the following programmatic considerations: 

• Entitlements Planning will need to be performed due to the NSM-1 zoning on the project site 
• Pinellas County has vacated the on- site right- of- way with no further work required by the design team 
• The project will be required to comply with the 2019 Florida Statue 255.2575 Energy- efficient and 

sustainable buildings.  The project will use LEED v4 Certification as a guide to comply with the Florida 
Statue.  The project will not register with USGBC nor will the project be submitted to USGBC for 
confirmation of compliance with LEED certification. 

• The design team will be required to comply with the EDA’s “Summary of Construction Standards”, 
“Contracting Provisions for Construction Projects” and “Grant Document Design Contract Requirements.”   

• The design schedule milestones are to align with or complete sooner than those listed in the RFP 
II. Scope of Work 

Conceptual/ Schematic Design 
Based on meetings with the Pinellas County Board of County Commissioners (Board) and stakeholders the 
design team will develop the program and design of the innovation and site and establish the design schedule 
moving forward.   
Tasks: 
• Develop Owner Project Requirements as a guide for development of the project. 
• Develop the design schedule aligning with the Board’s established milestones and EDA grant requirements. 

bcc103836
Text Box
EXHIBIT 'A' - SCOPE OF SERVICES



 
• Facilitate meetings with the Board and stakeholders to develop the building program and design utilizing 2D 

images and 3D models. 
• Review applicable zoning requirements for impact to the design of the project and project site. 
• Review building code requirements for impact to the program and design of the project. 
• Review sustainability criteria for alignment with the project program and design. 
• Coordinate efforts of the design team; establish the structural, mechanical and electrical conceptual 

strategies through narratives. 
• Assist the county with the required grant reporting. 
• Coordinate the efforts of the preconstruction team to provide a conceptual estimate at the end of the 

Conceptual/ Schematic design phase. 
Deliverable: 

• Schematic Design documents including; site plan, building floor plans, ceiling plans and exterior elevations 
• Structural, mechanical and electrical systems narrative 
• Limited rendered images of the building exterior 
• Conceptual estimate 

 
Design Development 
Based upon the Board approved conceptual/ schematic design the design team will develop and refine the site 
and building design to illustrate the scope, relationship, appearance and general quality levels of the proposed 
building. 
Tasks: 
• Facilitate meetings with the Board and stakeholders to further develop the building program and design 

utilizing 2D images and 3D models for review and approval. 
• Facilitate meetings with the Board and stakeholders to define the scope of work associated with the 

selection of furniture, fixtures and equipment. 
• Incorporate the Board’s Schematic Design review comments. 
• Finalize the review of building code requirements for impact to the program and design of the project and 

resolve outstanding code related issues with the authority having jurisdiction. 
• Define and coordinate sustainability criteria for alignment with the project program and design. 
• Coordinate efforts of the design team; developing the structural, mechanical and electrical system 

strategies and site and landscape strategies. 
• Facilitate design team meetings to resolve design issues. 
• Assist the county with the required grant reporting. 
• Coordinate the efforts of the preconstruction team to provide an updated conceptual estimate at the end of 

the Design Development phase. 
Deliverable: 

• Design Development documents including; site plan, building floor plans, roof plan, ceiling plans, exterior 
elevations, interior elevations, building/ wall sections and details 

• Design Consultant Design Development documents 
• Limited rendered images of the building exterior 



 
• Updated conceptual estimate  

Construction Documents 
Based upon the Board approved Design Development documents the design team will produce Construction 
Documents for bidding, permitting and construction of the project. 
Tasks: 
• Facilitate meetings with the Board and stakeholders to review the status of the project development and 

resolve outstanding design issues. 
• Facilitate meetings with the Board and stakeholders to refine the selection of furniture, fixtures and 

equipment. 
• Facilitate a Preliminary Plan Review with the authority having jurisdiction to review the project ahead of 

submitting for permit. 
• Incorporate the Board’s Design Development review comments. 
• Coordinate sustainability criteria and their incorporation into the project documents. 
• Coordinate efforts of the design team; to complete the documentation of the Construction Documents. 
• Facilitate design team meetings to resolve design issues. 
• Finalize selection of construction materials and interior finishes. 
• Produce 3 part Specifications. 
• Assist the county with the required grant reporting. 
• Submit the construction documents to the EDA for review and approval. 

Deliverable: 
• Construction drawings and specifications for permitting, pricing, construction and EDA review. 

Bid and Negotiation 
Based upon the Board and EDA’s approval of the Construction Documents the design team will produce the 
necessary bidding documents and facilitate the bidding and negotiating with the bidding General Contractors. 
Tasks: 
• Submit the construction documents for regulatory review and approval- permit. 
• Respond to City plan review comments in an effort to secure a building permit for construction of the 

project. 
• Produce the bid form and other bidding documents and make available to the bidding General Contractors. 
• Facilitate one pre- bid meeting with the bidding General Contractors. 
• Respond to pre- bid Requests for Information. 
• Once proposals for construction are received, the design team will provide a bid comparison of the bidding 

General Contractors for the Board’s review and selection of the General Contractor. 
• Assist the county with the required grant reporting. 

Deliverable: 

• Proposal for Construction comparison 
 
 



 
Construction Administration 
Upon selection of a General Contractor and commencement of construction, the design team will provide 
Construction Administration services to support the efforts of the Board and General Contractor. 
Tasks: 
• The design team will make weekly site visits to assess the alignment of the built work with the design 

documents and progress of the project as it relates to the established construction schedule. 
• Provide site visit reports identifying construction progress and any non- conforming work. 
• Respond to requests for information. 
• Provide shop drawing and submittal review and approvals. 
• Review monthly applications for payment submitted by the General Contractor. 
• Attend regularly scheduled Owner, Architect, Contractor (OAC) meetings. 
• At the completion of the project, generate a ‘punch list’ of any deficient, non- conforming or incomplete work 
• Prepare a set of record documents aligned with responses to city comments, requests for information and 

Architect issued revisions. 
• Issue a Certificate of Substantial Completion at the conclusion of construction. 
• Review for completeness as noted in the project manual, Operations and Maintenance Manuals provided 

by the General Contractor. 
• Assist the county with the required grant reporting. 

Deliverable: 

• Record set of construction documents 
III. Schedule 

The durations stated below are based on the assumption of a mid- September 2020 start of the design phase.  
Modification to the durations can be made within reason to meet certain dates and critical milestones with 
additional input from the Board. 
 

Phase of Work ..................................................................................................... Anticipated Duration 
Conceptual/ Schematic Design ............................................................................................ 10 weeks 
Design Development ............................................................................................................ 12 weeks 
Construction Documents ...................................................................................................... 10 weeks 
Bid and Negotiation ................................................................................................................ 6 weeks 
Construction Administration ................................................................................................ 14 months 

IV. Qualifications / Exclusions 
• Revisions to documents or previously completed or approved phases of work. 
• Special submittals to secure regulatory approvals required by the city, county or state, other than the 

building permit. 
• Physical models of the proposed design. 
• Renderings or marketing collateral for fundraising purposes. 
• Computer- based animations, special or enhanced presentation drawings or renderings, models or other 

media representations of the design not previously identified in this Scope of Work. 



 
• Meetings and/ or travel in addition to what is required for accomplishing the basic services included in this 

Scope of Work. 
• LEED certification at any level. 
• Project delivery to be through a design/ bid/ build delivery method. 
• Preparation of as- built documents. 

 
We look forward to working with you on this exciting project, if you have any questions please do not hesitate to 
contact me for clarification.  
 
 
 
Sincerely,  
 
 
 
 
Joe Harrington, AIA 
Principal Architect 

joeharrington
JH Signature
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Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design 0

1 Development of Owner Project Requirements 10 10 16 36

2 Design Schedule Development 16 16

3 Building Programming 12 28 16 56

4 Zoning Review 16 16

5 Preliminary Code Review 10 10

6 Preliminary Sustainabilty Goals and Coordination 4 8 12 24

7 Conceptual Site Development 4 22 26

8 Conceptual Building Development 4 40 44

9 Conceptual Interiors Development 4 20 24

10 Design Process and Presentations 20 20 40

11 Conceptual Design Documentation 50 40 90

12 Systems (Struct., MEPFP) Planning 2 12 20 34

13 QA/QC Process 12 16 28

14 Stakeholder Design Meetings 12 12 12 36

15 Document/ Distribute Meeting Minutes 12 12

16 Assist with Grant Reporting 4 10 14

17 Project Management 10 10

0

56 160 0 0 96 112 92 0 0 0 0 0 0 0 516

276.00$            256.00$            248.00$            196.00$            188.00$            148.00$            132.00$            115.00$            195.00$            164.00$            -$                 -$                 -$                 -$                 

15,456$            40,960$            -$                 -$                 18,048$            16,576$            12,144$            -$                 -$                 -$                 -$                 -$                 -$                 -$                 103,184$         

1.00 103,184$         

 

Principal

Assoc. 

Principal

Project 

Exec.

Sr. Project

Arch

Project 

Arch

Sr Project 

Coord.

Project 

Coord.

Tech 

Staff

Dir Of 

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design 0

1 Preconstruction/ Estimating Coordination 8 20 120 148

0

0 0 0 0 8 0 0 0 20 120 0 0 0 0 148

276.00$            256.00$            248.00$            196.00$            188.00$            148.00$            132.00$            115.00$            195.00$            164.00$            -$                 -$                 -$                 -$                 

-$                 -$                 -$                 -$                 1,504$             -$                 -$                 -$                 3,900$             19,680$            -$                 -$                 -$                 -$                 25,084$           

1.00 25,084$           

 

Principal

Assoc. 

Principal

Project 

Exec.

Sr. Project

Arch

Project 

Arch

Sr Project 

Coord.

Project 

Coord.

Tech 

Staff

Dir Of 

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design 0

1 0

0

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

276.00$            256.00$            248.00$            196.00$            188.00$            148.00$            132.00$            115.00$            195.00$            164.00$            -$                 -$                 -$                 -$                 

-$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                

1.00 -$                

 Principal (PE) Sr. Civil 

Engineer (PE)

Project Manager 

(PE)

Civil Designer 

(EI)

Civil Designer Sr. Planner 

(AICP)

Planner (AICP) Sr. Trans. 

Planner

Trans. Engineer 

(PE)

Trans. Planner Traffic Counts Graphics Sr. Env. 

Scientist

Env. Scientist Admin Senior PSM Two Person 

Survey Team

CADD Tech PE/Senior 

Project Manager

CADD Staff Engineer Field 

Engineering 

Technician

Additional

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 Initial Research 1.0 1.0 2.0 4.0 1.0 0.5 1.0 0.5 1.0 0.5 1.0 1.0 14.5

2 Preliminary Agency Meetings 6.0 1.0 3.0 3.0 3.0 16

3 Site Constraints & Opportunities Analysis 1.0 2.0 2.0 20.0 25

4

Project Communication & Meetings - Analysis Phase
2.0 2.0 4.0 2.0 2.0

12

5 Schematic Site Plan 2.0 4.0 12.0 14.0 30.0 1.0 1.0 1.0 65

6 Topographic Survey 1.0 1.0 1.0 5.0 25.0 19.0 52

7 Geotechnical Investigation 1.0 1.0 1.0 1.0 1.0 2.0 5.0 7.0 10.0 $5,360.00 29

8 Environmental/Ecological/Wildlife Services 3.0 20.0 1.0 24

9 Traffic Impact Analysis (TIA) 4.0 10.0 22.0 42.0 $2,000.00 10.0 1.0 89

10 Entitlements Planning 1.0 2.0 20.0 34.0 4.0 2.0 1.0 8.0 18.0 90

8.00                 10.00               34.00               22.00               51.00               26.50               35.00               20.50               24.00               44.00               2,000.00           18.00               6.50                 21.00               23.00               5.00                 25.00               19.00               2.00                 5.00                 7.00                 10.00               5,360.00$         417

227.40$            164.84$            127.81$            111.20$            108.88$            172.14$            84.97$             246.34$            114.69$            82.58$             1.00$               68.93$             183.62$            86.01$             83.06$             134.24$           121.66$            81.81$             135.00$            75.00$             85.00$             75.00$             

1,819.20$         1,648.40$         4,345.54$         2,446.40$         5,552.88$         4,561.71$         2,973.95$         5,049.97$         2,752.56$         3,633.52$         2,000.00$         1,240.74$         1,193.53$         1,806.21$         1,910.38$         671.20$           3,041.50$         1,554.39$         270.00$            375.00$            595.00$            750.00$            5,360.00$         55,552.08$       

1.00 55,552.08$       

Subtotal Direct Labor

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Project Fee Proposal - Beck Architecture, LLC.

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Subtotal Burdened Labor @

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

7/27/2020

Basic Design Services

Subtotal Hours

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Project Fee Proposal - HC Beck, Ltd. (Preconstruction)

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Rate

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

Project Fee Proposal - VHB Engineers

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Subconsultant George F Young Subconsultant NOVA
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 30% Design Fee

 Principal In 

Charge

Project Designer Project Manager Full Time 

Technical

Clerical Arborist Position Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task  Conceptual/ Schematic Design

1 Review of External Site Data, Pertinent Codes, 

Coordinate Program, Kickoff

2.0 3.0 1.0 6.0

2 Provide Site Visit to Record Existing Conditions &  

CADD Input

2.0 3.0 7.0 12.0

3 Prepare Tree Preservation/ Protection Plan with 3.0 1.0 4.0 8.0

4 Prepare Schematic Design and Related Graphics of 

Design Elements

1.5 8.0 3.0 16.0 28.5

5
Prepare General Materials Palette/ Typical Treatments

0.5 6.0 2.0 7.0 15.5

6 Prepare Preliminary Budget of Proposed Design 

Elements

0.5 3.0 1.0 2.0 6.5

7 Provide Revisions to Documents Presented Per 

Directives

0.5 6.0 2.0 12.0 20.5

8 Prepare Rendered Site Plan of Preferred Design 

Elements

0.5 2.0 1.0 12.0 15.5

9 Design Team Communications, Meetings & Workflow 

Conformances

2.0 4.0 3.0 2.0 11.0

10 Deliver Task Documents in Required Format(s) 1.0 2.0 3.0 1.5 7.5

5.50                 37.00               21.00               66.00               1.50                 -                   -                   -                   -                   -                   -                   -                   -                   -                   131.0

185.00$            135.00$            105.00$            75.00$             45.00$             125.00$            -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 

1,017.50$         4,995.00$         2,205.00$         4,950.00$         67.50$             -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 13,235.00$      

1.00 13,235.00$      

 Principal Project Manager Senior Engineer Engineer Graduate 

Engineer

Technical 

Designer

Technical 

Modeller

Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 Coordination Meetings 2.0 6.0 6.0 14.0

2 Preliminary Structural Analysis 20.0 19.54 39.54

3 Prelimary Structural Modelling 16.0 16.0 32.0

4 Geotechnical Scope RFP Prep. 2.0 2.0

2.0           6.0           8.0           20.0         19.54               16.0         16.0         -                   -                   -                   -                   -                   -                   -                   87.54

220.00$            190.00$            165.00$            140.00$            130.00$            130.00$            105.00$            -$                 -$                 -$                 -$                 -$                 -$                 

440.00$            1,140.00$         1,320.00$         2,800.00$         2,540.20$         2,080.00$         1,680.00$         -$                 -$                 -$                 -$                 -$                 -$                 -$                 12,000.20$      

1.00 12,000.20$      

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Adminstrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 Coordination 8.0 16.0 16.0 16.0 16.0 72.0

2 Calculations 4.0 4.0 4.0 4.0 16.0

3 Preliminary Layouts 8.0 8.0 12.0 12.0 40.0

4 QA/QC 8.0 4.0 4.0 1.0 1.0 18.0

16.0                 -                   32.0                 32.0                 33.0                 33.0                 -                   -                   -                   -                   -                   -                   -                   -                   146.0

135.85$            122.66$            135.85$            135.85$            104.79$            104.79$            47.52$             75.42$             -$                 -$                 -$                 -$                 -$                 -$                 

2,173.60$         -$                 4,347.20$         4,347.20$         3,458.07$         3,458.07$         -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 17,784.14$      

1.00 17,784.14$      

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Adminstrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 Coordination 4.0 8.0 12.0

2 Calculations 6.0 6.0

3 Preliminary Layouts 8.0 8.0 16.0

4 QA/QC 4.0 4.0

-                   22.00               -                   -                   -                   -                   16.00               -                   -                   -                   -                   -                   -                   -                   38.00

135.85$            122.66$            135.85$            135.85$            104.79$            104.79$            47.52$             75.42$             -$                 -$                 -$                 -$                 -$                 -$                 

-$                 2,698.52$         -$                 -$                 -$                 -$                 760.32$            -$                 -$                 -$                 -$                 -$                 -$                 -$                 3,458.84$        

1.00 3,458.84$        

Project Fee Proposal - VoltAir (MEPFP)

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Project Fee Proposal - Walter P Moore

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Beck Project #172769

Scope/Task

7/27/2020

Basic Design Services

Subtotal Direct Labor

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Subtotal Burdened Labor @

Tampa Bay Innovation Center #190-0140-NC (SS)

7/27/2020

Beck Project #172769

Project Fee Proposal - Phil Graham Landscape Architecture

Conceptual/ Schematic Design

Scope/Task

Basic Design Services

Subtotal Hours

Subtotal Burdened Labor @

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Rate

Subtotal Direct Labor

7/27/2020

Conceptual/ Schematic Design

Subtotal Hours

Project Fee Proposal - VoltAir (Low Voltage)

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @
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 30% Design Fee

 Position Position Position Position Position Position Position Position Position Position Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 0

-                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   0

-$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 

-$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                

1.00 -$                

 Director of 

Sustainabilty

Sustainability 

Project Manager

Position Position Position Position Position Position Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Conceptual/ Schematic Design

1 Planning Workshop 4 4 8

2 Prepare LEEDv4 checklist and Action Items Matrix 1 2 3

3 Review 100% Schematic Design Documents 1 4 5

4 0

5 0

6 0

7 0

8 0

9 0

10 0

11 0

12 0

13 0

14 0

6.00                 10.25               -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   -                   16

185.00$            135.00$            -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 

1,110$             1,384$             -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 -$                 2,494$             

1.00 2,494$             

Scope/Task

Project Fee Proposal - Siebein Associates, Inc.

Project Fee Proposal - Beck Sustainability

Conceptual/ Schematic Design

Subtotal Direct Labor

Basic Design Services

Subtotal Hours

Rate

Tampa Bay Innovation Center #190-0140-NC (SS)

Subtotal Direct Labor

Subtotal Burdened Labor @

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Burdened Labor @

Conceptual/ Schematic Design

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Beck Project #172769
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FEE SUMMARY

Basic Design Services

Construction %  Construction 

Basic Design and Engineering Services Conceptual/ SD Design Dev. Const. Docs Bid/ Negotiations Administration Total Cost

Beck Architecture, LLC. 103,184$              156,058$              154,072$              25,688$                77,760$                516,762$              4.86%

Walter P Moore 12,000$                20,000$                32,000$                1,000$                  15,000$                80,000$                0.75%

VoltAir (MEPFP) 17,784$                31,762$                60,300$                4,642$                  30,512$                145,000$              1.36%

Design Phase Sub Total     132,968$              207,820$              246,372$              31,330$                123,272$              741,762$              6.98%

Additional Design and Engineering Services

Enhanced CA- Beck Architect,LLC -$                      -$                      -$                      -$                      11,800$                11,800$                0.11%

VHB Engineers 55,552$                16,967$                42,114$                1,144$                  15,945$                131,722$              1.24%

Phil Graham Landscape Architecture 13,235$                14,790$                7,240$                  1,160$                  3,315$                  39,740$                0.37%

HC Beck, Ltd. (Preconstruction) 25,084$                16,184$                -$                      -$                      -$                      41,268$                0.39%

Beck Architecture, LLC. (Interiors/ FF&E) -$                      20,096$                30,024$                -$                      -$                      50,120$                0.47%

VoltAir (Data/ Low Voltage) 3,459$                  3,309$                  6,543$                  -$                      3,189$                  16,500$                0.16%

Siebein Associates, Inc. -$                      10,905$                -$                      -$                      -$                      10,905$                0.10%

Beck Sustainability 2,494$                  10,000$                5,968$                  740$                     8,798$                  28,000$                0.26%

Additional Design Services Phase Sub Total 99,824$                92,251$                91,889$                3,044$                  43,047$                330,055$              3.11%

Total Design Fees 232,792$              300,070$              338,261$              34,374$                166,319$              1,071,816$           10.09%

Project Fee Proposal - Summary Sheet

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020
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 60% Design Fee

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development 0

1 Finalization of Code Review 9.50 10

2 Sustainabilty Coordination 6.00 6.00 12

3 Site Design Development and Coordination 6.00 10.00 6.00 22

4 Exterior Envelope Design Development 8.00 10.00 48.00 66

5 Floor Plan Delevopment 10.00 48.00 58

6 Roof and Site Drainage Development 48.00 48

7 Interiors Design Development 8.00 10.00 18

8 Design Process and Presentations 14.00 14

9 Design Development Documentation 12.00 200.00 400.00 612

10 Landscape Deisgn Coordination 6.00 6

11 Structural Design Devlopment and Coordination 10.00 10

12 MEPFP Design Development and Coordination 9.00 9

13 Acousitcal Strategy and Coordination 3.00 3

14 Specification Coordination 9.00 9

15 QA/QC Process 8.00 6.00 14

16 Stakeholder Design Meetings 12.00 12.00 12.00 36

17 Document/ Distribute Meeting Minutes 16.00 16

18 Assist with Grant Reporting 4.00 10.00 14

19 Project Management 24.00 24

0

48 48 0 0 82 409 414 0 0 0 0 0 0 0 1001

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                   -$                   -$                   -$                   

13,248$             12,288$             -$                   -$                   15,416$             60,458$             54,648$             -$                   -$                   -$                   -$                   -$                   -$                   -$                   156,058$          

1.00 156,058$          

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development 0

1 Preconstruction/ Estimating Coordination 8 8 80 96

0 0 0 0 8 0 0 0 8 80 0 0 0 0 96

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                   -$                   -$                   -$                   

-$                   -$                   -$                   -$                   1,504$               -$                   -$                   -$                   1,560$               13,120$             -$                   -$                   -$                   -$                   16,184$            

1.00 16,184$            

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development 0

1 Interiors Finish Selection 4 36 40

2 FF&E Selection 4 48 52

3 Design Process and Presentations 12 12

0 8 0 84 0 0 12 0 0 0 0 0 0 0 104

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                   -$                   -$                   -$                   

-$                   2,048$               -$                   16,464$             -$                   -$                   1,584$               -$                   -$                   -$                   -$                   -$                   -$                   -$                   20,096$            

1.00 20,096$            

Project Fee Proposal - HC Beck, Ltd. (Preconstrcuction)

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Subtotal Burdened Labor @

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Design Development

Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Project Fee Proposal - Beck Architecture, LLC.

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor
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 60% Design Fee

 Principal (PE) Sr. Civil Engineer 

(PE)

Project Manager 

(PE)

Civil Designer 

(EI)

Civil Designer Sr. Planner 

(AICP)

Planner (AICP) Sr. Trans. 

Planner

Trans. Engineer 

(PE)

Trans. Planner Graphics Sr. Env. Scientist Env. Scientist Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Design Development Plans 2.0                      8.0                      24.0                   12.0                   42.0                   1.0 89.0

2 Stormwater Management System Analysis & Design

1.0                      10.0                   16.0                   16.0                   4.0                      

47.0

3.0 18.0 40.0 28.0 46.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 1.0 136.0

227.40$             164.84$             127.81$             111.20$             108.88$             172.14$             84.97$               246.34$             114.69$             82.58$               68.93$               183.62$             86.01$               83.06$               

682.20$             2,967.12$          5,112.40$          3,113.60$          5,008.48$          -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   83.06$               16,966.86$       

1.00 16,966.86$       

 Principal In 

Charge

Project Designer Project Manager Full Time 

Technical

Clerical Arborist Position Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Prepare 60% Construction Documents, Draft 

Specifications & Cost Opinion

2.0 26.0 7.0 50.0 85.0

2
Provide Revisions to Documents Presented Per Directives

2.0 8.0 3.0 12.0 25.0

3 Design Team Communications, Meetings & Workflow 

Conformances

2.0 6.0 8.0 4.0 20.0

4 Deliver Task Documents in Required Format(s) 5.0 4.0 4.0 1 14.00

6.00                   45.00                 22.00                 70.00                 1.00                   -                     -                     -                     -                     -                     -                     -                     -                     -                     144.00

185.00$             135.00$             105.00$             75.00$               45.00$               125.00$             -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

1,110.00$          6,075.00$          2,310.00$          5,250.00$          45.00$               -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   14,790.00$       

1.00 14,790.00$       

 Principal Project Manager Senior Engineer Engineer Graduate 

Engineer

Technical 

Designer

Technical 

Modeller

Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Coordination Meetings 2.0 6.0 4.0 4.0 16.0

2 3-D Structural Analysis Model 4.0 10.0 8.0 22.0

3 Beam, Column, Slab Design Development 12.0 12.0 24.0

4 Prepare General Notes 2.0 2.0

5 Prepare Specifications 2.0 4.0 6.0

6 Prepare Revit Model 10.0 23.9 33.9

7 Prepare Design Development Drawings and Details 2.0 6.0 6.0 10.0 12.0 36.0

8 Foundation Options Study 2.0 6.0 8.0

2.00                   8.00                   18.00                 38.00                 26.00                 20.00                 35.90                 -                     -                     -                     -                     -                     -                     -                     147.9

220.00$             190.00$             165.00$             140.00$             130.00$             130.00$             105.00$             -$                   -$                   -$                   -$                   -$                   -$                   -$                   

440.00$             1,520.00$          2,970.00$          5,320.00$          3,380.00$          2,600.00$          3,769.50$          -$                   -$                   -$                   -$                   -$                   -$                   -$                   19,999.50$       

1.00 19,999.50$       

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - Phil Graham Landscape Architecture

Design Development

7/27/2020

Basic Design Services

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - VHB Engineers

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Scope/Task

Tampa Bay Innovation Center #190-0140-NC (SS)

Basic Design Services

Project Fee Proposal - Walter P Moore

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Design Development
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 60% Design Fee

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Administrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Floor Plans 6.0 8.0 8.0 32.0 32.0 86.0

2 Legends 2.0 1.0 1.0 4.0 4.0 12.0

3 Details 2.0 4.0 4.0 8.0 8.0 26.0

4 Calculations 2.0 8.0 8.0 14.0 14.0 46.0

5 Coordination (including Design Meetings) 10.0 10.0 10.0 4.0 5.67 39.7

6 Specifications 2.0 8.0 8.0 24.0 42.0

7 QA/QC 4.0 8.0 8.0 2.0 0.0 22.0

28.00                 -                     47.00                 47.00                 64.00                 63.67                 -                     24.00                 -                     -                     -                     -                     -                     -                     273.67

135.85$             122.66$             135.85$             135.85$             104.79$             104.79$             47.52$               75.42$               -$                   -$                   -$                   -$                   -$                   -$                   

3,803.80$          -$                   6,384.95$          6,384.95$          6,706.56$          6,671.98$          -$                   1,810.08$          -$                   -$                   -$                   -$                   -$                   -$                   31,762.32$       

1.00 31,762.32$       

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Administrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Floor Plans 4.0 18.0 22.0

2 Legends 1.0 7.0 8.0

3 Details 2.0 6.4 8.4

4 Calculations 2.0 0.0 2.0

5 Coordination (including Design Meetings) 0.0 4.67 4.7

6 Specifications 4.0 4.0

7 QA/QC

-                     13.00                 -                     -                     -                     -                     36.07                 -                     -                     -                     -                     -                     -                     -                     49.1

135.85$             122.66$             135.85$             135.85$             104.79$             104.79$             47.52$               75.42$               -$                   -$                   -$                   -$                   -$                   -$                   

-$                   1,594.70$          -$                   -$                   -$                   -$                   1,714.05$          -$                   -$                   -$                   -$                   -$                   -$                   -$                   3,308.75$         

1.00 3,308.75$         

 Sr. Principal 

Consultant 2

Principal 

Consultant 4

Sr. Consultant 6 Consultant 1 Position Position Position Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Acoustical Criteria 2.0 2.0 8.0 8.0 20.0

2 Acoustical Analysis for Reverberation and Finishes 2.0 4.0 24.0 30.0

3 Acoustical Analysis for Sound Isolation and STC 3.0 4.0 24.0 31.0

7.00                   10.00                 32.00                 32.00                 -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     81.0

275.00$             210.00$             110.00$             105.00$             -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

1,925$               2,100$               3,520$               3,360$               -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   10,905$            

1.00 10,905$            

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - Siebein Associates, Inc.

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Preconstruction/Estimating

Subtotal Hours

Design Development

Rate

Project Fee Proposal - VoltAir (MEPFP)

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Design Development

Project Fee Proposal - VoltAir (Low Voltage)

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Subtotal Burdened Labor @

Rate

Subtotal Direct Labor
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 60% Design Fee

 Director of 

Sustainability

Sustainability 

Project Manager

Position Position Position Position Position Position Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Design Development

1 Drawing Reviews at 50% and 100% DD 4.00 8.00 12

2 Specification Review at 50% DD 4.00 31.00 35

3 Update LEED Checklist & Action Items Matrix 1.00 4.00 5

4 Preliminary LEED Calculations 2.00 16.00 18

0

11.00                 59.00                 -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     70

185.00$             135.00$             -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

2,035$               7,965$               -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   10,000$            

1.00 10,000$            

Project Fee Proposal - Beck Sustainability

Design Development

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Subtotal Direct Labor

Subtotal Burdened Labor @

7/27/2020

Scope/Task

Preconstruction/Estimating

Subtotal Hours

Rate
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 90% Design Fee

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

 Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Sustainabilty Coordination 12 6 18

2 Site Design Completion and Coordination 2 12 14

3 Exterior Envelope Design Completion 4 12 36 52

4 Floor Plan Completion 8 36 44

5 Roof and Site Drainage Completion 36 36

6 Interiors Design Completion 2 8 14 24

7 Construction Drawing Documentation 270 336 606

8 Landscape Design Coordination 8 12 20

9 Structural Design Coordination 12 12

10 MEPFP Design Coordination 12 12

11 Acousitcal Coordination 12 12

12 Specification Coordination 16 12 28

13 QA/QC Process 4 12 16

14 Stakeholder Design Meetings 12 12 24

15 Document/ Distribute Meeting Minutes 18 18

16 Preliminary Plan Reivew / City Meetings 2 2 4

17 Assist with Grant Reporting 4 10 14

18 Project Management 36 36

26 40 0 0 132 456 336 0 0 0 0 0 0 0 990

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                  -$                  -$                  -$                  

7,176$               10,240$             -$                  -$                  24,816$             67,488$             44,352$             -$                  -$                  -$                  -$                  -$                  -$                  -$                  154,072$          

1.00 154,072$          

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

 Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 0

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                  -$                  -$                  -$                  

-$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                 

1.00 -$                 

 

Principal

Assoc.

Principal

Project

Exec.

Sr. Project

 Arch

Project

Arch

Sr Project

Coord.

Project

Coord.

Tech

Staff

Dir Of

Precon

Sr Precon 

Manag Position Position Position Position Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents 0

1 Interiors Finish Selection and Documentation 36 48 84

2 FF&E Selection and Documentation 48 48 96

3 Construction Drawing Documentation 6 6

0 0 0 84 0 6 96 0 0 0 0 0 0 0 186

276.00$             256.00$             248.00$             196.00$             188.00$             148.00$             132.00$             115.00$             195.00$             164.00$             -$                  -$                  -$                  -$                  

-$                  -$                  -$                  16,464$             -$                  888$                 12,672$             -$                  -$                  -$                  -$                  -$                  -$                  -$                  30,024$            

1.00 30,024$            

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Project Fee Proposal - HC Beck, Ltd. (Preconstruction)

Construction Documents

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Subtotal Burdened Labor @

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

7/27/2020

Project Fee Proposal - Beck Architecture, LLC.

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Construction Documents

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor

Project Fee Proposal - Beck Architecture, LLC. (Interiors/ FF&E)

Construction Documents

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Subtotal Burdened Labor @
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 90% Design Fee

 Principal (PE) Sr. Civil 

Engineer (PE)

Project Manager 

(PE)

Civil Designer 

(EI)

Civil Designer Sr. Planner 

(AICP)

Planner (AICP) Sr. Trans. 

Planner

Trans. Engineer 

(PE)

Trans. Planner Graphics Sr. Env. Scientist Env. Scientist Admin
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Site Construction Plans 6.0 8.0 36.0 44.0 58.0 1.0 153.0

2 Site Construction Specifications 4.0 1.0 4.0 4.0 13.0

3 Local Site Permits 4.0 2.0 8.0 12.0 4.0 1.0 0.50 0.50 2.0 34.0

4 State Site Permits 2.0 4.0 8.0 10.0 4.0 2.0 30.0

5 Site Permit Processing 6.0 8.0 12.0 20.0 24.0 1.0 1.00 1.00 0.50 1.0 4.0 78.5

6 Project Communication & Meetings - Permitting Phase 4.0 4.0 12.0 2.0 2.0 24.0

26.0 27.0 80.0 88.0 92.0 0.0 2.0 0.0 1.5 1.5 0.0 0.5 1.0 13.0 332.5

227.40$             164.84$             127.81$             111.20$             108.88$             172.14$             84.97$               246.34$             114.69$             82.58$               68.93$               183.62$             86.01$               83.06$               

5,912.40$          4,450.68$          10,224.80$        9,785.60$          10,016.96$        -$                  169.94$             -$                  172.04$             123.87$             -$                  91.81$               86.01$               1,079.78$          42,113.89$       

1.00 42,113.89$       

 Principal In 

Charge

Project Designer Project Manager Full Time 

Technical

Clerical Arborist Position Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Prepare 95% Construction Documents, Proof Written 

Specifications

3 6 3 12 24.0

2 Provide Revisions to Documents Presented per Directives 1 2 2 1 6.0

3 Prepare 100% Construction Documents, Final Written 

Specifications

1 4 2 9 16.0

4 Design Team Communications, Meetings & Workflow 

Conformances

1.5 2.5 5 2 11.0

5 Deliver Task Documents in Required Format(s) 4 2 3 1 10.0

6.50                  18.50                14.00                27.00                1.00                  -                    -                    -                    -                    -                    -                    -                    -                    -                    67

185.00$             135.00$             105.00$             75.00$               45.00$               125.00$             -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  

1,202.50$          2,497.50$          1,470.00$          2,025.00$          45.00$               -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  7,240.00$         

1.00 7,240.00$         

 Principal Project Manager Senior Engineer Engineer Graduate 

Engineer

Technical 

Designer

Technical 

Modeller

Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Coordination Meetings 2.0 6.0 6.0 4.0 18.0

2 Complete 3-D Structural Analysis Model 6.0 12.0 16.0 34.0

3 Complete Beam, Column, Slab Design Development 8.0 24.0 24.0 56.0

4 Complete General Notes 4.0 4.0

5 Complete Specifications 2.0 8.0 10.0

6 100% Construction Documents - Revit Model 20.0 25.62 45.62

7 Prepare Drawings for Permit Submittal 2.0 4.0 4.0 4.0 4.0 8.0 26.0

8 Quality Control Review 2.0 2.0 2.0 8.0 8.0 8.0 8.0 38.0

4.00                  12.00                38.00                52.00                52.00                32.00                41.62                -                    -                    -                    -                    -                    -                    -                    231.62

220.00$             190.00$             165.00$             140.00$             130.00$             130.00$             105.00$             -$                  -$                  -$                  -$                  -$                  -$                  -$                  

880.00$             2,280.00$          6,270.00$          7,280.00$          6,760.00$          4,160.00$          4,370.10$          -$                  -$                  -$                  -$                  -$                  -$                  -$                  32,000.10$       

1.00 32,000.10$       

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Subtotal Burdened Labor @

Basic Design Services

Project Fee Proposal - Walter P Moore

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Construction Documents

Project Fee Proposal - Phil Graham Landscape Architecture

Construction Documents

Project Fee Proposal - VHB Engineers

Construction Documents

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Subtotal Direct Labor
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 90% Design Fee

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Administrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 MEP Construction Documents 0.0

2 Floor Plans 8.0 12.0 12.0 72.0 72.0 176.0

3 Legends 8.0 2.0 2.0 16.0 16.0 44.0

4 Details 8.0 4.0 4.0 12.0 12.0 40.0

5 Finalize Calculations 8.0 8.0 8.0 8.0 8.0 40.0

6 Coordination 8.0 10.0 10.0 24.0 24.0 76.0

7 Specifications 8.0 20.0 20.0 8.0 8.0 28.0 92.0

8 QA/QC 8.0 16.0 16.0 8.0 8.0 56.0

56.00                -                    72.00                72.00                148.00               148.00               -                    28.00                -                    -                    -                    -                    -                    -                    524.0

135.85$             122.66$             135.85$             135.85$             104.79$             104.79$             47.52$               75.42$               -$                  -$                  -$                  -$                  -$                  -$                  

7,607.60$          -$                  9,781.20$          9,781.20$          15,508.92$        15,508.92$        -$                  2,111.76$          -$                  -$                  -$                  -$                  -$                  -$                  60,299.60$       

1.00 60,299.60$       

 Project Manager IT Director Sr. Professional 

Mechanical 

Engineer

Sr. Professional 

Electrical 

Engineer

Sr. Mechanical 

Designer

Sr. Electrical 

Designer

IT Designer I Administrative Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 MEP Construction Documents 0.0

2 Floor Plans 8.0 48.0 56.0

3 Legends 1.0 8.0 9.0

4 Details 1.0 4.0 5.0

5 Finalize Calculations 1.0 1.0

6 Coordination 8.0 8.0 16.0

7 Specifications 8.0 8.0

8 QA/QC 0.0 0.0

-                    27.00                -                    -                    -                    -                    68.00                -                    -                    -                    -                    -                    -                    -                    95.0

135.85$             122.66$             135.85$             135.85$             104.79$             104.79$             47.52$               75.42$               -$                  -$                  -$                  -$                  -$                  -$                  

-$                  3,311.82$          -$                  -$                  -$                  -$                  3,231.36$          -$                  -$                  -$                  -$                  -$                  -$                  -$                  6,543.18$         

1.00 6,543.18$         

Construction Documents

Project Fee Proposal - VoltAir (MEPFP)

Beck Project #172769

7/27/2020

Basic Design Services

Tampa Bay Innovation Center #190-0140-NC (SS)

Scope/Task

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

7/27/2020

Scope/Task

Basic Design Services

Subtotal Hours

Rate

Project Fee Proposal - VoltAir (Low Voltage)

Construction Documents

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

Subtotal Direct Labor

Subtotal Burdened Labor @
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 90% Design Fee

 Sr. Principal 

Consultant 2

Principal 

Consultant 4

Sr. Consultant 6 Consultant 1 Position Position Position Position Position Position Position Position Position Position
Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Analysis, specs and details for acoustical finishes 0

2 Analysis, specs and details for sound isolation systems and STC 0

-                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    0

275.00$             210.00$             110.00$             105.00$             -$                  

-$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                 

1.00 -$                 

 Director of 

Sustainability

Sustainability 

Project Manager

Position Position Position Position Position Position Position Position Position Position Position Position

Total

Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours Hours

Task Construction Documents

1 Drawing Reviews at 50% and 100% CD 4.00 8.00 12

2 Specification Back-Check Review at 50% CD 2.50 3

3 Update LEED Checklist & Action Items Matrix 2.00 6.00 8

4 Update, Finalize & Submit LEED Design Phase 

Calculations/Documentation to Jurisdiction

4.00 14.00 18

0

10.00                30.50                -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    -                    41

185.00$             135.00$             -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  

1,850$               4,118$               -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  -$                  5,968$              

1.00 5,968$              

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Beck Project #172769

7/27/2020

Scope/Task

Preconstruction/Estimating

Subtotal Hours

Project Fee Proposal -Beck Sustainability

Construction Documents

Tampa Bay Innovation Center #190-0140-NC (SS)

Project Fee Proposal - Siebein Associates, Inc.

Construction Documents

Tampa Bay Innovation Center #190-0140-NC (SS)

Beck Project #172769

7/27/2020

Scope/Task

Preconstruction/Estimating

Subtotal Hours

Rate

Subtotal Direct Labor

Subtotal Burdened Labor @

Copy of TBIC- Fee Worksheet_Final v3_Pinellas County.xlsx Page 4 of 4



 

 

EXHIBIT B 
ARCHITECTURE HOURLY BILLING RATE AND REIMBURSABLE SCHEDULE 

Beck Architecture, LLC  Doc. 2018v.1 
 
Hourly Rates  
PRINCIPAL:   $ 276 
ASSOCIATE PRINCIPAL: $ 256 
PROJECT EXECUTIVE: $ 248 
SR. PROJECT MANAGER/SR. PROJECT ARCHITECT/SR. DESIGNER: $ 196 
PROJECT MANAGER/PROJECT ARCHITECT/PROJECT DESIGNER: $ 188 
SENIOR PROJECT COORDINATOR/PROJECT DESIGNER: $ 148 
PROJECT COORDINATOR: $ 132 
OTHER TECHNICAL STAFF: $ 115 
DIRECTOR OF PRECONSTRUCTION: $ 195 
SENIOR PRECONSTRUCTION MANAGER: $ 164 

Reimbursables  
Reimbursable expenses are in addition to compensation for basic and additional services and include actual expenditures made 
by architectural staff or any professional consultants in the interest of the project. These expenses are defined as the following: 
 

1. Costs of transportation and lodging while traveling outside the Tampa Bay Metropolitan Statistical Area in connection 
with the project (including mileage at the most current IRS-approved rates).  



 
 

 

EXHIBIT B 
SUSTAINABILITY GROUP HOURLY BILLING RATE SCHEDULE 

HC Beck, Ltd. 
 

Hourly Rates  
 

DIRECTOR OF SUSTAINABILITY: $ 185 

SUSTAINABILITY PROJECT MANGER: $ 135 
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EXHIBIT B 
Vanasse Hangen Brustlin, Inc. 

HOURLY BILLING RATES 

The following are the hourly rates proposed for VHB’S various employee classifications for the Pinellas 
County project titled "Tampa Bay Innovation Center Incubator – Professional Architectural Services 190-0140-
NC (SS)". The hourly rates include all labor, direct/indirect overhead, margins/profits, customary expenses 
such as copies, postage, etc., and travel within the Tampa Bay Metropolitan Statistical Area. 

Vanasse Hangen Brustlin, Inc. (VHB) 

Signature: Date: May 12, 2020 

Name:  John A. Eveland, P.E. Title: Associate 

Principal (PE) $227.40
Sr. Civil Engineer (PE) $164.84
Project Manager (PE) $127.81
Civil Designer (EI) $111.20
Civil Designer $108.88
Sr. Planner (AICP) $172.14
Planner (AICP $84.97
Sr. Trans. Planner $246.34
Trans. Engineer (PE) $114.69
Trans. Planner $82.58
Graphics $68.93
Sr. Env. Scientist $183.62
Env. Scientist $86.01
Admin $83.06



299 Dr. Martin Luther King Jr. St. N. 

St. Petersburg, Florida 33701 

Phone: {727) 822-4317 

www.georgefyoung.com 

CIVIL & TRANSPORTATION ENGINEERING I ECOLOGY I GIS I LANDSCAPE ARCHITECTURE I PLANNING I SURVEYING I SUBSURFACE UTILITY ENGINEERING 

EXHIBIT B 

George F. Young, Inc. 
HOURLY BILLING RATES 

The following are the hourly rates proposed for George F. Young, Inc. various employee 

classifications for the Pinellas County project titled "Tampa Bav Innovation Center Incubator 

- Professional Architectural Services 190-0140- NC (SSJ". The hourly rates include all labor, 

direct/indirect overhead, margins/profits, customary expenses such as copies, postage, etc., 
and travel within the Tampa Bay Metropolitan Statistical Area.

Senior PSM 

Two Person Survey Team 

CADD Technician 

George F. Young, Inc. 

Signature: �

Name: Nicholas M. Circello, PSM 

$134.24 

$121.66 

$81.81 

Date: May 18, 2020

Title: V.P. Survey

GAINESVILLE • LAKEWOOD RANCH • ORLANDO • ST. PETERSBURG • TAMPA 

Passionately committed to Integrity, Quality & Service 
Page 1 of 1 
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EXHIBIT B 
NOVA Engineering and Environmental, LLC 

HOURLY BILLING RATES 

The following are the hourly rates proposed for NOVA’S various employee classifications.  The 
hourly rates include all labor, direct/indirect overhead, margins/profits, customary expenses 
such as copies, postage, etc., and travel within the Tampa Bay Metropolitan Statistical Area. 

NOVA Engineering & Environmental LLC 

Signature: Date: May 18, 2020 

Name: Brian Schnier Title:  Business Unit Manager 



LANDSCAPE ARCHITECTURE   |   PLANNING   |   URBAN DESIGN   |   LAND STRATEGIES   |   PROPERTY ENHANCEMENT   |   SUSTAINABLE PLACEMAKING 

Fee Rates – Public Sector 

BY PROJECT ROLE HOURLY RATE 
Principal-in-Charge $185.00
Lead Designer $135.00 
Project Manager $105.00 
Full Time Technical $075.00 
Administration $045.00 



EXHIBIT B 

 

Code Consultants, Inc. 

Tampa Bay Innovation Center Project 

Hourly Rates 

Position 
 

Fully Loaded 
Rates 

Accessibility Director $200.00 

Manager $180.00 

Sr. Consultant $160.00 

Consultant $140.00 

Graphics Technician $90.00 

August 17, 2017 

Ms. Emily Spencer 
1938 Prospector Ridge 
Wildwood, MO  63011 

RE: EMPLOYMENT OFFER 



Exhibit B 

BILLING RATE SCHEDULE 
Structural Engineering 

Category Rate 

Principal/Senior Project Manager $220.00 
Project Manager $190.00 
Senior Engineer $165.00 
Engineer $140.00 
Graduate Engineer $130.00 
Senior Field Representative $105.00 

Senior Technical Designer $160.00 
Technical Designer $130.00 
Graduate Technical Designer $115.00

Senior Technical Modeler $135.00 
Technical Modeler $105.00 

Senior Administrative Assistant $115.00 
Administrative Assistant $90.00 



Date: 
Name of Services: MEPF Engineering 
Name of Firm: Voltair Consulting Engineers, Inc 

  Personnel Hourly Rates 
  Billing Rates 

Title Rates 
Principal 197.16 
Engineering Director 183.38 
IT Director 122.66 
Senior Professional Engineer 135.85 
Engineer I  83.35 
Engineer II 100.14 
Senior Designer 104.79 
IT Designer I 47.52 
BIM Manager 106.72 
CADD 106.72 
Clerical 75.42 



SIEBEIN
A C O U S T I C
ARCHITECTURAL | ENVIRONMENTAL

Siebein Associates, Inc.
Consultants in Architectural and Environmental Acoustics
625 NW 60th Street, Suite C Gainesville, Florida 32607
Telephone - (352) 331-5111 Facsimile: (352) 331-0009

May 20, 2020

Tampa Bay Innovation Hub Incubator project
St. Petersburg, Florida
Beck Architecture, LLC

Table 1.  Siebein Associates, Inc. Hourly Billing Rates

Person Hourly rate

Senior Principal Consultant 2 $ 275.00 per hour
Principal Consultant 4 $ 210.00 per hour
Senior Consultant 1 $ 150.00 per hour
Senior Consultant 6 $ 110.00 per hour
Consultant 1 $ 105.00 per hour
Consultant 2 $ 100.00 per hour
Administrative 4 $ 65.00 per hour
Technical Staff 3 $ 45.00 per hour

Members of the American Institute of Architects, Acoustical Society of America, Institute of Noise Control Engineers,
National Council of Acoustical Consultants, American Society for Testing and Materials, and the American Society of

Heating, Refrigerating and Air-Conditioning Engineers.



JUL 2 9 2019 

Ms. Karen Williams Seel 
Chairperson 
Pinellas County Board of County Commissioners 
Office of Management and Budget 
315 Court Street 
Clearwater, Florida 33756 

Dear Ms. Seel : 

UNITED STATES DEPARTMENT OF COMMERCE 
Economic Development Administration 
Atlanta Regional Office 
Suite 1820 
401 West Peachtree St., N.W. 
Atlanta, Georgia 30308-3510 

In reply refer to: 
Investment No. 04-79-07380 

I am pleased to inform you that the Department of Commerce' s Economic Development 
Administration (EDA) has approved your application for a $7,463,295 EDA investment for the Tampa 
Bay Innovation Center Incubator. 

Enclosed are two signed copies of the Financial Assistance Award. Your agreement to the terms 
and conditions of the award should be indicated by the signature of your principal official on each of the 
signed copies of the Financial Assistance Award. One of the executed copies should be returned to 
H. Philip Paradice, Jr. , Regional Director, Atlanta Regional Office, Economic Development 
Administration, 401 West Peachtree Street, N .W, Suite 1820, Atlanta, Georgia 30308-35 10. If not signed 
and returned within 30 days of receipt, EDA may declare the Award null and void. 

Please do not make any commitments in reliance on this award until you have carefully reviewed 
and accepted the terms and conditions. Any commitments entered into prior to obtaining the approval of 
EDA in accordance with its regulations and requirements will be at your own risk. 

EDA 's mission is to lead the federal economic development agenda by promoting innovation and 
competitiveness, preparing American regions for growth and success in the worldwide economy. EDA 
implements this mission by making strategic investments in the nation's most economically distressed 
communities that encourage private sector collaboration and creation of higher-skill , higher wage jobs. 
EDA investments are results driven, embracing the principles of technological innovation, 
entrepreneurship and regional development. 

I share your expectations regarding the impact of this investment and look forward to working 
with you to meet the economic development needs of your community. 

Sincerely, 

H. Philip Paradice, Jr. 
Regional Director 

Enclosures: Form CD-450 Financial Assistance Award (2) 
Exhibit A - Special Award Conditions 
Attachment No . 1 - Form ED-508 Budget 
EDA Standard Terms and Conditions for Construction Projects, dated February 12, 20 
OIG Fraud Awareness Training 

Exhibit C



FORM CD-450 
(REV 10/18) 

U.S. DEPARTMENT OF COMMERCE 
[l]GRANT OcooPERATIVE AGREEMENT 

FINANCIAL ASSISTANCE AWARD 

RECIPIENT NAME 

FEDERAL AWARD ID NUMBER 

04-79-07380 

PERIOD OF PERFORMANCE 

Pinellas County Board of Commissioners 51 months after date of EDA approval 

STREET ADDRESS 

315 Court Street 

CITY, STATE, ZIP CODE 

Clearwater, Florida 33756-5165 

AUTHORITY 

Public Works and Economic Development Act of 1965, as amended 

CFDA NO. AND NAME 

11.307 Economic Adjustment Program 

PROJECT TITLE 

Innovation Center Incubator 

FEDERAL SHARE OF COST 

$ 

RECIPIENT SHARE OF COST 

$ 

TOTAL ESTIMATED COST 

$ 

7,463,29 

4,536,70 

12,000,00 

This Award Document (Form CD-450) signed by the Grants Officer constitutes an obligation of Federal funding. 
By signing this Form CD-450, the Recipient agrees to comply with the Award provisions checked below and 
attached. Upon acceptance by the Recipient, the Form CD-450 must be signed by an authorized representative of 
the Recipient and returned to the Grants Officer. If not signed and returned without modification by the Recipient 
within 30 days of receipt, the Grants Officer may unilaterally withdraw this Award offer and de-obligate the funds. 

O DEPARTMENT OF COMMERCE FINANCIAL ASSISTANCE STANDARD TERMS AND CONDITIONS 

0R&DAWARD 

O FEDERAL-WIDE RESEARCH TERMS AND CONDITIONS, AS ADOPTED BY THE DEPT. OF COMMERCE 

GZ] SPECIFIC AWARD CONDITIONS (See attached Exhibit "A") 

GZ] LINE ITEM BUDGET (See Attachment 1) 

GZ] 2 CFR PART 200, UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND AUDIT REQUIREMENTS, 
AS ADOPTED PURSUANT TO 2 CFR § 1327.101 

GZ] 48 CFR PART 31, CONTRACT COST PRINCIPLES AND PROCEDURES 

O MULTI-YEAR AWARD. PLEASE SEE THE MULTI-YEAR SPECIFIC AWARD CONDITION. 

[l] OTHER(S): EDA Standard Terms and Conditions for Construction Projects, dated February 12, 2016 . 

- \i. ' 

SIGNATURE OF DEPARTMENT OF COMMERCE GRANTS OFFICER 

H. Philip Paradice, Jr., Director, Atlanta Region 

PRINTED NAME, PRINTED TITLE, AND SIGNATURE OF AUTHORIZED RECIPIENT OFFICIAL 

Karen Williams Seel, Chair, Pinellas County Board of County Commis 

, ·, • 
~.;: 



EXHIBIT "A" 

U.S. DEPARTMENT OF COMMERCE 
Economic Development Administration (EDA) 

Public Works and Development Facilities 

Investment No. : 04-79-07380 

Recipient: Pinellas County Board of County Commissioners, Florida 

SPECIAL AW ARD CONDITIONS 

1. PROJECT DEVELOPMENT TIME SCHEDULE: The Recipient agrees to the following 
Project development time schedule: 

Time allowed after Receipt of Financial Assistance Award for: 

Return of Executed Financial Assistance Award .. .. ...... .. ............ .. .... .. ........ 30 days 
Start of Construction .... . ............ . .............. . ... 24 Months from Date of Grant Award 
Construction Period .. ... ........... .. ........................................... .... ... . 24 Months 

Project Closeout - All Project closeout documents including final financial information and 
any required program reports shall be submitted to the Government not more than 90 day after 
the date the Recipient accepts the completed project from the contractor(s). 

The Recipient shall pursue diligently the development of the Project so as to ensure completion 
within this time schedule. Moreover, the Recipient shall notify the Government in writing of 
any event, which could delay substantially the achievement of the Project within the prescribed 
time limits. The Recipient further acknowledges that failure to meet the development time 
schedule may result in the Government' s taking action to terminate the Award in accordance 
with the regulations as provided in the CD-450. 

2. GOALS FOR WOMEN AND MINORITIES IN CONSTRUCTION: Department of Labor 
regulations set forth in in 41 CFR 60-4 establish goals and timetables for participation of 
minorities and women in the construction industry. These regulations apply to all Federally 
assisted construction contracts in excess of $10,000. The Recipient shall comply with these 
regulations and shall obtain compliance with 41 CFR 60-4 from contractors and subcontractors 
employed in the completion of the Project by including such notices, clauses and provisions in 
the Solicitations for Offers or Bids as required by 41 CFR 60-4. The goal for the participation 
of women in each trade area shall be as follows: 

From April 1, 1981 , until further notice: 6. 9 percent 



Special Conditions 
EXHIBIT "A" 
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All changes to this goal, as published in the Federal Register in accordance with the Office of 
Federal Contract Compliance Programs regulations at 41 CFR 60-4.6, or any successor 
regulations, shall hereafter be incorporated by reference into these Special A':"'ard Conditions. 

Goals for minority participation shall be as prescribed by Appendix B-80, Federal Register, 
Volume 45, No. 194, October 3, 1980, or subsequent publications. The Recipient shall include 
the "Standard Federal Equal Employment Opportunity Construction Contract Specifications" 
(or cause them to be included, if appropriate) in all Federally assisted contracts and 
subcontracts. The goals and timetables for minority and female participation may not be less 
than those published pursuant to 41 CFR 60-4.6. 

3. REPORT ON UNLIQUIDATED OBLIGATIONS: All Recipients of an EDA grant award 
of more than $100,000 whose Award has not been fully disbursed is required to submit Form 
SF-425 , "Financial Status Report " to EDA semi-annually to report on the status of 
unreimbursed obligations. This report will provide information on the amount of allowable 
Project expenses that have been incurred, but not claimed for reimbursement by the Recipient. 
The first report shall be as of March 30 of each year and shall be submitted to EDA no later 
than April 30 of each year, and the second report shall be as of September 30 of each year and 
shall be submitted to EDA no later than October 30 of each year. The Recipient must submit a 
final financial report using Form SF-425 within 90 days of the expiration date of the Award (or 
from the date the Recipient accepts the Project from the contractor, whichever occurs earlier). 
Noncompliance with these requirements will result in the suspension of disbursements under 
this Award. Financial reports are to be submitted to the Project Officer. 

4. PRESERVATION OF OPEN COMPETITION AND GOVERNMENT NEUTRALITY 
TOW ARDS GOVERNMENT CONTRACTORS LABOR RELATIONS ON FEDERAL 
AND FEDERALLY FUNDED CONSTRUCTION PROJECTS: Pursuant fo E.O. 13202, 
"Preservation of Open Competition and Government Neutrality Towards Government 
Contractors' Labor Relations on Federal and Federal Funded Construction Projects," unless the 
Project is exempted under section S(c) of the order, bid specifications, project agreements, or 
other controlling documents for construction contracts awarded by Recipients of grants or 
cooperative agreements, or those of any construction manager acting on their behalf, shall not: 
a) include any requirement or prohibition on Bidders, Offerors, Contractors, or Subcontractors 
about entering into or adhering to agreements with one or more labor organizations on the 
same or related construction Project(s); orb) otherwise discriminate against Bidders, Offerors, 
Contractors, or Subcontractors for becoming or refusing to become or remain signatories or 
otherwise to adhere to agreements with one or more labor organizations, on the same or other 
related construction Project(s). 

5. ENGINEERING CERTIFICATE/CERTIFICATE OF TITLE: The Recipient, prior to 
Solicitation of bids for construction of this Project, shall furnish to the Government an 
acceptable Engineering Certificate showing all lands, rights-of-way and easements necessary 
for construction of this Project along with an acceptable Certificate of Title on said lands, 
rights-of-way and easements showing good and merchantable title free of mortgages or other 
foreclosable liens and an Owners Certification as to Eminent Domain. 
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6. NONRELOCATION: In signing this award of financial assistance, Recipient(s) attests that 
EDA funding is not intended by the Recipient to assist its efforts to induce the relocation of 
existing jobs that are located outside of its jurisdiction to within its jurisdiction in competition 
with other jurisdictions for those same jobs. In the event that EDA determines that its 
assistance was used for those purposes, EDA retains the right to pursue appropriate 
enforcement action in accord with the Standard Terms and Conditions of the Award, including 
suspension of disbursements and termination of the award for convenience or cause. 

7. REFUND CHECKS, INTEREST OR UNUSED FUNDS: Treasury has given the EDA two 
options for having payments deposited to our account with it: 

The first one is Pay.Gov. This option allows the payee to pay EDA through the Internet. The 
payee will have the option to make a one-time payment or to set up an account to make regular 
payments . 

The second option is Paper Check conversion. All checks must identify on their face the name 
of the DoC agency funding the award, award number, and no more than a two-word 
description to identify the reason for the refund or check. A copy of the check should be 
provided to the Federal Project Officer. This option allows the payee to send a check to 
NOAA' s accounting office, who processes EDA' s accounting functions at the following 
address: U.S . Department of Commerce, National Oceanic and Atmospheric Administration, 
Finance Office, AOD, EDA Grants, 20020 Century Boulevard, Germantown, MD 20874. The 
accounting staff will scan the checks in encrypted file to the Federal Reserve Bank, and the 
funds will be deposited in EDA' s account. While this process will not be an issue with most 
payees who are corporations, it could be an issue for individuals sending EDA funds. Please 
make note of the following. 

Notice to Customers Making Payment by Check 

If you send EDA a check, it will be converted into an electronic funds transfer by copying your 
check and using the account information on it to electronically debit your account for the 
amount of the check. The debit from your account will usually occur within 24 hours and will 
appear on your regular account statement. 

You will not receive your original check back. Your original check will be destroyed, but a 
copy of it will be maintained in our office. If the EFT cannot be processed for technical 
reasons, the copy will be processed in place of the original check. If the EFT cannot be 
completed because of insufficient funds, we will charge you a one-time fee of $25 .00, which 
will be collected by EFT. 

8. SCOPE OF WORK: Recipient(s) agrees to undertake, prosecute and complete the Scope of 
Work (SOW) for this Project funded by this Award which SOW is approved and agreed to by 
the Government as subsequently amended in mutually agreed upon written change order(s) 
and/or SOW amendment(s), if any. The SOW shall be as set forth and described in a.) the 
application submitted by Recipient(s) and/or Recipient's authorized representative(s) to the 
Government for this Award together with b.) all enclosures, materials, documents and other 
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submittals accompanying and supporting the application, c.) all additional materials, 
documents and/or correspondence requested by the Government and submitted by Recipient(s) 
and/or Recipient's authorized representative(s) in support and furtherance of the application 
and d.) such change(s) and/or SOW amendments, if any, requested in writing by the 
Recipient(s) and/or Recipient's authorized representative subsequent to the date of this Award 
and approved and agreed to in writing by the Government. To the extent such additional 
materials, documents and/or correspondence amends and/or clarifies the application, such 
amendment or clarification shall be controlling. It is agreed that the Recipient(s) and 
Government intend that the SOW describes a discrete, detailed and specific project that is 
funded and authorized by this Award and to that end the application and the above described 
additional information shall be fairly construed to and shall describe the SOW. The scope of 
work for this project is further described below: 

The purpose of this project is to construct a two-story 45, 000 sq. ft. facility to house 
the Tampa Bay Innovation Center business incubator. The facility will include 
approximately 30, 000 sq. ft. of client space, plus co-working/collaboration space, 
offices, and a conference/community room. Parking will be under a portion of the 
building and also at the rear of the facility. 

9. CONSTRUCTION PERMITS: Prior to the first disbursement of funds under this Award, the 
Recipient shall obtain the permits described in item 3 of the Certificate of Engineer, Part One 
of the above referenced CERTIFICATE AS TO PROJECT SITE, RIGHTS-OF-WAY, AND 
EASEMENTS. 

10. REPORTING OF MATTERS RELATED TO RECIPIENT INTEGRITY AND 
PERFORMANCE 

A. General Reporting Requirement 

If the total value of your currently active grants, cooperative agreements, and procurement 
contracts from all Federal awarding agencies exceeds $10,000,000 for any period of time 
during the period of performance of this Federal award, then you as the recipient during 
that period of time must maintain the currency of information reported to the System for 
Award Management (SAM) that is made available in the designated integrity and 
performance system (currently the Federal Awardee Performance and Integrity Information 
System (F APIIS)) about civil, criminal, or administrative proceedings described in 
paragraph B of this award term and condition. This is a statutory requirement under section 
872 of Public Law 110-417, as amended (41 U.S.C. 2313). As required by section 3010 of 
Public Law 111-212, all information posted in the designated integrity and performance 
system on or after April 15, 2011 , except past performance reviews required for Federal 
procurement contracts, will be publicly available. 
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B. Proceedings About Which You Must Report 

Submit the information required about each proceeding that: 
Is in connection with the award or performance of a grant, cooperative agreement, or 
procurement contract from the Federal Government; 

Reached its final disposition during the most recent five-year period; and 

Is one of the following: 

(a) A criminal proceeding that resulted in a conviction, as defined in paragraph E of 
this award term and condition; 

(b) A civil proceeding that resulted in a finding of fault and liability and payment of a 
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more; 

(c) An administrative proceeding, as defined in paragraph E. of this award term and 
condition, that resulted in a finding of fault and liability and your payment of either 
a monetary fine or penalty of $5,000 or more or reimbursement, restitution, or 
damages in excess of $100,000; or 

( d) Any other criminal , civil, or administrative proceeding if: 

(i) It could have led to an outcome described in paragraph B.3.(a), (b), or (c) of 
this award term and condition; 

(ii) It had a different disposition arrived at by consent or compromise with an 
acknowledgment of fault on your part; and 

(iii) The requirement in this award term and condition to disclose information 
about the proceeding does not conflict with applicable laws and regulations. 

C. Reporting Procedures 

Enter in the SAM Entity Management area the information that SAM requires about each 
proceeding described in paragraph B of this award term and condition. You do not need to 
submit the information a second time under assistance awards that you received if you 
already provided the information through SAM because you were required to do so under 
Federal procurement contracts that you were awarded. 

D. Reporting Frequency 

During any period of time when you are subject to the requirement in paragraph A of this 
award term and condition, you must report proceedings information through SAM for the 
most recent five-year period, either to report new information about any proceeding(s) that 
you have not reported previously or affirm that there is no new information to report. 
Recipients that have Federal contract, grant, and cooperative agreement awards with a 
cumulative total value greater than $10,000,000 must disclose semiannually any 
information about the criminal , civil, and administrative proceedings. 



Special Conditions 
EXHIBIT " A" 
Page 16 

E. Definitions 

For purposes of this award term and condition: 

Investment No. 04-79-07380 

1. Administrative proceeding means a non-judicial process that is adjudicatory in 
nature in order to make a determination of fault or liability (e.g. , Securities and 
Exchange Commission Administrative proceedings, Civilian Board of Contract 
Appeals proceedings, and Armed Services Board of Contract Appeals proceedings). 
This includes proceedings at the Federal and State level but only in connection with 
performance of a Federal contract or grant. It does not include audits, site visits, 
corrective plans, or inspection of deliverables. 

2. Conviction, for purposes of this award term and condition, means a judgment or 
conviction of a criminal offense by any court of competent jurisdiction, whether 
entered upon a verdict or a plea, and includes a conviction entered upon a plea of 
nolo contendere. 

3. Total value of currently active grants, cooperative agreements, and procurement 
contracts includes: 

(a) Only the Federal share of the funding under any Federal award with a 
recipient cost share or match; and 

(b) The value of all expected funding increments under a Federal award and 
options, even if not yet exercised. 

11 . WASTE, FRAUD AND ABUSE: Consistent with 2 CFR part 200, Recipient personnel 
responsible for managing the Recipient's finances and overseeing any contractors, sub­
contractors or sub-grantees, will complete the training PowerPoint titled "Compliance with 
EDA Disaster Assistance Program Requirements" and return the signed Certificate of Training 
Completion (page 38 or subsequent certification pages if there are more than one of the 
training) to EDA along with the signed CD-450 within 30 days of receipt. 

Further, Recipient will monitor award activities for common fraud schemes, such as: 

• false claims for materials and labor, 

• bribes related to the acquisition of materials and labor, 

• product substitution, 

• mismarking or mislabeling on products and materials, and 

• time and materials overcharging. 

Should Recipient detect any suspicious activity, Recipient will contact EDA staff listed above 

and the Office of Inspector General , as indicated at https: //www.oig.doc.gov/Pages/Contact­
Us.aspx, as soon as possible. 
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12. CONSTRUCTION PERMITS: Prior to the first disbursement of funds under this Award, the 
Recipient shall obtain the permits described in item 3 of the Certificate of Engineer, Part One 
of the above referenced CERTIFICATE AS TO PROJECT SITE, RIGHTS-OF-WAY AND 
EASEMENTS. 

13. USEFUL LIFE: Prior to first disbursement, the useful life of this project for purposes of the 
First Priority Unsubordinated Lien required by paragraph L.3 of the Standard Terms and 
Conditions, is hereby determined to be 20 years. 

14. ARCHITECT/ENGINEER AGREEMENT: Prior to invitation for bids, the Recipient shall 
submit to the Government for approval an Architect/Engineer agreement that meets the 
requirements of Section IVE of the "Summary of EDA Construction Standards, July 2018" as 
well as the competitive procurement standards of 2 C.F.R. § 200.317 or 200.318, as 
applicable. The fee for basic Architect/Engineer services shall be a lump sum or an agreed 
maximum and no part of the fees for other services shall be based upon a cost-plus-a­
percentage-of-cost or a cost using a multiplier. 

15. PLANS & SPECIFICATIONS: Recipient agrees to and shall cause the following to be 
placed in the project plans and specifications: "If prehistoric or historic artifacts, such as 
pottery or ceramics, projectile points, dugout canoes, metal implements, historic building 
materials, or any other physical remains that could be associated with Native American, early 
European, or American settlement are encountered at any time within the project site area, the 
project shall cease all activities involving subsurface disturbance in the vicinity of the 
discovery. The applicant shall contact the Florida Department of State, Division of Historical 
Resources, Compliance Review Section at (850)-245-6333. Project activities shall not resume 
without verbal and/or written authorization. In the event that unmarked human remains are 
encountered during permitted activities, all work shall stop immediately and the proper 
authorities notified in accordance with Section 872.05 , Florida Statutes." 

16. CERTIFICATION FOR AW ARDS OVER $5 MILLION: Prior to the disbursement of any 
funds under this Award, the Recipient must submit to EDA its Certification for Awards Over 
$5 Million as required by the EDA FY2018 Disaster Supplemental NOFO. The Recipient must 
certify that it: 

A. has filed all Federal tax returns required during the three years preceding the certification; 

B. has not been convicted of a criminal offense under the Internal Revenue Code of 1986, as 
amended; 

and has not been notified, more than 90 days prior to the certification, of any Federal tax 
assessment for which liability remains unsatisfied, unless the assessment is the subject of an 
installment agreement or offer in compromise that has been approved by the Internal Revenue 
Service and is not in default, or the assessment is the subject of a non-frivolous administrative 
or judicial proceeding. 
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17. EVIDENCE OF GOOD TITLE: Within 90 calendar days of the date ofEDA's signature 
upon the CD-450, Recipient shall provide evidence satisfactory to the Government that 
Recipient has acquired good and marketable title to land, free of all encumbrances, as well as 
rights-of-way, and easements necessary for the completion of the project in accordance with 13 
C.F.R. 314. 

18. ESTABLISHMENT OF LEA VE AND OPERA TING AGREEMENT: Within 90 calendar 
days of the date of ED As signature upon the CD-450, Recipient shall provide to the 
Government a legally sufficient and executed Lease and Operating Agreement signed by both 
Recipient and Star-Tee Enterprises, Inc., a Florida non-profit corporation, doing business as 
Tampa Bay Innovation Center, for the purposes of operating the improved land. Should any 
tenant leases for the property currently be in effect, documentation should also be submitted to 
the Government showing those leases have been assigned under the Lease and Operating 
Agreement." 



Form ED-508 

(Rev. 3/89) 

U.S. DEPARTMENT OF COMMERCE 
ECONOMIC DEVELOPMENT ADMINISTRATION 

PUBLIC WORKS PROJECT COST CLASSIFICATIONS 

EDA Investment No. 04-79-07380 State: Florida 

Cost Classification Proposed 

Administrative and legal expenses $ 

Land, structures, and rights-of-way 
appraisals, etc. 

Relocation expenses and payments 
(Cost incidental to transfer of titles) 

Architectural and engineering fees 825,000 

Other architectural and engineering fees 

Project inspection fees and audit 50,000 

Site Work 950,000 

Demolition and removal 

Construction 9,677,000 

Equipment 

Miscellaneous 

Contingencies 498,000 

TOTAL PROJECT COSTS $ 12,000,000 

Remarks: 

Attachment No. 1 

County: Pinellas 

Approved 

$ 

825,000 

50,000 

950,000 

9,677,000 

498,000 

$ 12,000,000 



Sample 

CERTIFICATION FOR AW ARDS IN EXCESS OF $5 MILLION 

Instructions: 

1. Please copy all text underneath the line, below, onto a copy of the organizational 
stationary to include letterhead. 

2. Replace all areas with brackets with the information or statement requested. 

3. Return the document to your identified EDA Representative. 

CERTIFICATION FOR A WARDS OVER $5 MILLION FROM THE UNITED 
ST A TES ECONOMIC DEVELOPMENT ADMINIST A TION 

(1) [Name of Entity] certifies that it has D has not D (check one) filed all Federal tax 

returns required during the three years preceding this certification; 

(2) [Name of Entity] certifies that it has D has not D ( check one) been convicted of a 

criminal offense under the Internal Revenue Code of 1986, as amended; and/or 

(3) [Name of Entity] certifies that it has D has not D (check one) been notified, more 

than 90 days prior to this certification, of any Federal tax assessment for which 

liability remains unsatisfied , unless the assessment is the subject of an installment 

agreement or offer in compromise that has been approved by the Internal Revenue 

Service and is not in default, or the assessment is the subject of a non-frivolous 

administrative or judicial proceeding. 

By: [Signature] 

[Typed name and title of the signing individual] 

[Typed phone number of the signing individual] 

[Typed email address of the signing individual] 

Date: [Date of signature] 





U.S. DEPARTMENT OF COMMERCE 
ECONOMIC DEVELOPMENT ADMINISTRATION 

STANDARD TERMS AND CONDITIONS 
FOR CONSTRUCTION PROJECTS 

Title II of the Public Works and 
Economic Development Act of 1965 

Public Works and Economic Development Facilities 
and 

. Economic Adjustment Assistance Construction Components 

February 12, 2016 
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U.S. DEPARTMENT OF COMMERCE 
ECONOMIC .DEVELOPMENT ADMINISTRATION 

ST AND ARD TERMS AND CONDITIONS 
FOR CONSTRUCTION PROJECTS 

Title II of the Public Works and 
Economic Development Act of 1965 

Public Works and Economic Development Facilities 
- and 

Economic Adjustment Assistance Construction Components 

PREFACE 

This document sets out the Standard Terms and Conditions for Construction Projects 
(hereinafter referred to as the "Construction Standard Terms and Conditions" or 
"Construction ST &Cs") applicable to Economic Development Administration ("EDA") 
financial assistance awards. A Recipient of an EDA construction financial assistance award 
must, in addition to the assurances made as part of the Application, comply and require each of 
its subrecipients, contractors, and subcontractors employed in the completion of the Project to 
comply with all applicable statutes, regulations, executive orders, Office of Management and 
Budget ("OMB") circulars, provisions of the Uniform Administrative Requirements, 
Cost Principles, and Audit Requirements for Federal Awards ( codified at 2 CFR part 200) 
("Uniform Guidance"), provisions of these Construction ST&Cs, the EDA-approved Project 
budget and scope of work, any other incorporated terms and conditions, and approved 
Applications (collectively, "Terms and Conditions of the Award"). 

This Award is subject to the laws and regulations of the United States. Any inconsistency or 
conflict in the Terms and Conditions specified in this Award will be resolved according to the 
following order of precedence: public laws, regulations (including applicable notices published 
in the Federal Register (Fed. Reg.)), executive orders, OMB circulars, EDA's Construction 
ST &Cs, and special award conditions. A special award condition may amend or take precedence 
on a case-by-case basis over a Construction ST &C when warranted by specific Project 
circumstances. 

Some of these Construction ST&Cs contain, by reference or substance, a summary of the 
pertinent statutes or regulations published in the Federal Register or the Code of Federal 
Regulations ("CFR"), executive orders, OMB circulars, or the certifications and assurances 
provided by applicants through Standard Forms (e .g., Forms SF-424B and SF-424D). To the 
extent that it is a summary, such provision is not in derogation of, or an amendment to, any such 
statute, regulation, executive order, OMB circular, or assurance. 
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ECONOMIC DEVELOPMENT ADMINISTRATION 
STANDARD TERMS AND CONDITIONS 

FOR CONSTRUCTION PROJECTS 

Public Works and Economic Development Facilities and 
Economic Adjustment Assistance Construction Components 

A. GENERAL REQUIREMENTS AND RESPONSIBILITIES. 

1. Purpose. 

The Economic Development Administration ' s ("EDA' s") grants for (i) public works 
(42 U.S.C. § 3141) and (ii) construction economic adjustment assistance (42 U.S.C. § 3149) 
Projects awarded under the Public Works and Economic Development Act of 1965, as amended 
(42 U.S.C. § 3121 et seq.) ("PWEDA") are designed to enhance regional competitiveness and 
promote long-term economic development in regions experiencing substantial economic distress. 
EDA provides construction, design, and engineering grants to assist distressed communities and 
regions revitalize, expand, and upgrade their physical infrastructure to attract new industry, 
encourage business expansion, diversify local economies, and generate or retain long-term 
private sector jobs and investment. The requirements set forth in these Construction ST &Cs are 
applicable to construction, design, and engineering Projects funded in whole or in part by EDA. 
Any necessary modifications of these requirements will be addressed in special award conditions 
to accommodate individual Projects. In addition, these Construction ST &Cs apply to 
construction projects ofrevolving loan funds ("RLFs") awarded between January 1, 1975 and 
February 10, 1999 under EDA's Title IX Economic Adjustment Assistance Program, as well as 
to RLFs funded after February 11, 1999 under section 209 of PWEDA (42 U.S.C. § 3149). 

2. Authority and Policies. 

EDA is a bureau within the U.S . Department of Commerce ("DOC" or "Department") 
established under PWEDA. See 13 CFR § 300.1 ("Overview of eligibility requirements"). As a 
Federal agency, EDA is obligated to promulgate regulations and establish policies and 
procedures to: 

a. Ensure compliance with applicable Federal requirements; 

b. Safeguard the public's interest in the grant assets; and 

c. Promote the effective use of grant funds in accomplishing the purposes for which they were 
awarded. 

The Department or EDA may issue changes from time to time to the regulations and other 
requirements and policies that apply to this Award. Such changes may upon occasion increase 
administrative or programmatic flexibility in administering this Award in a manner that is 
mutually beneficial to EDA and to the non-Federal entity. The implementation of any such 
regulatory, administrative, or programmatic change in administering this Award requires EDA's 
prior written approval. 

EDA' s policy is to administer all awards uniformly; however, there may be special 
circumstances that warrant a variance. To accommodate these circumstances and to encourage 
innovative and creative ways to address economic development problems, EDA will consider 
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requests for variances to the procedures set out in these Construction ST&Cs if they do not 
conflict with applicable Federal statutory and regulatory requirements, are consistent with the 
goals ofEDA's programs, and make sound economic and financial sense. 

3. Definitions. 

Whenever used in these Construction ST &Cs, the following words and phrases shall have the 
following meanings: 

a. "Application" means all forms, documentation, and any information submitted to the 
Government as part and in furtherance of a request for an Award and includes submissions 
made in response to information requested by the Government after submission of the initial 
Application; 

b. "Assistant Secretary" refers to the Assistant Secretary of Commerce for Economic 
Development; 

c. "Award" refers to the Federal financial assistance that a Recipient receives directly from 
EDA (see also 2 CFR § 200.38); 

d. "Closeout" or "Project Closeout" refers to the process by which the Grants Officer 
determines that all applicable administrative actions and all required work under the Award 
have been completed by the Recipient and EDA (see also 2 CFR § 200.16); 

e. "Contract" means a legal instrument by which a non-Federal entity purchases property or 
services needed to carry out the Project or program under this Award. As defined at 
2 CFR § 200.22, the term does not include a legal instrument, even if the non-Federal entity 
considers it a contract, when the substance of the transaction meets the definition of a Federal 
award or subaward (see also 2 CFR § 200.22); 

f. "Contractor" means an entity that receives a contract as defined in this section and at 
2 CFR § 200.22 (see also 2 CFR § 200.23); 

g. "Department" or "DOC" refers to the U.S. Department of Commerce; 

h. "Government" or "Federal Government" refers to EDA; 

1. "Grants Officer" refers to the official responsible for all business management and 
administrative aspects of this Award and, under these Construction ST &Cs, is the Regional 
Director in the appropriate Regional Office; 

J. "Non-Federal entity" is a State, local government, Indian tribe, institution of higher 
education ("IHE"), or nonprofit organization that carries out a Federal award as a recipient or 
subrecipient (see also 2 CFR § 200.69); · 

k. "Pass-through entity" is a non-Federal entity that provides a subaward to a subrecipient to 
carry out part of a Federal program (see also 2 CFR § 200.74); 

1. "Project" refers to the activity for which the EDA grant was awarded; 

m. "Project Officer" refers to the Eb A official responsible for technical or other programmatic 
aspects of the Award. During the post-approval stage of the Award, EDA generally assigns 
this role to an EDA Engineer/Construction Manager; 
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n. "Recipient" is a non-Federal entity that receives a Federal award directly from a Federal 
awarding agency to carry out an activity under a Federal program. The term "Recipient" does 
not include subrecipients (see also 2 CFR § 200.86); 

o. "Regional Office" refers to an EDA Regional Office; 

p. "Subaward" means an award provided by a pass-through entity to a subrecipient for the 
subrecipient to carry out part of a Federal award received by the pass-through entity (see also 
2 CFR § 200.92); 

q. "Subrecipient" is a non-Federal entity that receives a subaward from a pass-through entity to 
carry out part of a Federal program but does not include an individual that is a beneficiary of 
such program. A subrecipient may also be a recipient of other Federal awards directly from a 
Federal awarding agency (see also 2 CFR § 200.92); and 

r. "Terms and Conditions of the Award" is defined in the first paragraph of the Preface above. 

Capitalized terms used but not otherwise defined in these Construction ST &Cs have the 
meanings ascribed to them in EDA' s regulations at 13 CFR §§ 300.3 ("Definitions"), 302.20 
("Civil rights"), 307.8 ("Definitions"), and 314.1 ("Definitions"). 

4. Grant Recipient as Trustee. 

The Recipient holds grant funds and any EDA-assisted Project property in trust for the purposes 
for which the Award was made. The Recipient's obligation to the Federal Government continues 
for the estimated useful life of the Project, as determined by EDA, during which EDA retains an 
undivided equitable reversionary interest (the "Federal Interest") in property acquired or 
improved, in whole or in part, with the EDA investment. See 13 CFR § 314.2 
("Federal Interest") . 

If EDA determines that the Recipient fails or has failed to meet this obligation, the Government 
may exercise any rights or remedies with respect to its Federal Interest in the Project. However, 
EDA's forbearance in exercising any right or remedy in connection with the Federal Interest does 
not constitute a waiver thereof. 

The Recipient agrees to provide EDA with information and documentation necessary for EDA to 
conduct due diligence to ensure the financial integrity and responsibility of the Recipient and key 
individuals associated with the Recipient in the management or administration of this Award. 

5. Reaffirmation of Application and Award Acceptance. 

The Recipient acknowledges that the Recipient' s Application for this Award may have beeri 
submitted to the Government and signed by the Recipient, or by an authorized representative of 
the Recipient, electronically without providing an original "wet" signature. In addition, the 
Recipient, or an authorized representative of the Recipient, may have accepted the Award 
electronically, which includes drawing down any funds at any time under this Award. Regardless 
of who submitted the Application to the Government or the means by which the Recipient 
submitted the Application or accepted the Award, the Recipient hereby reaffirms and states that: 

a. All data in the Application were true and correct when the Application was submitted and 
remain true and correct as of the date of this Award; 
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b. The Application was, as of the date of submission and the date of this Award, duly authorized 
as required by local law by the governing body of the Recipient; and 

c. The Recipient has read, understood, and will comply with all terms of this Award, including 
the assurances and certifications submitted with, or attached to, the Application. 

The Recipient agrees to immediately notify the Grants Officer of any material changes to the 
Application within 30 calendar days of the date the Recipient becomes aware of such changes. 

6. Noncompliance with Award Provisions. 

Failure to comply with the provisions of this Award may be grounds for appropriate enforcement 
action pursuant to 2 CFR § 200.338 ("Remedies for noncompliance"), including but not limited 
to: 

a. The imposition of additional Award conditions in accordance with 2 CFR § 200.207 
("Specific conditions") ; 

b. Temporarily withholding Award payments pending the correction of the deficiency; 

c. The disallowance of Award costs and the establishment of an account receivable; 

d. Wholly or partially suspending or terminating this Award; 

e. Initiating suspension or debarment proceedings in accordance with 2 CFR parts 180 
("OMB Guidelines to Agencies on Govemmentwide Debarment and Suspension 
(Nonprocurement)") and 1326 ("Nonprocurement Debarment and Suspension"); 

f. Withholding further Federal awards for the Project or program; and · 

g. Such other remedies as may be legally available. See also 2 CFR §§ 200.339 ("Termination") 
through 200.342 ("Effects of suspension and termination"). 

In addition, failure to comply with the provisions of this Award may adversely impact the 
availability of funding under other active EDA or Federal awards and may also have a negative 
impact on the Recipient's eligibility for future EDA or other Federal awards. 

B. FINANCIAL.REQUIREMENTS. 

1. Financial Reports. 

a. During the period of performance, the Recipient shall submit financial reports as follows or 
as otherwise specified in the special award conditions. 

1. Reports on Award Reimbursements. In accordance with 2 CFR § 200.327 ("Financial · 
reporting"), the Recipient shall submit a "Federal Financial Report" (Form SF-425 or any 
successor form) on a semi-annual basis for the periods ending March 31 and 
September 30, or any portion thereof, unless otherwise specified in a special award 
condition. Reports are due no later than 30 calendar days following the end of each 
reporting period, and instructions for completing and submitting Form SF-425 will be 
discussed during the Project kick-off meeting. Recipients may contact their EDA Project 
Officer with questions on how to complete or submit the report, if necessary, but they are 
required to submit reports on time and are encouraged to pose such questions sufficiently 
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before the deadline to allow for complete, accurate, and timely submission of required 
reports. 

11. Reports on Award Advances. While EDA generally does not advance funds, when the 
agency does so, the Recipient must submit Form SF-425 within 15 business days 
following the end of each quarter for an award under $1 million, 15 business days 
following the end of each month for an award totaling $1 million or more, or as otherwise 
specified in a special award condition. 

b. The Recipient must submit a final financial report using Form SF-425 within 90 calendar 
days of the expiration date of the Award. 

c. Noncompliance with the financial reporting requirements will result in appropriate 
enforcement action under this Award, including but not limited to suspension of Award 
payments or disallowance of costs . 

d. Financial reports should be submitted to the Project Officer in electronic format, unless 
otherwise specified in the special award conditions. 

2. Disbursements. 

a. Method of Payment. The Grants Officer determines the appropriate method of payment. 
Unless otherwise specified in a special award condition, the method of payment under this 
Award will be reimbursement. Payments will be made through electronic funds transfers 
directly to the Recipient's bank account and in accordance with the requirements of the Debt 
Collection hnprovement Act of 1996 (31 U.S.C. § 3720B et seq.). The Award number shall 
be included on all payment-related correspondence, information, and forms. 

1. State Recipients. Consistent with 2 CFR § 200.305(a) ("Payment"), for States, payments 
are governed by Treasury-State Cash Management hnprovement Act agreements and 
default procedures codified at 31 CFR part 205 ("Rules and Procedures for Efficient 
Federal-State Funds Transfers") and Treasury Financial Manual Volume I, 4A-2000 
("Overall Disbursing Rules for All Federal Agencies") . 

11. Recipients Other than States. Consistent with 2 CFR § 200.305(b ), for Recipients other 
than States, payment methods must minimize the amount of time elapsing between the 
transfer of funds from the U.S. Treasury or the pass-through entity and the disbursement 
by the non-Federal entity. 

b. Disbursement Requests. The Recipient shall use Form SF-271 , "Outlay Report and Request 
for Reimbursement for Construction Programs," to request reimbursement under the Award. 
Substantiating invoices and/or vouchers also must be provided. Each request for the 
disbursement of funds shall be made to the Project Officer. Form SF-271 can be downloaded 
from OMB's website at www.whitehouse.gov/omb/grants/grants forms.html. 

1. Initial Disbursement Request. For the initial disbursement only, the Recipient must 
complete and submit Form SF-3881, "ACH Vendor/Miscellaneous Payment Enrollment 
Form," along with Form SF-271 , to the Project Officer. 

11. Interim Disbursement Requests. All requests for interim disbursement shall be submitted 
using Form SF-271 and include substantiating invoices and/or vouchers. 
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iii. Final Disbursement Request. See section C.19 "Project Closeout Procedures" in these 
Construction ST &Cs. 

3. Federal and Non-Federal Cost Sharing. 

a. For purposes of this Award, the Federal share is the amount of EDA funds invested under the 
Award, while the non-Federal share, or "Matching Share," means non-EDA funds and any 
in-kind contributions that are approved by EDA and provided by the Recipient or by third 
parties as a condition of the Award. Awards that include a Federal and non-Federal share 
incorporate an estimated budget consisting of shared allowable costs. If actual allowable 
costs are less than the total approved estimated budget, the Federal share and Matching Share 
shall be calculated by applying the approved Federal and non-Federal cost share ratios to 
actual allowable costs. See 13 CFR §§ 305.10 ("Bid underrun and overrun") and 308.1 
("Use of funds in projects constructed under projected cost"). As noted below in section B.4 
"Budget Revisions and Transfers of Funds Among Cost Categories" of these 
Construction ST &Cs, if actual allowable costs are greater than the total approved estimated 
budget, the Federal share shall not exceed the total Federal dollar amount authorized by this 
Award. 

b. The Matching Share, whether cash or in-kind, shall be paid out at the same general rate as 
the Federal share. Exceptions to this requirement may be granted by the Grants Officer 
based on sufficient documentation demonstrating previously determined plans for, or later 
commitment of, cash or in-kind contributions. In any case, the Recipient must meet its non­
Federal cost share commitment over the Award period of performance; failure to do so may 
result in the assignment of special award conditions or other further action as specified in 
section A.6 "Noncompliance with Award Provisions" of these Construction ST &Cs. 

c. The Recipient must create and maintain sufficient records justifying the required Matching 
Share to facilitate questions, audits, and other inquiries necessary to meet ED A's 
requirements to safeguard Federal funds, and must provide these records ifrequested by 
EDA, auditors, or other Federal parties. See also section C.17 "Record-Keeping 
Requirements" of these Construction ST &Cs. EDA may disallow undocumented costs. 
See 2 CFR § 200.306 for additional requirements regarding cost sharing. 

d. The Recipient shall show that the Matching Share is committed to the Project, available as 
needed, and not conditioned or encumbered in any way that precludes its use consistent with 
the requirements of EDA Investment Assistance. See 13 CFR § 301 .5 ("Matching share 
requirements"). 

4_ Budget Revisions and Transfers of Funds Among Budget Categories. 

The EDA-approved budget is the budget plan for the Project. The Recipient must notify EDA 
of deviations from the budget or program plans in accordance with 2 CFR § 200.308 ("Revision 
of budget and program plans"), including any change in scope of work or the objective of the 
Project (even if there is no associated budget revision requiring prior written approval). If prior 
written approval is not required under 2 CFR § 200.308, the Recipient may request the 
Grants Officer's review of and guidance on proposed revisions to the budget. 
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a. Requests for budget revisions to the EDA-approved budget in accordance with the provisions 
below must be submitted through the Project Officer to the Grants Officer, who shall make 
the final determination on such requests and notify the Recipient in writing. 

b. In accordance with 2 CFR § 200.308(g), EDA's prior written approval and an amendment 
executed by the Grants Officer and the Recipient using Form CD-451 or any successor form 
are required for budget revisions when: 

1. The revision results from changes in the scope or the objective of the Project; 

11. The need arises for additional EDA funds to complete the Project; 

iii . The Federal share exceeds $150,000 and the cumulative amount of transfers among 
direct cost categories exceeds or is expected to exceed 10 percent of the total budget as 
last approved by EDA; and 

iv. A revision is desired that involves specific costs for which prior written approval 
requirements may be imposed consistent with applicable cost principles listed in subpart E 
of 2 CFR part 200 ("Cost Principles"). 

c. When an Award supports both construction and non-construction work, the Recipient must 
obtain prior written approval from the Grants Officer before making any fund or budget 
transfers from non-construction to construction or vice versa. See 2 CFR § 200.308(g)(5). 

d. Transfers shall not be permitted if such transfers would cause any Federal appropriation, or 
part thereof, to be used for purposes other than those intended. This transfer authority does 
not authorize the Recipient to create new budget categories within an approved budget unless 
the Grants Officer has provided prior written approval. See 2 CFR § 200.308. 

e. Project Underrun Amounts. Underrun amounts shall be transferred to the contingencies line 
item. Contingency funds are to be used to address situations resulting from unknown 
conditions and changes required for the fulfillment of authorized activities under this Award. 
EDA may approve the use of underrun funds to increase the Federal share of the Project or 
further improve the Project, as Jong as EDA determines that the use is consistent with the 
original purpose of the approved EDA investment. See 13 CFR § 308.1 ("Use of funds in 
projects constructed under projected cost"). 

f. Additional EDA Funding in Case of Project Overrun Amounts. In accepting this Award, the 
Recipient agrees to fund any overrun amounts from non-Federal sources. Additional EDA 
assistance for the Project may not be approved. 

5. Indirect Costs and Facilities and Administrative Costs. 

a. Indirect costs, or facilities and administrative ("F&A") costs for educational institutions, are 
generally not applicable under this Award. See the definition of indirect costs at 
2 CFR § 200.56 ("Indirect (facilities & administrative (F&A)) costs"). 

b. When indirect costs are applicable, they will not be allowable charges against the Award 
unless approved under the Award and specifically included as a line item in the Award ' s 
approved budget. 

c. Excess indirect costs may not be used to offset unallowable direct costs. 
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d. Under 2 CFR § 200.306(c) ("Cost sharing or matching"), unrecovered indirect costs, 
including indirect costs on cost sharing or matching, may be included as part of cost sharing 
or matching only with the prior written approval of EDA. 

e. Cognizant Agency for Indirect (F&A) Costs . OMB established the cognizant agency concept, 
under which a single agency represents all others in dealing with Recipients in common 
areas, including reviewing and approving indirect cost rates applicable to Federal grants. 

1. Determining the Cognizant Agency for Non-Commercial Organizations. In accordance 
with 2 CFR § 200.19 ("Cognizant agency for indirect costs"), the cognizant agency for 
indirect costs is the Federal agency responsible for reviewing, negotiating, and approving 
cost allocation plans or indirect cost proposals on behalf of all Federal agencies. 
Approved rates must be accepted by other agencies, unless a Federal statute or regulation 
requires use of a different rate or a Federal agency awarding head or delegate approves a 
different rate in accordance with 2 CFR § 200.414(c) ("Indirect (F&A) costs"). 

If indirect costs are permitted, but the Recipient has not previously established an 
indirect cost rate with a Federal agency, the Recipient may consult Appendices III-VII to 
2 CFR part 200 for information on determining the relevant cognizant agency and 
developing and submitting indirect (F&A) cost rate proposals and cost allocation plans: 

(1) Appendix III to 2 CFR part 200- Indirect (F&A) Costs Identification and 
Assignment, and Rate Determination for Institutions of Higher Education (IHEs); 

(2) Appendix IV to 2 CFR part 200 - Indirect (F&A) Costs Identification and 
Assignment, and Rate Determination for Nonprofit Organizations; 

(3) Appendix V to 2 CFR part 200-State/Local Government and Indian Tribe-Wide 
Central Service Cost Allocation Plans; 

(4) Appendix VI to 2 CFR part 200 - Public Assistance Cost Allocation Plans; and 

(5) Appendix VII to 2 CFR part 200- States and Local Government and Indian Tribe 
Indirect Cost Proposals. 

11. General Review Procedures When DOC Is the Cognizant Agency. 

(1) Within 90 days of the Award start date the Recipient shall submit to the Grants Officer 
any documentation (indirect cost proposal, cost allocation plan, etc.) necessary to 
allow the agency to perform the indirect cost rate proposal review. 

(2) The Recipient may use the fixed rate proposed in the indirect cost plan as a provisional 
rate until DOC provides a response to the submitted plan. 

iii. When DOC Is Not the Oversight or Cognizant Agency. When the cognizant Federal 
agency is not DOC, the non-Federal entity shall provide the Grants Officer with a copy of 
a negotiated rate agreement or a copy of the transmittal letter submitted to the cognizant or 
oversight Federal agency requesting a negotiated rate agreement. 

f. If the Recipient entity fails to submit required documentation to DOC within 90 days of the 
Award start date, the Grants Officer may amend the Award to preclude the recovery of any 
indirect costs under the Award. If the DOC, oversight, or cognizant Federal agency 
determines there is a finding of good and sufficient cause to excuse the Recipient's delay in 
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submitting the documentation, an extension of the 90-day due date may be approved by the 
Grants Officer. 

g. The maximum dollar amount of allocable indirect costs for which DOC will reimburse the 
recipient shall be the lesser of: 

1. The line item amount for the Federal share of indirect costs contained in the approved 
Award budget, including all budget revisions approved in writing by the Grants Officer; 
or 

11. The Federal share of the total indirect costs allocable to the Award based on the indirect 
cost rate approved by the cognizant agency for indirect costs and applicable to the period 
in which the cost was incurred, provided that the rate is approved on or before the Award 
end date. 

h. In accordance with 2 CFR § 200.414(g) ("Indirect (F&A) costs"), any Recipient that has a 
negotiated indirect cost rate may apply to the entity' s cognizant agency for indirect costs for a 
one-time extension of a currently negotiated indirect cost rate for a period of up to four years, 
reducing the frequency of rate calculations and negotiations between an institution and its 
cognizant agency. 

1. Any Recipient that has never received a negotiated indirect cost rate, except for those 
Recipients described in Paragraph D. l .b of Appendix VII to 2 CFR part 200 (specifically, a 
governmental department or agency that receives more than $35 million in direct Federal 
funding), may elect to charge a de minimis rate of 10 percent of modified total direct costs. 
See 2 CFR § 200.414(f) . 

6. Incurring Costs Prior to Award. 

Project activities carried out prior to ED A's approval of this Award shall be carried out at the 
sole risk of the Recipient. Such activity may result in the rejection of the Application, the 
disallowance of costs, or other adverse consequences as a result of noncompliance with EDA or 
Federal law, including but not limited to procurement requirements, civil rights requirements, 
Federal labor standards, or environmental and historic preservation requirements. The 
Grants Officer must authorize pre-award costs in writing, and such costs must also be allowable 
under relevant Federal cost principles and the specific Award terms and be included in the 
EDA approved budget. Pre-award costs not included in the authorized budget are not allowable 
and may not be reimbursed. See 13 CFR § 302.8 ("Pre-approval Investment Assistance costs"). 

7. Incurring Costs or Obligating Federal Funds Beyond the Project Expiration Date. 

a. The Recipient shall not incur costs or obligate funds for any purpose pertaining to the Project, 
program, or activities beyond the authorized period of performance documented in the Award 
agreement, unless a written time extension of this Award is granted by the Grants Officer. 
The only costs that are authorized for a period of up to 90 calendar days following the end 
date of the period of performance are those strictly associated with Closeout activities. 
Closeout activities are generally limited to the preparation of final progress, financial, and 
required Project audit reports unless otherwise approved in writing by the Grants Officer. 
The Grants Officer may approve extensions of the 90 calendar-day Closeout period upon a 
request by the Recipient as provided in 2 CFR § 200.343 ("Closeout"), as applicable. 
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b. The Recipient shall adhere to the development time schedule and time limits set out in the 
special award conditions if they differ from those provided in these Construction ST&Cs. 

c. Neither DOC nor EDA has any obligation to provide any additional prospective funding. 
Any amendment of the Award to increase funding and to extend the period of performance 
is at the sole discretion of DOC and/or EDA. 

8. Time Extensions. 

a. Unless otherwise authorized in 2 CFR § 200.308 ("Revision of budget and program plans"), 
or a special award condition, any extension of the period of performance can only be 
authorized by the Grants Officer in writing. A verbal or written assurance of funding from 
other than the Grants Officer, including Regional Office staff other than the Grants Officer, 
does not constitute authority to obligate funds for programmatic activities beyond the 
expiration date of the period of performance. 

b. The Recipient is responsible for implementing the Project in accordance with the 
development time schedule contained in this Award. As soon as the Recipient becomes aware 
that it will not be possible to meet the development time schedule, the Recipient must notify 
the Grants Officer. The Recipient's notice to EDA must contain the following: 

1. An explanation of the Recipient's inability to complete work by the specified date (e.g., a 
lengthy period of unusual weather delayed the contractor's ability to excavate the site, 
major re-engineering required in order to obtain State or Federal approvals, unplanned 
environmental mitigation required); 

11. A statement that no other changes to the Project are contemplated; 

iii. Documentation that demonstrates there is still a bona fide need for the Project; and 

iv. A statement that no further delay is anticipated and that the Project can be completed 
within the revised time schedule. 

EDA reserves the right to withhold disbursements while the Recipient is not in compliance 
with the time schedule and to suspend or terminate this Award if the Recipient fails to 
proceed with reasonable diligence to accomplish the Project as intended. 

9. Tax Refunds. 

Refunds of Federal Insurance Contributions Act ("FICA") or Federal Unemployment Tax Act 
("FUT A") taxes received by the Recipient during or after the period of performance must be 
refunded or credited to DOC where the benefits were financed with Federal funds under the 
Award. The Recipient agrees to contact the Grants Officer immediately upon receipt of these _ 
refunds. The Recipient further agrees to refund portions of FICA/FUT A taxes determined to 
belong to the Federal Government, including refunds received after the expiration of the Award 
period of performance. 

10. Program Income. 

For Projects that generate rental revenue (e.g., buildings or real property constructed or improved 
for the purpose ofrenting or leasing space), the Recipient agrees, for the estimated useful life (as 
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determined by EDA) of the EDA-assisted facility, to use such income generated from the rental 
or lease of any Project facility in the following order of priority: 

a. Administration, operation, maintenance, and repair of Project facilities in a manner consistent 
with good property management practice and in accordance with established building codes. 
This includes, where applicable, repayment of indebtedness resulting from any 
EDA approved encumbrance (e.g., approved mortgage) on the EDA-assisted facility. 

b. Economic development activities that are authorized for support by EDA, provided such 
activities meet the economic development purposes of PWEDA. 

c. Any income in excess of paragraphs a. and b. of this section must be deducted from total 
allowable Project costs in accordance with 2 CFR § 200.307(e). 

See 2 CFR § 200.307 ("Program income"). 

C. PROGRAM1\1A TIC REQUIREMENTS. 

1. Project Progress and Performance Reporting. 

a. Project progress reports must be submitted in accordance with the procedures set out in 
2 CFR § 200.328 ("Monitoring and reporting program performance"), as applicable, and as 
indicated below. Failure to submit required reports in a timely manner may result in the 
withholding of payments under this A ward; deferral of processing of new awards, 
amendments, or supplemental funding pending the receipt of the overdue reports; or the 
establishment of an account receivable for the difference between the total Federal share of 
outlays last reported and the amount disbursed. See 13 CFR § 302.18 ("Post-approval 
reg uirem ents "). 

b. Unless otherwise specified in this Award, the Project progress report will contain the 
following information for each Project program, function, or activity: 

1. A comparison of planned and actual accomplishments according to the timetable or list 
of Project objectives in this Award; 

11. An explanation of any delays or failures to meet the Project timetable or Project goals; 
and , 

iii. Any other pertinent information including, when appropriate, analysis and explanation 
of cost overruns or high unit costs. 

Project progress reports shall be submitted for each calendar quarter to the Project Officer_. 
Each Project progress report must be submitted in accordance with the deadlines outlined in 
the special award conditions, or, where not otherwise specified, Project progress reports will 
be due on a quarterly basis not later than January 31, April 30, July 31, and October 31 for 
the immediate previous quarter. The final Project progress report shall be submitted to EDA 
no more than 90 calendar days after the Project Closeout date. This reporting requirement 
begins with the Recipient's acceptance of this Award and ends when EDA approves Project 
Closeout. 

The Recipient shall submit quarterly Project progress reports to the EDA Project Officer 
electronically unless otherwise specified in the special award conditions. 
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2. Reporting on Real Property. 

The Recipient must submit reports (using Form SF-429 "Real Property Status Report" or any 
successor form) at least annually on the status of real property in which EDA retains an interest, 
unless the Federal interest in the real property extends 15 years or longer. When EDA's interest 
extends for a period of 15 years or more, EDA, at its option, may require the Recipient to report 
at various multi-year frequencies (e.g., every two years or every three years, not to exceed a 
five-year reporting period; or annual reporting for the first three years of the Award and 
thereafter every five years). See 2 CFR § 200.329 ("Reporting on real property") and 
section L.3 .h "EDA's Interest in Award Property" of these Construction ST&Cs. 

3. Interim Reporting of Significant Project Developments. 

The Recipient must report any event that will or may have a significant impact upon the Project, 
including delays or adverse conditions that materially may affect the ability of the Recipient to 
attain Project objectives within established time periods or meet the development time schedule. 
The Recipient should report such events to the Project Officer in the most time-expedient way 
possible and then, if the initial report was not in writing, report the event to the Project Officer in 
writing. Such a report shall include a statement of the event or issue, a statement of the course of 
action taken or contemplated to resolve the matter, and any Federal assistance needed to resolve 
the situation. If budget changes are required, the Recipient must submit a written budget revision 
request. See 2 CFR § 200.328(d) ("Monitoring and reporting program performance") . 

4. Government Performance and Results Act Reporting. 

In addition to quarterly Project progress reports, EDA may require the Recipient to report on 
Project performance beyond the Project Closeout date for Government Performance and Results 
Act ("GPRA") purposes. In no case shall the Recipient be required to submit any report more 
than ten years after the Project Closeout date. Data used by the Recipient in preparing reports 
shall be accurate and, whenever possible, from independent sources . See 13 CFR § 302.16 
("Accountability"). 

5. Unsatisfactory Performance. 

Failure to perform the work in accordance with the Terms and Conditions of the Award and 
maintain at least satisfactory performance may result, at EDA' s discretion, in the assignment of 
additional award conditions pursuant to 2 CFR § 200.207 ("Specific conditions") or other 
appropriate enforcement actions as specified in 2 CFR § 200.338 ("Remedies for 
noncompliance"). See also section A.6 "Noncompliance with Award Provisions" of these 
Construction ST &Cs. 

6. Programmatic Changes. 

a. In accordance with 2 CFR § 200.308 ("Revisions of budget and program plans"), the 
Recipient shall report programmatic changes, including all changes to the scope of the 
Award, to the Project Officer. In accordance with section B.4 "Budget Revisions and 
Transfers of Funds Among Budget Categories" of these Construction ST&Cs, certain budget 
revisions require the prior written approval of EDA. In these cases, the Project Officer will 
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forward the request to the Grants Officer, who makes the final decision on approving the 
request. In addition, the Recipient shall request prior written approvals for certain items of 
cost in accordance with 2 CPR § 200.407 ("Prior written approval (prior approval)") . 

b. Any changes made to the Project without EDA's approval are made at the Recipient's risk of 
nonpayment of costs, suspension, termination, or other EDA action with respect to the 
Award. See 13 CPR§ 302.7(b) ("Amendments and changes"). 

c. Contract Change Orders. After construction contracts for the Project have been executed, it 
may become necessary to alter them, which requires a formal contract change order that must 
be issued by the Recipient and accepted by the contractor. All contract change orders must be 
reviewed by EDA, even if EDA is not participating in the cost of the change order or the 
contract price is to be reduced. Work on the Project may continue pending EDA review and 
approval of the change order, but all such work shall be at the Recipient's risk as to whether 
the cost of the work is eligible for EDA participation until the Recipient receives ED A's 
written approval for the change order. See 13 CPR § 305 .13 ("Contract change orders"). 

7. Other Federal Awards with Similar Programmatic Activities. 

The Recipient shall immediately notify the Project Officer and the Grants Officer in writing if, 
after receipt of this Award, other financial assistance is received to support or fund any portion 
of the scope of work incorporated into this Award. EDA will not pay for costs that are funded by 
other sources . 

8. Beneficiary Compliance. 

In the event a beneficiary of the Project fails to comply in any manner with certifications, 
assurances, or agreements that such beneficiary has entered into in accordance with EDA's 
requirements, the Recipient will reimburse the Government the Award amount or an amount to 
be determined by the Government pursuant to 13 CFR §§ 314.4 ("Unauthorized use of 
property") and 314.5 ("Federal share"). Where the Government determines that the failure of a 
beneficiary to comply with EDA requirements affects a portion of the property benefited by the 
Award, the Recipient will reimburse the Government proportionately. 

9. Prohibition Against Assignment by the Recipient. 

The Recipient shall not transfer, pledge, mortgage, or otherwise assign the Award, or any interest 
therein, or any claim arising thereunder, to any party or parties, banks, trust companies, or other 
financing or financial institutions without the express prior written approval of the Grants 
Offjcer, which approval may be provided in a special award condition. 

10. Disclaimer Provisions; Hold Harmless Requirement. 

a. The United States expressly disclaims any and all responsibility or liability to the Recipient, 
subrecipient, or third persons for the actions of the Recipient, subrecipient, or third persons 
resulting in death, bodily injury, property damages, or any other losses resulting in ~ny way 
from the performance of this Award or any subaward or subcontract under this Award. 
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b. The acceptance of this Award or any subaward by the Recipient or subrecipient does not in 
any way constitute an agency relationship between the United States and the Recipient or 
subrecipient. 

c. To the extent permitted by law, the Recipient agrees to indemnify and hold the Government 
harmless from and against all liabilities that the Government may incur as a result of 
providing an award to assist, directly or indirectly, in the preparation of the Project site or 
construction, renovation, or repair of any facility on the Project site, to the extent that such 
liabilities are incurred because of toxic or hazardous contamination or groundwater, surface 
water, soil, or other conditions caused by operations of the Recipient or any of its 
predecessors (other than the Government or its agents) on the property. See 13 CFR § 302.19 
("Indemnification"). 

11. Prohibition on Use of Third Parties to Secure Award. 

Unless otherwise specified in the special award conditions to this Award, the Recipient warrants 
that no person or selling agency has been employed or retained to solicit or secure this Award 
upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, 
excepting bona fide employees, or bona fide established commercial or selling agencies 
maintained by the Recipient for the purpose of securing business. For breach or violation of this 
warrant, the Government has the right to annul this Award without liability, or at its discretion, to 
deduct from the Award sum, or otherwise recover, the full amount of such commission, 
percentage, brokerage, or contingent fee . 

12. Payment of Attorneys' or Consultants' Fees. 

No Award funds shall be used, directly or indirectly, to reimburse attorneys' or consultants' fees 
incurred in connection with obtaining Investment Assistance under PWEDA, such as, for 
example, preparing the Application for EDA Investment Assistance. However, ordinary and 
reasonable attorneys' and consultants' fees incurred for meeting Award requirements 
(e.g., conducting a title search or preparing plans and specifications) may be eligible Project 
costs and may be paid out of Award funds, provided such costs are otherwise eligible. 
See 13 CFR § 302.l O ("Attorneys' and consultants' fees , employment of expediters, and 
post-employment restriction"). 

13. Recipient's Duty to Refrain from Employing Certain Government Employees. 

a. Pursuant to section 606(2) of PWEDA (42 U.S.C. § 3216), for the two-year period beginning 
on the date EDA executes this Award, any Recipient that is a nonprofit organization, District 
Organization, or for-profit entity agrees that it will not employ, offer any office ·or 
employment to, or retain for professional services any person who: 

1. On the date the Government executes this Award or within the one-year period ending on 
that date, served as an officer, attorney, agent, or employee of the Department, and 

11. Occupied a position or engaged in activities that the Assistant Secretary determines 
involved discretion with respect to the awarding of Investment Assistance under 
PWEDA. 
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b. In addition to the types of Recipients noted in paragraph a above, EDA may require another 
Eligible Applicantto execute an agreement to abide by the above-described 
post-employment restriction on a case-by-case basis-for example, when an institution of 
higher education implements activities under or related to the Investment Assistance through 
a separate nonprofit organization or association. 

c. The two-year period and associated restrictions referenced above also shall apply beginning 
on the date that EDA executes any cost amendment to this Award that provides additional 
funds to the Recipient. 

See also 13 CFR § 302.10 ("Attorneys' and consultants' fees, employment of expediters, and 
post-employment restriction"). 

14. Commencement of Cons.truction and Project Sign. 

a. Delayed Construction Starts. If significant construction (as determined by EDA) is not 
commenced within two years of the Award date or by the date estimated for start of 
construction in this Award ( or the expiration of any extension granted in writing by EDA), 
whichever is later, this Award will be automatically suspended and may be terminated if 
EDA determines, after consultation with the Recipient, that construction to completion 
cannot reasonably be expected to proceed promptly and expeditiously. 

b. Early Construction Starts. The Recipient shall make a written request to EDA for early 
construction start permission (that is, after the date of Award, but before EDA gives formal 
approval for construction to commence). For Project costs to be eligible for EDA 
reimbursement, EDA must determine that the award of all contracts necessary for design and 
construction of the Project facilities is in compliance with the Terms and Conditions of this 
Award. If construction commences prior to EDA's determination, the Recipient proceeds at 
its own risk until EDA's review and concurrence. See 13 CFR § 305.11 ("Contract awards; 
early construction start"). 

c. Project Sign. The Recipient is responsible for constructing, erecting, and maintaining in 
good condition throughout the construction period a sign ( or signs) in a conspicuous place at 
the Project site indicating that the Federal Government is participating in the Project. EDA 
will provide specifications for the sign and may require more than one sign if site conditions 
so warrant. If the EDA-recommended sign specifications conflict with State or local law, the 
Recipient may modify such recommended specifications so as to comply with State or local 
law. See 13 CFR § 305.12 ("Project sign"). 

1_5. Efficient Administration of Project. 

The Recipient agrees to properly and efficiently administer, operate, and maintain the Project for 
its estimated useful life, as required by section 504 of PWEDA (42 U.S.C. § 3194). If the 
Government determines, at any time during the estimated useful life of the facility, that the 
Project is not being properly and efficiently administered, operated, and maintained, the 
Government may terminate this Award (if it is still active) and/or may take appropriate 
enforcement action to protect the Federal Interest in the Project, including requiring the 
Recipient to repay the Federal Share. See 13 CFR §§ 302.12 ("Project administration, operation 
and maintenance"), 302.18 ("Post-approval requirements"), and 314.2 ("Federal interest") 
through 314.5 ("Federal share"). 
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16. Conflicts-of-Interest Rules. 

a. An "Interested Party" is defined in 13 CFR § 300.3 ("Definitions") as "any officer, 
employee, or member of the board of directors or other governing board of the Recipient, 
including any other parties that advise, approve, recommend, or otherwise participate in the 
business decisions of the Recipient, such as agents, advisors, consultants, attorneys, 
accountants, or shareholders." An Interested Party includes the Interested Party's 
"Immediate Family" (defined in 13 CFR § 300.3 as "a person's spouse (or domestic partner 
or significant other), parents, grandparents, siblings, children and grandchildren, but does not 
include distant relatives, such as cousins, unless the distant relative lives in the same 
household as the person") and other persons directly connected to the Interested Party by 
law or through a business organization. 

b. The Recipient must disclose in writing any potential conflicts of interest to EDA or the 
pass-through entity. In addition, the Recipient must maintain written standards of conduct to 
establish safeguards to prohibit an Interested Party from using its position for a purpose that 
constitutes or presents the appearance of personal or organizational conflicts-of-interest or of 
personal gain in the administration ofan award. See 13 CFR § 302.17(a) and (b)("Conflicts 
of interest"), 2 CFR § 200.112 ("Conflict of interest"), as applicable, and Forms SF-424B 
("Assurances - Non-Construction Projects") and SF-424D ("Assurances - Construction 
Projects"). 

c. An Interested Party must not receive any direct or indirect financial or personal interests or 
benefits in connection with this Award or its use for payment or reimbursement of costs by or 
to the Recipient. A financial interest or benefit may include employment, stock ownership, a 
creditor or debtor relationship, or prospective employment with the organization selected or 
to be selected for a subaward. An appearance of impairment of objectivity could result from 
an organizational conflict where, because of other activities or relationships with other 
persons or entities, a person is unable or potentially unable to render impartial assistance, 
services, or advice. It also could result from non-financial gain to the individual, such as 
benefit to reputation or prestige in a professional field. See 13 CFR § 302.l 7(a) and (b ). 

d. Procurement-related conflicts of interest. In addition, in accordance with 2 CFR § 200.318(c) 
("General procurement standards"), the Recipient must maintain written standards of conduct 
covering conflicts of interest and governing the performance of its employees engaged in the 
selection, award, and administration of contracts. See 2 CFR §§ 200.317-200.326 
("Procurement Standards"). 

17. Record-Keeping Requirements. 

a. Records. The Recipient must maintain records that document compliance with the Terms and 
Conditions of this Award. At a minimum, the Recipient's records must fully disclose: 

1. The amount and disposition of EDA investment assistance; 

IL All Project expenditures and procurement actions; 

III. The total cost of the Project that the Award funds; 

IV. Copies of all reports and disbursement requests submitted to EDA; 
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v. The benefits/impacts of the Project, as reported through GPRA and other reports to 
EDA; 

v1. The amount and nature of the portion of Project costs provided by non-EDA sources; 

v11. Contractor compliance with applicable Federal requirements; and 

viii. Such other records as EDA determines will facilitate an effective audit. 

b. Records Retention. In general and in accordance with 2 CFR § 200.333 ("Retention 
requirements for records"), all records pertinent to this Award must be retained for a period 
of three years from the date of submission of the final Project expenditure report (the final 
Form SF-271 for disbursement). The only exceptions are the following: 

1. If any litigation, claim, or audit is started before the expiration of the three-year period, 
the records shall be retained until all litigation, claims, or audit findings involving the 
records have been resolved and final actions taken. 

ii. When the Recipient is notified in writing by EDA, the cognizant agency for eith_er audit 
or indirect costs, the oversight agency for audit, or the relevant pass-through entity to 
extend the retention period, it must retain the records as directed. 

iii. Records for real property and equipment acquired with Federal funds must be retained 
for three years after final disposition of the relevant real property or equipment. 

iv. When records are transferred or maintained by EDA, the three-year retention 
requirement is not applicable to the Recipient. 

v. Records for program income transactions after the period of performance. In some cases 
Recipients must report program income after the period of performance. Where there is 
such a requirement, the retention period for the records pertaining to the earning of the 
program income starts from the end of the Recipient's fiscal year in which the program 
income is earned. 

v1. Indirect cost rate proposals and cost allocations plans. This paragraph applies to the 
following types of documents and their supporting records: indirect cost rate 
computations or proposals, cost allocation plans, and any similar accounting 
computations of the rate at which a particular group of costs is chargeabie (such as 
computer usage chargeback rates or composite fringe benefit rates). 

(1) If submitted/or negotiation. If the proposal, plan, or other computation is required to 
be submitted to the Federal Government ( or to the pass-through entity) to form the 
basis for negotiation of the rate, then the three-year retention period for its supporting 
records· starts from the date of such submission. 

(2) If not submitted/or negotiation. If the proposal, plan, or other computation is not 
required to be submitted to the Federal Government (or to the pass-through entity) for 
negotiation purposes, then the three-year retention period for the proposal, plan, or 
computation and its supporting records starts from the end of the fiscal year ( or other 
accounting period) covered by the proposal, plan, or other computation. 

c. Monitoring and Reporting Obligations. The Recipient is responsible for monitoring any 
subrecipients and contractors to ensure their compliance with the records retention 
requirements. The Recipient must immediately notify the Project Officer if records are lost, 
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destroyed, or are otherwise no longer available, or if the Recipient anticipates that it will not 
be able to comply with the record retention requirements under the Award for the general 
retention periods noted above. See 13 CFR § 302.14 ("Records"), as applicable. 

18. Termination Actions. 

a. In accordance with 2 CFR § 200.339 ("Termination"), this Award may be terminated in 
whole or in part as follows: 

1. Termination by EDAfor the Recipient's Failure to Comply with the Terms and 
Conditions of the Award. EDA may terminate this Award, in whole or in part, if the 
Recipient fails to comply with the Terms and Conditions of the Award, including if: 

(1) Any representation made by the Recipient to the Federal awarding agency in 
connection with the Application for Federal assistance is incorrect or incomplete in 
any material respect; 

(2) The Project has changed substantially, without EDA approval, so as to affect 
significantly the accomplishment of the Project as intended (including an 
unauthorized use of property as provided in 13 CFR § 314.4 ("Unauthorized use of 
property")); 

(3) The Recipient has violated commitments it made in its Application and supporting 
documents or has violated any of the Terms and Conditions of the Award; 

( 4) The conflicts-of-interest rules at 13 CFR § 302.17 ("Conflicts of interest") are 
violated; or 

(5) The Recipient fails to report immediately to the Federal awarding agency any change 
of authorized representative acting in lieu of or on behalf of the Recipient. 

11. Termination by EDA for Cause. EDA may terminate this Award for cause if required by a 
circumstance beyond EDA's control, such as a Congressional mandate. 

iii . Termination by the Recipient. The Recipient may terminate this Award in whole or in 
part upon sending the EDA Grants Officer written notification setting forth the reasons 
for such termination, the effective date, and, in the case of partial termination, the portion 
to be terminated. However, if EDA determines in the case of partial termination that the 
reduced or modified portion of the EDA Award will not accomplish the purposes for 
which the EDA Award was made, EDA may terminate the Award in its entirety. 

1v. Termination Upon Mutual Agreement._ EDA and the Recipient may mutually agree to 
terminate this Award in whole or in part. In such cases, EDA and the Recipient must agree -
upon the termination conditions, including the effective date and, in the case of partial 
termination, the portion to be terminated. 

b. If the Award is wholly or partially terminated, the Recipient remains responsible for 
compliance with the requirements in 2 CFR §§ 200.343 ("Closeout") and 200.344 
("Post-closeout adjustments and continuing responsibilities"). 
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19. Project Closeout Procedures. 

As noted above in section C.15 "Efficient Administration of Project" of these 
Construction ST &Cs, after construction is completed and the Project is closed out financially, the 
Recipient has an ongoing responsibility to properly administer, operate, and maintain the Project 
for its estimated useful life (as determined by EDA) in accordance with its original purpose. 
See 13 CFR § 302.12 ("Project administration, operation and maintenance"). The Recipient must 
comply with all Award requirements and maintain records to document such compliance, which 
shall be made available for inspection by EDA or other Government officials as required. 

a. Final Disbursement. When Project construction and final inspection have been completed, 
or substantially completed as determined by EDA, and the Recipient has accepted the 
Project from the contractor, the Recipient can begin the Closeout process by submitting the 
following documentation to EDA: 

1. A request for final disbursement on an executed Form SF-271; 

11. A written certification that all costs charged against this Award (Federal and non-Federal 
shares) are for eligible activities and represent allowable costs, for which there is 
documentation in the Recipient's records; 

iii. An executed certificate of final acceptance signed by the Recipient and the Recipient's 
architect/ engineer; 

1v. The Recipient's certification that its currently valid single or program-specific audit in 
accordance with subpart F of 2 CFR part 200 ("Audit Requirements"), if applicable, does 
not contain any material findings (if the Recipient' s currently valid audit does contain 
material findings, the Recipient shall submit the applicable audit preferably via e-mail to 
the Project Officer, who will review with the Grants Officer); 

v. The Recipient's certification that its currently valid audit (in accordance with subpart F of 
2 CFR part 200), if applicable, has been submitted to the Federal Audit Clearinghouse; 
and 

v1. Other documentation as may be required by EDA. 

EDA shall advise the Recipient of costs determined to be allowable and unallowable. If a 
balance of this Award is due to the Recipient, the balance will be paid by wire transfer. If the 
Recipient has received an amount in excess of the amount due the Recipient, the Recipient 
must refund the excess to EDA. The Recipient shall contact the Project Officer for refund 
instructions. 

As noted above, if the Recipient's currently valid audit completed pursuant to subpart F of 
2 CFR part 200 contains material findings, the Recipient shall submit the audit, preferably via 
e-mail, to the Project Officer, who will review with the Grants Officer before final 
disbursement. If e-mail is unavailable, the Recipient may submit a hardcopy version of the 
audit to the Project Officer. 

b. The Recipient shall submit, within 90 calendar days after the Project Closeout date, all 
financial , performance, and other reports as required by the Terms and Conditions of this 
Award. The Grants Officer may extend the 90 calendar day Closeout period upon a written 
request from the Recipient. 
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c. As required under GPRA and in accordance with a schedule that will be provided by EDA, 
the Recipient must submit additional Performance Measurement Reports, generally three, 
six, and nine years after the date of the Award to accurately and completely report the 
impacts of the Project, especially in terms of job creation and private investment leveraging. 

d. Unless EDA authorizes an extension, the Recipient shall liquidate all obligations incurred 
under this Award no later than 90 calendar days after acceptance of the Project from the 
contractor or within 90 calendar days of the expiration date of this Award, whichever occurs 
earlier. 

e. In accordance with 2 CFR § 200.344 "Post-closeout adjustments and continuing 
responsibilities," the Closeout of this Award does not affect any of the following: 

1. The right of EDA to disallow costs and recover funds on the basis of a later audit or other 
Project review; 

11. The Recipient' s obligation to return any funds due as a result oflater corrections or other 
transactions; 

iii. Audit requirements per subpart F of 2 CFR part 200; and 

1v. Requirements for property management and disposition, records retention, and 
performance measurement reports . See subpart D of 2 CFR part 200 ("Post Federal 
Award Requirements"), as applicable. 

20. Freedom oflnformation Act. 

EDA is responsible for meeting its Freedom of Information Act ("FOIA") (5 U.S.C. § 552) 
responsibilities for its records. DOC regulations at .15 CFR part 4 set forth the requirements and 
procedures that EDA must follow in order to make the requested material, information, and 
records publicly available. Unless prohibited by law and to the extent required under the FOIA, 
contents of Applications and other information submitted by applicants and Recipients may be 
released in response to a FOIA request. The Recipient should be aware that EDA may make 
certain Application and other submitted information publicly available. Accordingly, as set forth 
in 15 CFR § 4.9, the Recipient should identify in its Application any "business information" it 
believes to be protected from disclosure pursuant to 5 U .S.C. § 552(b)(4). 

D. ADDITIONAL REQUIREMENTS RELATING TO CONSTRUCTION PROJECTS. 

The Recipient and any subrecipients must, in addition to other statutory and regulatory requirements 
detailed in these Construction ST &Cs and the assurances made to EDA in connection with the 
Award, co111ply and require each of its contractors and subcontractors employed in the completion of 
the Project to comply with all applicable Federal, State, territorial, and local laws, and in particular, 
the following Federal public laws (and the regulations issued thereunder), executive orders, 
OMB circulars, Uniform Guidance, and local law requirements. 

1. The Davis-Bacon Act, as amended (40 U.S.C. §§ 3141-3144, 3146, 3147; 42 U.S.C. § 3212), 
which requires minimum wages for mechanics and laborers employed on Federal Government 
public works projects to be based on the wages that the Secretary of Labor determines to be 
prevailing for the corresponding classes of laborers and mechanics employed on projects of a 
character similar to the contract work in the civil subdivision of the State in which the Project is 
to be performed, or in the District of Columbia if the Project is to be performed there. 
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2. The Contract Work Hours and Safety Standards Act, as amended 
(40 U.S.C. §§ 3701-3708), which provides work hour standards for every laborer and mechanic 
employed by any contractor or subcontractor in the performance of a Federal public works 
project. 

3. The National Historic Preservation Act of 1966, as amended (54 U.S.C. § 300101 et seq.), 
and the Advisory Council on Historic Preservation Guidelines (36 CFR part 800), which 
require stewardship of historic properties in projects involving Federal funds . 

4. The Historical and Archeological Data Preservation Act of 1974, as amended 
(16 U.S.C. § 469a-1 et seq.), which requires appropriate surveys and preservation efforts if a 
Federally licensed project may cause irreparable loss or destruction of significant scientific, 
prehistorical, historical, or archeological data. 

5. The Architectural Barriers Act of 1968, as amended (42 U.S.C. § 4151 et seq.), and the 
regulations issued thereunder, which prescribe standards for the design and construction of any 
building or facility intended to be accessible to the public or that may house handicapped 
employees. 

6. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as 
amended (42 U.S.C. § 4601 et seq.), and implementing regulations issued at 49 CFR part 24 
("Uniform Relocation Assistance and Real Property Acquisition for Federal and Federally 
Assisted Programs"), which establish uniform policies for the fair and equitable treatment of 
persons, businesses, or farm operations affected by the acquisition, rehabilitation, or demolition 
of real property acquired for a project financed wholly or in part with Federal financial 
assistance. 

7. The Energy Conservation and Production Act (42 U.S.C. § 6834 et seq.), which establishes 
energy efficiency performance standards for the construction of new residential and commercial 
structures undertaken with Federal financial assistance. 

8. Compliance with Local Construction Requirements. The Recipient will comply with current 
local building codes, standards, and other requirements applicable to the Project. 

E. NONDISCRIMINATION REQUIREMENTS. 

No person in the United States shall, on the ground ofrace, color, national origin, handicap, age, 
religion, or sex, be excluded from participation in, be denied the benefits of, or be subject to 
discrimination under any program or activity receiving Federal financial assistance. The Recipient 
agrees to comply with the nondiscrimination requirements below. 

1. Statutory Provisions. 

a. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq.) and DOC 
implementing regulations published at 15 CFR part 8 ("Nondiscrimination in Federally 
Assisted Programs of the Department of Commerce-Effectuation of Title VI of the Civil 
Rights Act of 1964"), which prohibit discrimination on the grounds of race, color, or national 
origin under programs or activities receiving Federal financial assistance. See the 
Department's Title VI compliance provisions at 15 CFR §§ 8.7 ("Cooperation, compliance 
reports and reviews and access to records") through 8.15 ("Effect on other laws; 
supplementary instructions; coordination"). 
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b. Title IX of the Education Amendments of 1972 (20 U.S.C. § 1681 et seq.), which prohibits 
discrimination on the basis of sex under Federally assisted education programs or activities. 

c. Pub. L. No. 92-65, 42 U.S.C. § 3123, which proscribes discrimination on the basis of sex in 
EDA assistance provided under PWEDA; Pub. L. No. 94-369, 42 U.S .C. § 6709, which 
proscribes discrimination on the basis of sex under the Local Public Works Program; and the 
Department's implementing regulations at 15 CFR §§ 8.7 ("Cooperation, compliance reports 
and reviews and access to records") -8.15 ("Effect on other laws; supplementary instructions; 
coordination"). 

d. The Americans with Disabilities Act of 1990 (42 U.S.C. § 12101 et seq.) (ADA), which 
prohibits discrimination on the basis of disability under programs, activities, and services 
provided or made available by State and local governments or instrumentalities or agencies 
thereof, as well as public or private entities that provide public transportation. 

e. Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), and DOC 
implementing regulations published at 15 CFR part 8b ("Prohibition of Discrimination 
Against the Handicapped in Federally Assisted Programs Operated by the Department of 
Commerce"), which prohibit discrimination on ~he basis of handicap under any program or 
activity receiving or benefiting from Federal assistance. 

For purposes of complying with the accessibility standards set forth in 15 CFR § 8b.18( c) 
("New construction"), Recipients must adhere to the regulations, published by the 
U.S. Department of Justice, implementing Title II of the Americans with Disabilities Act 
("ADA") (28 CFR part 35 ("Nondiscrimination on the Basis of Disability in State and Local 
Government Services"); 75 Fed. Reg. 56164, as amended by 76 Fed. Reg. 13285) and Title 
III of the ADA (28 CFR part 36 ("Nondiscrimination on the Basis of Disability by Public 
Accommodations and in Commercial Facilities"); 75 Fed. Reg. 56236, as amended by 
76 Fed. Reg. 13286). The revised regulations adopted new enforceable accessibility 
standards called the "2010 ADA Standards for Accessible Design" (2010 Standards), which 
replace and supersede the former Uniform Federal Accessibility Standards for new 
construction and alteration projects. 

f. The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.) and DOC 
implementing regulations published at 15 CFR part 20 ("Nondiscrimination on the Basis of 
Age in Programs or Activities Receiving Federal Financial Assistance"), which prohibit 
discrimination on the basis of age in programs or activities receiving Federal financial 
assistance. 

g. Other applicable Federal statutes, regulations, and executive orders, and other applicable 
nondiscrimination laws. · · 

2. Other Provisions. 

a. Parts II and III of Executive Order 11246 (30 Fed. Reg. 12319, 1965), as amended by 
Executive Orders 11375 (32 Fed. Reg. 14303, 1967) and 12086 (43 Fed. Reg. 46501, 1978), 
requiring Federally assisted construction contracts to include the nondiscrimination 
provisions of sections 202 and 203 of that Executive Order and Department of Labor 
regulations implementing Executive Order 11246 ( 41 CFR § 60-1.4(b) ("Equal Opportunity 
Clause"), 1991 ). 
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b. Executive Order 13166 (August 11 , 2000), " Improving Access to Services for Persons With 
Limited English Proficiency," requiring Federal agencies to examine the services provided, 
identify any need for services to those with limited English proficiency ("LEP"), and 
develop and implement a system to provide those services so that LEP persons can have 
meaningful access to them. The DOC issued policy guidance on March 24, 2003 ("Guidance 
to Federal Financial Assistance Recipients on the Title VI Prohibition Against National 
Origin Discrimination Affecting Limited English Proficient Persons", 68 Fed. Reg. 14180) to 
articulate the Title VI prohibition against national origin discrimination affecting LEP 
persons and to help ensure that Recipients provide meaningful access to their LEP applicants 
and beneficiaries. 

3. Title VII Exemption for Religious Organizations. 

Generally, Title VII of the Civil Rights Act of 1964 (42 U.S .C. § 2000e et seq.) provides that it 
shall be an unlawful employment practice for an employer to discharge any individual or 
otherwise discriminate against an individual with respect to compensation, terms, conditions, or 
privileges of employment because of such individual 's race, color, religion, sex, or national 
origin. However, Title VII, 42 U.S .C. § 2000e-l(a), expressly exempts from the prohibition 
against discrimination on the basis of religion, a religious corporation, association, educational 
institution, or society with respect to the employment of individuals of a particular religion to 
perform work connected with the carrying on by such corporation, association, educational 
institution, or society of its activities. 

F. AUDITS. 

Under the Inspector General Act of 1978, as amended (5 U.S.C. App. 3, § 1 et seq.), an audit of the 
Award may be conducted at any time. The Department' s Inspector General, or any of his or her duly 
authorized representatives, shall have access to any pertinent books, documents, papers, and records 
of the Recipient, whether written, printed, recorded, produced, or reproduced by any electronic, 
mechanical, magnetic, or other process or medium, in order to make audits, inspections, excerpts, 
transcripts, or other examinations as authorized by law. This right also includes timely and 
reasonable access to the Recipient' s personnel for the purpose of interview and discussion related to 
such documents. See 2 CFR § 200.336 ("Access to records"). When the Office of the Inspector 
General ("OIG") requires a program audit on a DOC Award, the OIG will usually make the 
arrangements to audit the Award, whether the audit is performed by OIG personnel, an independent 
accountant under contract with DOC, or any other Federal, State, or local audit entity. 

1. Organization-Wide, Program-Specific, and Project Audits. 

a. Organization-wide or program-specific audits shall be performed in accordance with the 
Single Audit Act Amendments of 1996, as implemented by subpart F of2 CFR part 200 
("Audit Requirements"). Recipients that expend $750,000 or more in Federal awards during 
their fiscal year shall have an audit conducted for that year in accordance with the 
requirements set forth in subpart F of2 CFR part 200. Within the earlier of 30 calendar days 
after receipt of the auditor's report, or nine months after the end of the audit period, a copy of 
the audit shall be submitted electronically to the Federal Audit Clearinghouse website at 
http://harvester.census.gov/sac/. 

If it is necessary to submit using paper, the address for submission is: 
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Federal Audit Clearinghouse 
Bureau of the Census 
1201 E. 10th Street 
Jeffersonville, IN 471_32 

Within 90 days of the end of the fiscal year of a Recipient subject to subpart F of 
2 CFR part 200, the entity is responsible for notifying the Grants Officer of the amount of 
Federal awards, including all DOC and non-DOC awards, the Recipient expended during its 
fiscal year. 

A Recipient that expends less than $750,000 in Federal awards during its fiscal year is 
exempt from Federal audit requirements for that year, except as noted at 2 CFR § 200.503 
("Relation to other audit requirements"), but records must be available for review and audit 
by EDA, DOC, or other designated Government officials. 

Failure to provide audit reports within the timeframes specified may result in appropriate 
enforcement action, up to and including termination of the Award, and may jeopardize 
eligibility for receiving future DOC awards. 

b. Unless otherwise specified in the Terms and Conditions of this Award, for-profit hospitals, 
commercials entities, and other organizations that are not subject to subpart F of 
2 CFR part 200 ("Audit Requirements") shall have a program specific audit performed by an 
independent auditor when the Federal share amount awarded is $750,000 or more over the 
duration of the period of performance. An audit is required at least once every two years 
using the following schedule for audit report submission: 

1. For Awards where the period of performance is less than two years, an audit is required 
within 90 calendar days of the end of the period of performance to cover the entire 
Project (the Project Closeout period is included in the 90 days); 

11. For Awards with a two- or three-year period of performance, an audit is required within 
90 calendar days after the end of the first year to cover Year 1, which is the period of time 
when Federal funding is available for obligation by the Recipient, and within 90 calendar 
days of the end of the period of performance to cover Year 2 and Year 3 (if applicable) 
(the Project Closeout period is included in the 90 days); or 

iii. For Awards with a four- to five-year period of performance, an audit is required within 
90 calendar days after the end of the first year to cover Year I, within 9_0 calendar days 
after the end ofthe third year to cover Year 2 and Year 3, and within 90 calendar days of 
the end of the period of performance to cover Year 4 and Year 5 (if applicable) (the 
Project Closeout period is included in the 90 days). 

c. EDA's Public Works and Economic Adjustment Assistance programs generally have 
specific audit guidelines that will be incorporated into the Award and may be found in the 
annual Compliance Supplement, which is Appendix XI to 2 CFR part 200 and is available on 
OMB's website (https://www.whitehouse.gov/omb/circulars default). When DOC does not 
have a program-specific audit guide available for the program, the auditor will follow the 
requirements for a program-specific audit as described in 2 CFR § 200.507 
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("Program-specific audits"). The Recipient may include a line item in the budget for the cost 
of the audit for approval. A copy of the program-specific audit shall be submitted to the 
Grants Officer. 

d. Recipients are responsible for compliance with the above audit requirements and for 
informing the Grants Officer of the status of their audit, including when the relevant audit has 
been completed and submitted in accordance with the requirements of this section. In 
accordance with 2 CFR § 200.33 l(d)(3) ("Requirements for pass-through entities"), 
pass-through entities are responsible for issuing a management decision for any audit 
findings pertaining to the Federal Award provided to a subrecipient. 

2. Requirement to Submit a Copy of the Audit to EDA. 

If the Recipient's currently valid audit required under subpart F of 2 CFR part 200 ("Audit 
Requirements") contains material findings, the Recipient must submit a copy of the audit to the 
Project Officer, who will review it with the Grants Officer. See also section C.19 .a.iv "Project 
Closeout Procedures" of these Construction ST&Cs. 

3. Audit Resolution Process. 

a. An audit of the Award may result in the disallowance of costs incurred by the Recipient and 
the establishment of a debt (account receivable) due to EDA. For this reason, the Recipient 
should take seriously its responsibility to respond to all audit findings and recommendations 
with adequate explanations and supporting evidence whenever audit results are disputed. 

b. In accordance with the Federal Register notice dated January 27, 1989 (54 Fed. Reg. 4053), 
a Recipient has the following opportunities to dispute the proposed disallowance of costs and 
the establishment of a debt after an audit: 

1. The Recipient has 30 business days from the date of the transmittal of the "Draft Audit 
Report" to submit written comments and documentary evidence. 

11. The Recipient has 30 business days from the date of the transmittal of the "Final Audit 
Report" to submit written comments and documentary evidence. There will be no 
extension of this deadline. 

iii . EDA shall review the documentary evidence submitted by the Recipient and shall notify 
the Recipient of the results in an "Audit Resolution Determination Letter." The 
Recipient has 30 business days from the date ofreceipt of the Audit Resolution 
Determination Letter to submit a written appeal. There will be no extension of this 
deadline. The appeal is the last opportunity for the Recipient to submit written comments 
and documentary evidence that dispute the validity of the Audit Resolution 
Determination Letter. 

iv. An appeal of the Audit Resolution Determination Letter does not prevent the 
establishment of the audit-related debt nor does it prevent the accrual of interest on such 
debt. If the Audit Resolution Determination Letter is overruled or modified on appeal, 
appropriate corrective action will be taken retroactively. An appeal will stay the offset of 
funds owed by the auditee against funds due to the auditee. 

v. The EDA or DOC, as applicable, shall review the Recipient's appeal. EDA shall notify 
the Recipient of the results in an Appeal Determination Letter. After the opportunity to 
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G. DEBTS. 

appeal has expired or after the appeal determination has been rendered, EDA or DOC 
will not accept any further documentary evidence from the Recipient. No other EDA or 
DOC administrative appeals are available. 

1. Payment of Debts Owed the Federal Government. 

a. The Recipient must promptly pay any debts determined by the Federal Government to be 
owed by the Recipient. Any funds paid to the Recipient in excess of the amount to which the 
Recipient is finally determined to be entitled under the terms of the Award constitute a debt 
to the Federal Government. In accordance with 2 CFR § 200.345 ("Collection of amounts 
due"), if not paid within 90 calendar days after demand, DOC may reduce a debt owed to the 
Federal Government by: 

1. Making an administrative offset against other request for reimbursement; 

11. Withholding advance payments otherwise due to the Recipient; or 

iii. Taking any other action permitted by Federal statute. 

b. DOC debt collection procedures are set out in 15 CFR part 19. In accordance with 
2 CFR § 200.345 ("Collection of amounts due"), failure to pay a debt owed to the Federal 
Government shall result in the assessment of interest, penalties and administrative costs under 
31 U.S.C. § 3717 and 31 CFR § 901.9. DOC entities will transfer any DOC debt that is more 
than 180 calendar days delinquent to the U.S. Department of the Treasury's Financial 
Management Service for debt collection services, a process known as "cross-servicing," 
pursuant to 31 U.S.C. § 371l(g), 31 CFR § 285.12, and 15 CFR § 19.9, and may take further 
action as specified in section A.6 "Noncompliance with Award Provisions" of these 
Construction ST &Cs. Funds for payment of a debt must not come from other Federally 
sponsored programs, and DOC may conduct on-site visits, audits and other reviews to verify 
that other Federal funds have not been used to pay a debt. 

2. Late Payment Charges. 

a. Interest shall be charged on the delinquent debt in accordance with section 3717(a) of the 
Debt Collection Act, as amended (31 U.S.C. § 3701 et seq.). The minimum annual interest 
rate to be assessed is the U.S . Department of the Treasury's Current Value of Funds Rate 
("CVFR"). The CVFR is available online at http://www.frns.treas.gov/cvfr/index.html and 
also published by the Department of the Treasury in the Federal Register 
(http://www.-gpo.gov/fdsys/browse/collection.action?collectionCode==FR) and in the 
Treasury Financial Manual Bulletin. The assessed rate shall remain fixed for the duration of 
the indebtedness. 

b. Penalties shall accrue at a rate of not more than six percent per year or such other higher rate 
as authorized by law. 

c. Administrative charges (i.e., the costs of processing and handling a delinquent debt) shall be 
determined by the DOC entity collecting the debt, as directed by the Office of the Chief 
Financial Officer and Assistant Secretary for Administration. 
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3. Barring Delinquent Federal Debtors from Obtaining Federal Loans or Loan Insurance 
Guarantees. 

Pursuant to 31 U.S.C. § 3720B and 31 CFR § 901 .6, unless waived, DOC is not permitted to 
extend financial assistance in the form of a loan, loan guaranty, or loan insurance to any person 
delinquent on a non-tax debt owed to a Federal agency. This prohibition does not apply to 
disaster loans. 

4. Effect of Judgment Lien on Eligibility for Federal Grants, Loans, or Programs. 

Pursuant to 28 U.S.C. § 3201(e), unless waived by DOC, a debtor who has a judgment lien 
against the debtor' s property for a debt to the United States shall not be eligible to receive any 
grant or loan that is made, insured, guaranteed, or financed directly or indirectly by the United 
States or to receive funds directly from the Federal Government in any program, except funds to 
which the debtor is entitled as beneficiary, until the judgment is paid in full or otherwise 
satisfied. 

H. GOVERNMENTWIDE DEBARMENT AND SUSPENSION (NONPROCUREMENT). 

The Recipient shall comply with the provisions of2 CFR part 1326 ("Nonprocurement Debarment 
and Suspension") (published in the Federal Register on December 21 , 2006, 71 Fed. Reg. 76573), 
which generally prohibit entities that have been debarred, suspended, or voluntarily excluded from 
participating in Federal nonprocurement transactions through either primary or lower-tier covered 
transactions, and which set forth the responsibilities of Recipients of Federal financial assistance 
regarding transactions with other persons, including subrecipients and contractors. In addition, as 
provided in section K.4.b "Applicability of Provisions to Subawards, Contracts, and Subcontracts" 
of these Construction ST &Cs, in accordance with subpart C of 2 CFR part 1326, the Recipient must 
include a term or condition in lower tier transactions (subawards, contracts, and subcontracts) 
requiring lower tier participants to comply with subpart C (entitled "Responsibilities of Participants 
Regarding Transactions Doing Business With Other Persons") of the OMB guidance in 
2 CFR part 180 "OMB Guidelines to Agencies on Govemmentwide Debarment and Suspension 
(Nonprocurement)." 

I. DRUG-FREE WORKPLACE. 

The Recipient shall comply with the provisions of the Drug-Free Workplace Act of 1988 
( 41 U .S.C. § 8102), and DOC ' s implementing regulations found at 15 CFR part 29 
("Governmentwide Requirements for Drug-Free Workplace (Financial Assistance)") which require 
that the Recipient take steps to provide a drug-free workplace. 

J. LOBBYING RESTRICTIONS. 

1. Statutory and Regulatory Provisions. The Recipient shall comply with 2 CFR § 200.450 
("Lobbying"), which incorporates the provisions of31 U.S.C. § 1352; the "New Restrictions on 
Lobbying" published at 55 Fed. Reg. 6736 (February 26, 1990); and OMB guidance and notices 
on lobbying and restrictions. In addition, the Recipient must comply with the DOC' s regulations 
published at 15 CFR part 28, which implement the "New Restrictions on Lobbying." These 
provisions prohibit the use of Federal funds for lobbying the executive or legislative branches of 
the Federal government in connection with an award, and require disclosure of the use of 
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non-Federal funds for lobbying. Lobbying includes attempting to improperly influence, meaning 
any influence that induces or tends to induce a Federal employee or officer to give consideration 
or to act regarding a Federal award or regulatory matter on any basis other than the merits of the 
matter, either directly or indirectly. Costs incurred to improperly influence are unallowable. 
See 2 CFR § 200.450(b) and (c). 

2. Disclosure of Lobbying Activities. Any Recipient that receives more than $100,000 in Federal 
funding shall submit a completed Form SF-LLL, "Disclosure of Lobbying Activities," regarding 
the use of non-Federal funds for lobbying. The Form SF-LLL shall be submitted within 30 days 
following the end of the calendar quarter in which there occurs any event that requires disclosure 
or that materially affects the accuracy of the information contained in any disclosure form 
previously filed. The Recipient must submit any required Forms SF-LLL, including those 
received from subrecipients, contractors, and subcontractors, to the Project Officer. 

3. Special Provisions Relating to Indian.Tribes. As set out in 31 U.S .C. § 1352, special provisions 
are applicable to Indian tribes, tribal organizations, and other Indian organizations eligible to 
receive Federal contracts, grants, loans, or cooperative agreements. In accordance with DOC 
policy, EDA recognizes Tribal Employment Rights Ordinances ("TEROs"), which may provide 
for preferences in contracting and employment, in connection with its financial assistance 
awards. Federal awards granted to American Indian and Alaska Native tribal governments 
generally may provide for preference in contracting, hiring, firing, and the payment of a TERO 
fee . The payment of the TERO fee, which supports the tribal employment rights office to 
administer the preferences, should generally be allowable as an expense that is "necessary and 
reasonable for the performance of the Federal award," as provided under 2 CFR § 200.403 
("Factors affecting allowability of costs"). 

K. CODES OF CONDUCT AND SUBA WARD, CONTRACT, AND SUBCONTRACT 
PROVISIONS. 

1. Code of Conduct for Recipients. 

a. General conflicts-of-interest requirements . The Recipient must comply with EDA's 
regulation at 13 CFR § 302.17 ("Conflicts of interest"), which articulates EDA' s 
requirements to prevent conflicts of interest, which generally exist when an Interested Party 
participates in a matter that has a direct and predictable effected on the Interested Party's 
personal or financial interests or there is an appearance that an Interested Party' s objectivity 
in performing his or her responsibilities under the Project is impaired. In addition, in 
accordance with 2 CFR § 200 .112 ("Conflict of interest"), the Recipient must disclose to 
EDA in writing any potential conflict of interest . In addition, pursuant to the certification in 
Form SF-424D, paragraph 7, the Recipient must maintain written standard~ of conduct to 
establish safeguards to prohibit employees from using their positions for a purpose that 
constitutes or presents the appearance of personal or organizational conflicts of interest or 
personal gain in the administration of this A ward. 

b. Procurement-related conflicts of interest. In addition, in accordance with 2 CFR § 200.318 . 
("General procurement standards"), the Recipient must maintain written standards of 
conduct covering conflicts of interest and governing the performance of its employees 
engaged in the selection, award and administration of contracts. 
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2. Applicability of Award Provisions to Subrecipients. 

a. The Recipient or pass-through entity shall require all subrecipients, including lower tier 
subrecipients, under the Award to comply with the provisions of this Award, including 
applicable provisions of the Uniform Guidance (2 CFR part 200), and all associated terms and 
conditions. See 2 CFR §§ 200.330 ("Subrecipient and contractor determinations") through 
200.332 ("Fixed amount subawards") and 2 CFR § 200. lOl(b)(l) ("Applicability"), which 
describes the applicability of 2 CFR part 200 to various types of Federal awards. 

b. In accordance with 2 CFR § 200.331 ("Requirements for pass-through entities"), all 
pass-through entities must: 

1. Subaward Identification. Clearly identify every subaward to the subrecipient at the time 
of the subaward, including subsequent subaward modification. In accordance with 
2 CFR § 200.33 l(a), required information includes: 

(1) All Award information data elements set out at 2 CFR § 200.33 l(a)(l); 

(2) All requirements imposed by the pass-through entity on the subrecipient so that the 
Federal Award is used in accordance with Federal statutes, regulations and the Terms 
and Conditions of the Award; 

(3) Any additional requirements that the pass-through entity imposes on the subrecipient 
in order for the pass-through entity to meet its own responsibility to the Federal 
awarding agency, including identification of required financial and performance 
reports; 

(4) Indirect cost rate information in accordance with 2 CFR § 200.33l(a)(4); 

(5) Access requirements for the subrecipient's records and financial statements in 
accordance with 2 CFR § 200.331(a)(5); and 

(6) Appropriate terms and conditions concerning closeout of the subaward. 

11. Risk-Based Subrecipient Evaluation. Evaluate each subrecipient ' s risk of noncompliance 
with Federal statutes, regulations, and the terms and conditions of the subaward for 
purposes of determining the appropriate subrecipient monitoring in accordance with 
2 CFR § 200.33l(b). 

iii. Subaward Conditions . Consider imposing specific subaward conditions upon a 
subrecipient if appropriate as described in 2 CFR § 200.207 ("Specific conditions"). 

iv. $ubrecipient Monitoring. In accordance with 2 CFR § 200.331(d), monitor the activities 
of the subrecipient as necessary to ensure that the subaward is used for authorized 
purposes, in compliance with Federal requirements, and that the subaward performance 
goals are achieved. Subrecipient monitoring must include: 

(1) Reviewing financial and programmatic reports required by the pass-through entity; 

(2) Following up and ensuring that the subrecipient takes timely and appropriate action 
on all deficiencies pertaining to the Award provided to the subrecipient from the 
pass-through entity detected through audits, on-site reviews, and other means; and 
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(3) Issuing a management decision for audit findings pertaining to the Award provided 
to the subrecipient from the pass-through entity as required by 2 CFR § 200.521 
("Management decision"). 

v. Utilizing Risk-Based Monitoring Tools. In accordance with 2 CFR § 200.331(e), 
depending on the Recipient's evaluation of each subrecipient's risk, utilize appropriate 
monitoring tools, including training and technical assistance, performing on-site reviews, 
and arranging agreed-upon-procedures engagements as described in 2 CFR § 200.425 
("Audit services"). 

vi. Subrecipient Audits. Verify that every subrecipient is audited as required by subpart F of 
2 CFR part 200 ("Audit Requirements") when it is expected that the subrecipient's 
Federal awards expended during the fiscal year equaled or exceeded the threshold set 
forth in 2 CFR § 200.501 ("Audit requirements"). 

vii. Necessary Adjustments to the Pass-Through Entity's Records. Consider whether the 
results of the subrecipient's audits, on-site reviews, or other monitoring indicate 
conditions that necessitate adjustments to the pass-through entity's own· records. 

viii. Enforcement Action. Consider taking enforcement action against noncom pliant 
subrecipients as described in 2 CFR § 200.338 ("Remedies for noncompliance") and in 
applicable program regulations. 

See also 2 CFR § 200.331 for the full text of requirements for pass-through entities. 

3. Competition and Codes of Conduct for Subawards. 

a. The Recipient must be alert to organizational conflicts of interest as well as other practices 
among subrecipients that may restrict or eliminate competition. 

b. The Recipient shall maintain written standards of conduct governing the performance of its 
employees engaged in the award and administration of subawards. No employee, officer, or 
agent shall participate in the selection, award, or administration of a subaward supported by 
Federal funds if a real or apparent conflict of interest would be involved. Such a conflict 
would arise when the employee, officer, or agent, any member of his or her immediate 
family, his or her partner, or an organization in which he or she serves as an officer or which 
employs or is about to employ any of the parties mentioned in this section, has a financial 
interest or other interest in the organization selected or to be selected for a subaward. The 
officers, employees, and agents of the Recipient shall neither solicit nor accept anything of 
monetary value from subrecipients. However, the Recipient may set standards for situations 
in which the financial interest is not substantial or the gift is an unsolicited item of nominal 
·value. The standards of conduct shall provide for disciplinary actions to be applied for 
violations of such standards by officers, employees, or agents of the Recipient. 

c. A financial interest may include employment, stock ownership, a creditor or debtor 
relationship, or prospective employment with the organization selected or to be selected for a 
subaward. An appearance of impairment of objectivity could result from an organizational 
conflict where, because of other activities or relationships with other persons or entities, a 
person is unable or potentially unable to render impartial assistance or advice. It could also 
result from non-financial gain to the individual, such as benefit to reputation or prestige in a 
professional field. 
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4. Applicability of Provisions to Subawards, Contracts, and Subcontracts. 

a. The Recipient shall include the following notice in each request for applications or bids for a 
subaward, contract, or subcontract, as applicable: 

Applicants/bidders for a lower tier covered transaction (except procurement contracts for 
goods and services under $25,000 not requiring the consent of a DOC official) are subject to 
subpart C of2 CFRpart 180, "OMB Guidelines to Agencies on Governmentwide 
Debarment and Suspension (Nonprocurement). " In addition, applicants/b idders for a lower 
tier covered transaction for a subaward, contract, or subcontract greater than $100, 000 of 
Federal funds at any tier are subject to 15 CFR part 28, "New Restrictions on Lobbying. " 

Applicants/bidders should familiarize themselves with these provisions, including the 
certification requirement. Therefore, Applications for a lower tier covered transaction must 
include a Form CD-512, "Certification Regarding Lobbying-Lower Tier Covered 
Transactions, " completed without modification. 

b. The Recipient shall include a term or condition in all lower tier covered transactions 
(subawards, contracts, and subcontracts) requiring lower tier participants to comply with 
subpart C of 2 CPR part 180, "OMB Guidelines to Agencies on Governmentwide 
Debarment and Suspension (Nonprocurement)." 

c. Required subaward and contractual provisions: 

1. The Recipient shall include a statement in all lower tier covered transactions (subawards, 
contracts, and subcontracts) exceeding $100,000 in Federal funds that the subaward, 
contract, or subcontract is subject to 31 U.S.C. § 1352, as implemented at 15 CPR part 28 
("New Restrictions on Lobbying"). The Recipient shall further require the subrecipient, 
contractor, or subcontractor to submit a completed "Disclosure of Lobbying Activities" 
(Form SF-LLL) regarding the use of non-Federal funds for lobbying. The Form SF-LLL 
shall be submitted within 15 days following the end of the calendar quarter in which there 
occurs any event that requires disclosure or that materially affects the accuracy of the 
information contained in any disclosure form previously filed . The Form SF-LLL shall be 
submitted from tier to tier until received by the Recipient. The Recipient must submit all 
disclosure forms received, including those that report lobbying activity on its own behalf, 
to the Project Officer within 30 days following the end of the calendar quarter. 

11. In addition to other provisions required by the Federal agency or Recipient, in accordance 
with 2 CPR § 200.326 ("Contract provisions"), all contracts made by the Recipient under 
this Award must contain the applicable provisions set out in Appendix II to 
2 CPR part 200 ("Co_ntract Provisions for Non-Federal Entity Contracts Under Federal 
Awards"), which address various contractual requirements including remedies, 
termination for cause and convenience, Equal Employment Opportunity, the 
Davis-Bacon Act, the Contract Work Hours and Safety Standards Act, rights to 

· inventions, environmental quality, energy efficiency, debarment and suspension, the Byrd 
Anti-Lobbying Amendment, and procurement ofrecovered materials. See Appendix II to 
2 CFR part 200 for a full explanation of these requirements. 
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5. Pilot Program for Enhancement of Employee Whistleblower Protections. 

The National Defense Authorization Act ("NDAA") for Fiscal Year 2013 (Pub. L. No. 112-239, 
enacted January 2, 2013 and codified at 41 U.S .C. § 4712) includes a pilot program for 
whistleblower protection. It applies to all DOC awards, subawards, and contracts under awards 
issued beginning July 1, 2013 through January 1, 2017. This term implements that law. 

In accordance with 41 U.S.C. § 4712, an employee of a Recipient or contractor under a Federal 
award or subaward may not be discharged, demoted, or otherwise discriminated against as a 
reprisal for disclosing to a person or body information that the employee reasonably believes is 
evidence of gross mismanagement of a Federal award or subaward or contract under a Federal 
award or subaward, a gross waste of Federal funds , an abuse of authority related to a Federal 
award or subaward or contract under a Federal award or subaward, a substantial and specific 
danger to public health or safety, or a violation of law, rule, or regulation related to a Federal 
award or subaward or contract under a Federal award or subaward. These persons or bodies 
include: 

a. A Member of Congress or a representative of a committee of Congress. 

b. An Inspector General. 

c. The Government Accountability Office. 

d. A Federal employee responsible for contract or grant oversight or management at the 
relevant agency. 

e. An authorized official of the Department of Justice or otRer law enforcement agency. 

f. A court or grand jury. 

g. A management official or other employee of the contractor, subcontractor, or grantee who 
has the responsibility to investigate, discover, or address misconduct. 

Recipients and contractors under Federal awards and subawards shall inform their employees in 
writing of the rights and remedies provided under 41 U.S .C. § 4712, in the predominant native 
language of the workforce. 

6. Small Businesses, Minority Business Enterprises, and Women's Business Enterprises. 

In accordance with 2 CFR § 200.321 ("Contracting with small and minority businesses, women's 
business enterprises, and labor surplus area firms"), the Recipient must take all necessary 
affirmative steps to ensure that minority businesses, women's business enterprises, and labor 
surplus area firms are used when possible. DOC encourages Recipients to utilize small 
businesses, minority business enterprises, and women's business enterprises in contracts under 
financial assistance awards. The Minority Business Development Agency ("MBDA") within DOC 
will assist Recipients in matching qualified minority business enterprises with contract 
opportunities. For further information, the Recipient may visit MBDA's website at 
http://www.mbda.gov or contact MBDA via telephone or mail: 

U.S. Department of Commerce 
Minority Business Development Agency 

, Herbert C. Hoover Building 
14th Street and Constitution Avenue, N.W. 
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Washington, D.C. 20230 
(202) 482-0101 

7. Subaward to or Contract with a Federal Agency. 

a. The Recipient, contractor and/or subcontractor shall not subgrant or subcontract any part of 
the approved Project to any agency or employee of DOC or any other Federal department, 
agency, or instrumentality without the prior written approval of the Grants Officer. 

b. The Recipient must submit requests for approval of such action to the Project Officer, who 
shall review and make a recommendation to the Grants Officer. The Grants Officer must 
forward all requests to the Federal Assistance Law Division in the Office of the Department 
of Commerce Assistant General Counsel for Administration and Transactions for review 
prior to making the final determination. The Grants Officer will notify the Recipient in 
writing of the final determination. 

8. EDA Contracting Provisions for Construction Projects. 

The Recipient shall use the "EDA Contracting Provisions for Construction Projects" as guidance 
in developing all construction contracts. The "EDA Contracting Provisions for Construction 
Projects" lists applicable EDA and other Federal requirements for construction contracts. 

L. PROPERTY. 

1. Standards. 

With respect to any property acquired or improved in whole or in part with EDA investment 
assistance under this Award, the Recipient shall comply with the Property Standards set forth at 
2 CFR § § 200 .310 ("Insurance coverage") through 200.316 ("Property trust relationship"), and 
EDA's regulations at 13 CFR part 314. Property acquired or improved in whole or in part by the 
Recipient under this Award may consist of real property; personal property, including equipment 
and supplies; and intangible property, such as money, notes, and security interests. Any property 
reports required under 2 CFR §§ 200.310 through 200.316, such as periodic inventories and requests 
for disposition instructions, must be submitted to the Grants Officer through the Project Officer on 
Form SF-428 and/or SF-429, as applicable. See also section C .2 "Reporting on Real Property" of 
these Construction ST &Cs. 

2. Title. 

a. Title to equipment,. supplies, and intangible property acquired in whole or in part under this 
Award generally vests upon acquisition in the Recipient. The use, management and 
disposition of equipment, supplies, and intangible property acquired in whole or in part under 
this Award shall be in accordance with 2 CFR §§ 200.313 ("Equipment"), 200.314 
(" Supplies"), and 200.315 ("Intangible property"), as applicable, and EDA regulations at 
13 CFR part 314. See also section 0.4 "Intellectual Property Rights" of these 
Construction ST &Cs. 

b. Title to real property acquired in whole or in part under this Award generally vests upon 
acquisition in the Recipient, subject to the condition that the Recipient uses the real property 
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for the authorized purpose of the Project. See 2 CFR § 200.311 ("Real property") and EDA 
regulations at 13 CFR part 314. 

3. EDA's Interest in Award Property. 

a. General - Evidence of Title. As stated in section A.4 "Grant Recipient as Trustee" of these 
Construction ST &Cs, real property, equipment, and intangible property acquired or improved 
under this Award must be held in trust by the Recipient as trustee for the beneficiaries of the 
Project for which the property was acquired or improved. This trust relationship exists 
throughout the duration of the property' s estimated useful life, as determined by the Grants 
Officer in consultation with the Project Officer, during which time the Federal Government 
retains an undivided, equitable reversionary interest in the property (Federal Interest). 

Before advertising for construction bids or at such other time as EDA requires, the Recipient 
must furnish evidence, satisfactory in form and substance to the Government, that title to real 
property required for the Project ( other than property of the United States and as provided in 
13 CFR § 314.7(c) ("Title")) is vested in the Recipient and that such easements, rights-of­
way, State or local government permits, long-term leases, or other items required for the 
Project have been or will be obtained by the Recipient within an acceptable time, as 
determined by the Government. All liens, mortgages, other encumbrances, reservations, 
reversionary interests, or other restrictions on title or the Recipient' s interest in the property 
must be disclosed to EDA. With limited exceptions set forth at 13 CFR § 314.6(b) 
("Encumbrances") or as otherwise authorized by EDA, Recipient-owned property acquired or 
improved in whole or in part with EDA investment assistance must not be used to secure a 
mortgage or deed of trust or in any way otherwise encumbered. See 13 CFR § 314.6. 

b. Recording EDA 's Interest in Real Property. 

1. For all Projects involving the acquisition, construction, or improvement of a building, as 
determined by EDA, the Recipient shall execute and furnish to the Government, prior to 
initial Award disbursement, a lien, covenant, or other statement, satisfactory to EDA in 
form and substance, ofEDA's interest in the property acquired or improved in whole or 
in part with the funds made available under this Award. EDA may require such statement 
after initial Award disbursement in the event that grant funds are being used to acquire 
such property. The statement must specify the estimated useful life of the Project and 
shall include but not be limited to the disposition, encumbrance, and the Federal Share 
compensation requirements. See 13 CFR §§ 314.1 ("Definitions") and 314.8(a) 
("Recorded statement for real property"). See also 2 CFR § 200.316 ("Property trust 
relationship"). 

11. This lien, covenant, or other statement of the Government's interest must be perfected 
and placed of record in the real property records of the jurisdiction in which the property 
is located, all in accordance with applicable law. EDA may require an opinion of counsel 
for the Recipient to substantiate that the document was validly executed and properly 
recorded. See 13 CFR § 3 l 4.8(b ). 

111. Facilities in· which the EDA investment is only a small part of a larger project, as 
determined by EDA, may be exempted from the requirements listed in paragraphs L.3.b.i 
and ii above. See 13 CFR § 314.8(c) . 
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iv. In extraordinary circumstances and at EDA' s sole discretion, EDA may choose to accept 
another instrument to protect EDA' s interest in the Project property, such as an escrow 
agreement or letter of credit, provided that EDA determines such instrument is adequate 
and a recorded statement in accord with section L.3 .b.i above is not reasonably available. 
The terms and provisions of the relevant instrument shall be satisfactory to EDA in 
EDA' s sole judgment. The costs and fees for escrow services or letters of credit shall be 
paid by the Recipient. See 13 CFR § 314.8( d). 

c. Recording EDA 's Interest in Personal Property. For all Projects involving the acquisition or 
improvement of significant items of personal property, including but not limited to ships, 
machinery, equipment, removable fixtures, or structural components of buildings, the 
Recipient shall execute a security interest, covenant, or other statement ofEDA' s reversionary 
interest in the personal property acceptable in form and substance to EDA, which statement 
must be perfected and placed of record in accordance with applicable law (usually 
accomplished by filing a Uniform Commercial Code Financing Statement (Form UCC-1), as 
provided by State law), with continuances re-filed as appropriate. EDA may require an 
opinion of counsel for the Recipient to substantiate that the Form UCC-1 or other filing was 
validly executed and properly recorded. See l3 CFR § 314.9 ("Recorded statement for 
personal property"). 

d. The Recipient acknowledges that the Government retains an undivided equitable 
reversionary interest in property acquired or improved in whole or in part with grant funds 
made available through this Award throughout the estimated useful life (as determined by 
EDA) of the Project, except in applicable instances set forth at 13 CFR § 314.7(c) ("Title"). 
See 13 CFR § 314.2(a) ("Federal interest"). 

e. The Recipient agrees that if any interest in property acquired or improved in whole or in part 
with EDA investment assistance is disposed of, encumbered or alienated in any manner, or 
no longer used for the authorized purposes of the Award during the Project's estimated 
useful life without EDA's written approval, the Government will be entitled to recover the 
Federal Share, as defined at 13 CFR § 314.5 ("Federal share"). If, during the Project' s 
estimated useful life, the property is no longer needed for the purposes of the Award, as 
determined by EDA, EDA may permit its use for other acceptable purposes consistent with 
those authorized by PWEDA and 13 CFR Chapter III. See 13 CFR § 314.3(b) 
("Authorized use of property"). 

f. For purposes of any lien or security interest, the amount of the Federal Share shall be the 
portion of the current fair market value of any property (after deducting any actual and 
reasonable selling and repair expenses incurred to put the property into marketable condition) 
attributable tb EDA' s participation in the Project. See 13 CFR § 314.5 ("Federal share"). 

g. The alienation of Award property includes sale or other conveyance of the Recipient' s 
interest, leasing or mortgaging the property, or granting an option for any of the foregoing. 

h. In accordance with 2 CFR § 200.329 ("Reporting on real property"), the Federal awarding 
agency or_ pass through entity must require a non-Federal entity to submit reports (using 
Form SF-429 "Real Property Status Report" or any successor form) at least annually on the 
status of real property in which the Federal Government retains an interest, unless the Federal 
Interest in the real property extends 15 years or longer. In those instances where the Federal 
Interest attached is for a period of 15 years or more, the Federal awarding agency or 

41 



pass-through entity, at its option, may require the non-Federal entity to report at various 
multi-year frequencies (e.g., every two years or every three years, not to exceed a five-year 
reporting period; or annual reporting for the first three years and thereafter every five years). 
The Federal awarding agency or pass-through entity may also require a non-Federal entity to 
periodically submit reports (using Form SF-428 "Tangible Personal Property Report" or any 
successor form) concerning tangible personal property in which the Federal Government 
retains an interest. In addition, the Federal awarding agency or pass-through entity may 
require a non-Federal entity to submit Form SF-429 and/or Form SF-428 in connection with 
a non-Federal entity' s request to acquire, encumber, dispose of, or take any other action 
pertaining to real property or tangible personal property acquired or improved, in whole or in 
part, under this Award or pertaining to Federally owned property under this Award. 
See also section C.2 "Reporting on Real Property" of these Construction ST&Cs. 

4. Insurance and Bonding. 

a. Insurance. The Recipient shall, at a minimum, provide the equivalent insurance coverage for 
real property and equipment acquired or improved with Federal funds as provided for 
property owned by the Recipient. Federally owned property need not be otherwise insured 
unless required by the Terms and Conditions of the Award. See 2 CFR § 200.310 
("Insurance coverage"). 

b. Bonding . If the Award exceeds the simplified acquisition threshold as defined at 
2 CFR § 200.88, EDA may accept the Recipient's or subrecipient's bonding policy and 
requirements if EDA or the pass-through entity determines that the Federal Interest is 
adequately protected. If not, the following minimum requirements shall apply: 

1. A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid 
guarantee" shall consist of a firm commitment such as a bid bond, certified check, or 
other negotiable instrument accompanying a bid as assurance that the bidder will, upon 
acceptance of the bid, execute such contractual documents as may be required within the 
time specified. 

11. A performance bond on the part of the contractor for 100 percent of the contract price. A 
"performance bond" is one executed in connection with a contract to secure fulfillment of 
all the contractor ' s obligations under such contract. 

iii. A payment bond on the part of the contractor for 100 percent of the contract price. A 
"payment bond" is one executed in connection with a contract to ensure payment as 
required by law of all persons supplying labor and material in the execution of the work 
prov_ided for in the contract. See 2 CFR § 200.325 ("Bonding requirements"). 

S. Leasing Restrictions. 

Leasing or renting of facilities or property is prohibited unless specifically authorized by EDA. 
The Recipient agrees that any leasing or renting of any facilities or property involved in this 
Project will be subject to the following: 

a. That said lease arrangement is consistent with the authorized general and special purpose of 
the Award; 

b. That said lease arrangement is for adequate consideration; and 
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c. That said lease arrangement is consistent with applicable EDA requirements concerning but 
not limited to nondiscrimination and environmental compliance. 

6. Eminent Domain. 

The Recipient will use funds solely for the authorized purpose of the Project. Pursuant to 
Executive Order 13406, "Protecting the Property Rights of the American People," the Recipient 
agrees: 

a. Not to exercise any power of eminent domain available to the Recipient (including the 
commencement of eminent domain proceedings) for use in connection with the Project for 
the purpose of advancing the economic interests of private parties; and 

b. Not to accept title to land, easements, or other interests in land acquired by the exercise of 
any power of eminent domain for use in connection with the Project for such purposes. 

The Recipient agrees that any use of the power of eminent domain to acquire land, easements, or 
interests in land, whether by the Recipient or any other entity that has the power of eminent 
domain, in connection with the Project without the prior written consent of EDA is an 
unauthorized use of the Project. If the Recipient puts the Project to an unauthorized use, the 
Recipient shall compensate EDA for its fair share in accordance with 13 CFR §§ 314.4 
("Unauthorized use of property") and 314.5 ("Federal share"), as the same may be amended from 
time to time. 

7. Disposal of Real Property. 

a. During the estimated useful life of the Project, if EDA and the Recipient determine that 
property acquired or improved in whole or in part with EDA investment assistance is no 
longer needed for the original purposes of this Award, EDA may, in its sole discretion, 
approve use of the property in other Federal grant programs or in programs that have 
purposes consistent with those authorized by PWEDA and 13 CFR Chapter III. 
See 13 CFR § 314.3(b) ("Authorized use of property"). 

b. When property is not disposed of as provided in section L. 7 .a above, the Government shall 
determine final disposition and must be compensated by the Recipient for the Federal Share 
of the value of the property, plus costs and interest, as provided in 13 CFR § 314.4 
("Unauthorized use of property"). 

M. FEDERAL ENVIRONMENTAL REQUIREMENTS. 

Environmental impacts must be considered by Federal decision-makers in their decisions whether or 
not to approve: (i) a proposal for Federal assistance; (ii) the proposal with mitigation; or (iii) a 
different proposal/grant having less adverse environmental impacts. Federal environmental laws 
require that the funding agency initiate an early planning process that considers potential impacts of 
the projects funded with Federal assistance on the environment. Each Recipient must comply with all 
environmental standards, to include those prescribed under the following statutes and executive 
orders, and shall identify to the awarding agency any impact a proposed project may have on the · 
environment. In some cases, Award funds can be withheld by the Grants Officer under a special 
award condition requiring the Recipient to submit additional environmental compliance information 
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sufficient to enable the DOC to make an assessment on any impacts that a project may have on the 
environment. 

1. The National Environmental Policy Act of 1969 (42 U.S.C. § 4321 et seq.). 

The National Environmental Policy Act ("NEPA") and the Council on Environmental Quality 
("CEQ") implementing regulations (40 CFR parts 1500-1508) require that an environmental 
analysis be completed for all major Federal actions significantly affecting the environment. 
NEPA applies to the actions of Federal agencies and may include a Federal agency's decision to 
fund non-Federal projects under grants and cooperative agreements when the Award activities 
remain subject to Federal authority and control. Recipients are required to identify to the 
awarding agency any impact an award will have on the quality of the human environment, and 
assist the agency in complying with NEPA. Recipients may also be requested to assist EDA in 
drafting an environmental assessment if EDA determines an assessment is required. Until the 
appropriate NEPA documentation is complete, and if any additional information is required 
during the period of performance to assess Project environmental impacts, funds can be withheld 
by the Grants Officer under a special award condition requiring the Recipient to submit the 
appropriate NEPA documentation sufficient to enable EDA to make an assessment on any 
environmental impacts of a Project. 

2. National Historic Preservation Act (54 U.S.C. § 300101 et seq.). 

Section 106 of the National Historic Preservation Act ("NHPA") (54 U.S .C. § 300101 et seq. 
(formerly codified at 16 U.S.C. § 470f)) and the Advisory Council on Historic Preservation 
implementing regulations (36 CFR part 800) require that Federal agencies take into account the 
effects of their undertakings on historic properties. Recipients are required to identify to the 
awarding agency any effects the Award may have on properties included on or eligible for 
inclusion on the National Register of Historic Places. Recipients may also be requested to assist 
EDA in consulting with State or Tribal Historic Preservation Officers or other applicable 
interested parties necessary to identify, assess and resolve adverse effects on historic properties. 
Until the appropriate NHP A consultations and documentation are complete and if any additional 
information is required during the period of performance in order to assess Project impacts on 
historic properties, funds can be withheld by the Grants Officer under a special award condition 
requiring the Recipient to submit any information sufficient to enable EDA to make the requisite 
assessment under the NHP A. 

3. Environmental Quality Improvement Act of 1970, as amended (42 U.S.C. §§ 4371-4375). 

Federally supported public works facilities and activities that affect the environment shall be 
implemented in compliance with policies established under existing law. 

4. Clean Air Act (42 U.S.C. § 7401 et seq.), Federal Water Pollution Control Act 
(33 U.S.C. § 1251 et seq.) (Clean Water Act), and Executive Order 11738 ("Providing for 
Administration of the Clean Air Act and the Federal Water Pollution Control Act with 
Respect to Federal Contracts, Grants or Loans"). 

The Recipient must comply with the provisions of the Clean Air Act (42 U.S.C. § 7401 et seq.), 
Clean Water Act (33 U.S .C. § 1251 et seq.), and Executive Order 11738 (38 Fed. Reg. 25161 , 
1973), and shall not use a facility on the Environmental Protection Agency's ("EPA's") List of 
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Violating Facilities (this list is incorporated into the Excluded Parties List System located at 
https://www.sam.gov/portal/public/SAML) in undertaking work that is nonexempt under 
2 CFR § 1532, and shall notify the Project Officer in writing if it intends to use a facility that is 
on the EPA's List of Violating Facilities or knows that the facility has been recommended to be 
placed on the list. 

5. The Safe Drinking Water Act of 1974, as amended (42 U.S.C. § 300f et seq.). 

This Act precludes Federal assistance for any project that the EPA determines may contaminate 
a sole source aquifer so as to threaten public health. 

6. Executive Order 11988 ("Floodplain Management") and Executive Order 11990 
("Protection of Wetlands"). 

Recipients must identify proposed actions in Federally defined floodplains and wetlands to 
enable the agency to make a determination whether there is an alternative to minimize any 
potential harm. 

7. The Flood Disaster Protection Act (42 U.S.C. § 4002 et seq.), and regulations and guidelines 
issued thereunder by the U.S. Federal Emergency Management Administration ("FEMA") 
or by EDA. 

Flood insurance, when available, is required for Federally assisted construction or acquisition in 
flood-prone areas. 

8. The Coastal Zone Management Act (16 U.S.C. § 1451 et seq.). 

Funded projects must be consistent with a coastal State's approved management plan for the 
coastal zone. 

9. The Coastal Barrier Resources Act (16 U.S.C. § 3501 et seq.). 

Only in certain circumstances can Federal funding be provided for actions within a Coastal 
Barrier System. 

10. The Wild and Scenic Rivers Act (16 U.S.C. § 1271 et seq.). 

This Act applies to awards that may affect existing or proposed components of the National Wild 
and Scenic Rivers system. 

11. The Fish and Wildlife Coordination Act (16 U.S.C. § 661 et seq.). 

This Act requires the evaluation of impacts to fish and wildlife from Federally assisted proposed 
water resource development projects. 

12. The Endangered Species Act (16 U.S.C. § 1531 et seq.). 

The Recipient must identify any impact or activities that may involve a threatened or endangered 
species. Federal agencies have the responsibility to ensure that no adverse effects to a protected 
species or habitat occur from actions with Federal financial assistance and to conduct the 
required reviews under the Endangered Species Act, as applicable. 
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13. The Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA, 
more commonly known as Superfund) (42 U.S.C. § 9601 et seq.), and the Community 
Environmental Response Facilitation Act (Pub. L. No. 102-426, 42 U.S.C. §§ 9601 note 
et seq. and 9620(h)(4).). 

These requirements address responsibilities related to hazardous substance releases, threatened 
releases, and environmental cleanup. They also impose reporting and community involvement 
requirements to ensure disclosure of the release or disposal ofregulated substances and cleanup 
of hazards to State and local emergency responders. 

14. The Resource Conservation and Recovery Act (42 U.S.C. § 6901 et seq.). 

This Act regulates the generation, transportation, treatment, and disposal of hazardous wastes, 
and also provides that Recipients give preference in their procurement programs to the purchase 
of recycled products pursuant to EPA guidelines. 

15. Executive Order 12898 ("Environmental Justice in Minority Populations and Low-Income 
Populations"). 

Federal agencies are required to identify and address any disproportionately high adverse 
human health or environmental effects of Federal programs, policies, and activities on low­
income and minority populations. 

16. The Lead-Based Paint Poisoning Prevention Act (42 U.S.C. § 4821 et seq.). 

Use oflead-based paint in residential structures constructed or rehabilitated by the 
Federal Government or with Federal assistance is prohibited. 

17. The Farmland Protection Policy Act (7 U.S.C. §§ 4201-4209). 

Projects are subject to review under this Act if they may irreversibly directly or indirectly convert 
farmland, including forest land, pastureland, cropland, or other land, to nonagricultural use. 

18. The Noise Control Act of 1972 (42 U.S.C. § 4901 et seq.). 

Federally supported facilities and activities shall comply with Federal, State, interstate, and local 
requirements respecting control and abatement of environmental noise to the same extent that 
any person is subject to such requirements. 

19. The Native American Graves Protection and Repatriation Act (25 U.S.C. § 3001 et seq.). 

This Act provides a process for returning certain Native American cultural items to lineal 
descendants, culturally affiliated Indian tribes, and Native Hawaiian organizations. 

N. NOTICE AND EVIDENCE OF COMPLIANCE WITH ALL APPLICABLE 
ENVIRONMENTAL REQUIREMENTS. 

The Recipient agrees to promptly notify the Grants Officer in writing of any environmc;ntal 
requirement or restriction, regulatory or otherwise, with which it must comply. Before Project 
Closeout and final disbursement of Award funds, the Recipient further agrees to provide evidence 
satisfactory to the Grants Officer that any required environmental remediation has been completed: 
(1) in compliance with all applicable Federal, State and local regulations; and (2) as set forth in the 
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applicable lease, finding of suitability to lease ("FOSL"), lease in furtherance of conveyance, 
quitclaim deed, or other conveyance instrument and any amendments, supplements, or succeeding 
documents. Compliance with said laws or restrictions shall be included in any contract documents 
for Project construction. The Recipient must certify compliance before final disbursement of grant 
funds . 

0. MISCELLANEOUS REQUIREMENTS. 

1. Criminal and Prohibited Activities. 

a. The Program Fraud Civil Remedies Act (31 U.S.C. § 3801 et seq.) provides for the 
imposition of civil penalties against persons who make false, fictitious, or fraudulent claims 
to the Federal Government for money (including money representing grants, loans, or other 
benefits). 

b. The False Claims Amendment Act of 1986 and the False Statements Accountability Act of 
1996 (18 U.S.C. §§ 287 and 1001, respectively) provide that whoever makes or presents any 
false, fictitious, or fraudulent statement, representation, or claim against the United States 
shall be subject to imprisonment of not more than five years and shall be subject to a fine in 
the amount provided by 18 U.S.C. § 287. 

c. The Civil False Claims Act (31 U.S .C. §§ 3729-3733) provides that suits can be brought by 
the Government, or a person on behalf of the Government, for false claims under Federal 
assistance programs. 

d. The Copeland "Anti-Kickback" Act (18 U.S.C. § 874) prohibits a person or organization 
engaged in a Federally supported Project from enticing an employee working on the Project 
from giving up a part of his or her compensation under an employment contract. The 
Copeland "Anti-Kickback" Act also applies to contractors and subcontractors pursuant to 
40 U.S.C. § 3145. 

2. Foreign Travel. 

a. The Recipient shall comply with the provisions of the Fly America Act (49 U.S.C. § 40118). 
The implementing regulations of the Fly America Act are found at 41 CFR §§ 301-10.131 
through 301-10.143. 

b. The Fly America Act requires Federal travelers and others performing U.S. Government 
financed air travel to use U.S. flag air carriers, to the extent that service by such carriers is 
available. Foreign air carriers may be used only in specific instances, such as when a 
U.S. flag air carrier is unavailable or when use of U.S. flag air carrier service will not 
accomplish the agency' s mission. 

c. One exception to the requirement to fly U.S . flag carriers is transportation provided under a 
. bilateral or multilateral air transport agreement, to which the United States Government and 
the government of a foreign country are parties, and which the Department of Transportation 
has determined meets the requirements of the Fly America Act pursuant to 
49 U.S.C. § 40118(b}. The United States Government has entered into bilateral and 
multilateral "Open Skies Agreements" (U.S. Government Procured Transportation) that 
allow Federally funded transportation services for travel and cargo movements to use foreign 
air carriers under certain circumstances. There are multiple Open Skies Agreements currently 
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in effect. For more information about the current bilateral and multilateral agreements, visit 
the General Services Administration ("GSA") website at 
http://www.gsa.gov/portal/content/103191. Information on the Open Skies Agreements 
(U.S . Government Procured Transportation) and other specific country agreements may be 
accessed via the Department of State' s website at http://www.state.gov/e/eeb/tra/. 

d. If a foreign air carrier is anticipated to be used for any portion of travel under this Award, the 
Recipient must receive prior approval from the Grants Officer. When requesting such 
approval, the Recipient must provide a justification in accordance with the guidance provided 
by 41 CFR § 301-10.142, which requires the Recipient to provide the Grants Officer with the 
following: (i) his or her name; (ii) dates of travel; (iii) the origin and destination of travel; 
(iv) a detailed itinerary of travel; (v) the name of the air carrier and flight number for each leg 
of the trip; and (vi) a statement explaining why the Recipient meets one of the exceptions to 
the regulations. If the use of a foreign air carrier is pursuant to a bilateral agreement, the 
Recipient must provide the Grants Officer with a copy of the agreement or a citation to the 
official agreement available on the GSA website. The Grants Officer shall make the final 
determination and notify the Recipient in writing. Failure to adhere to the provisions of the 
Fly America Act will result in disallowance of any transportation costs for which any 
Recipient improperly used a foreign air carrier. 

3. American-Made Equipment and Products. 

Recipients are hereby notified that they are encouraged, to the greatest extent practicable, to 
purchase American-made equipment and products with funding provided under this Award. 

4. Intellectual Property Rights. 

a. General. The rights to any work produced or purchased under this Award are determined by 
2 CFR § 200.315 ("Intangible property"). The Recipient owns any work produced or 
purchased under a Federal award subject to the DOC' s royalty-free, nonexclusive, and 
irrevocable right to obtain, reproduce, publish, or use the work or authorize others to receive, 
reproduce, publish, or otherwise use the work for Government purposes. In accordance with 
2 CFR § 200.315(d), the Federal Government has the right to obtain, reproduce, publish, or 
otherwise use the data produced under a Federal award and authorize others to receive, 
reproduce, publish or otherwise use such data for Federal purposes. 

b . Inventions. Unless otherwise provided by law, the rights to any invention made by a 
Recipient under this Award are determined by the Bayh-Dole Act, Pub. L. No. 96-517, as 
amended, and as codified at 35 U.S.C. § 200 et seq., except as otherwise required by law. 
The specific requirements governing the development, reporting, and disposition of rights to 
inventions and patents resulting from Federal awards are described in more detail at 
3 7 CFR part 401 and, in particular, in the standard patent rights clause at 3 7 CFR § 401.14, 
which is hereby incorporated by reference into this Award. 

1. Ownership. 

(1) Recipient: The Recipient has the right to elect to retain title to any invention it makes 
(conceived or first actually reduced to practice) or that is made by its employees. A 
Recipient that is a nonprofit organization, which includes a university or other 
institution of higher learning, may not assign to a third party its rights to such an 

48 



invention without the permission of DOC unless that assignment is to a patent 
management organization (e.g. , a university's Research Foundation) . The Recipient ' s 
ownership rights are subject to the Government's nonexclusive, nontransferrable, 
irrevocable, paid-up license and other rights. 

(2) Department. If the Recipient elects not to retain title, fails to disclose the invention to 
the agency within the required time limits, or does not file a patent application within 
the time limits set forth in the standard patent rights clause, DOC may request an 
assignment of all rights, which is normally subject to a limited royalty-free, 
nonexclusive, revocable license for the Recipient. DOC owns any invention made 
solely by its employees, but may license to the Recipient in accordance with the 
procedures in 37 CFR part 404. 

(3) Inventor/Employee. If neither the Recipient nor DOC is interested in owning an 
invention by a Recipient employee, the Recipient, with the written concurrence of the 
DOC, may allow the inventor/employee to retain ownership of the invention subject 
to certain restrictions as described at 37 CFR § 401.9. 

(4) Joint Inventions. Inventions made jointly by a Recipient and a DOC employee will be 
owned jointly by the Recipient and DOC. However, DOC may transfer or license its 
rights to the Recipient as authorized by 35 U.S.C. § 202(e) and 37 CFR § 401.10 if 
the Recipient is willing to patent and license the invention, usually in exchange for a 
share of "net" royalties based on the number of inventors (e.g. , 50-50 ifthere is one 
Recipient inventor and one DOC employee inventor). The agreement will be prepared 
by DOC and may include other provisions, such as a royalty-free license to the 
Government and certain other entities. The provision at 35 U.S.C. § 202(e) also 
authorizes the Recipient to transfer its rights to the Government, which can agree to 
share royalties similarly as described above. 

11. Responsibilities - iEdison. The Recipient has responsibilities and duties set forth in the 
standard patent rights clause, which are described below. The Recipient is expected to 
comply with all requirements of the standard patent rights clause and 37 CFR part 401 
and is required to submit its disclosures, elections, and requests for waivers from any 
requirement for substantial U.S. manufacture electronically using the Interagency Edison 
extramural invention reporting system (iEdison) at www.iedison.gov. The Recipient may 
obtain a waiver of this electronic submission requirement by providing DOC compelling 
reasons for allowing the submission of paper copies of reports related to inventions. 

c. Patent Notification Procedures. Pursuant to Executive Order 12889 (58 Fed. Reg. 69681 , 
1993), DOC is required to notify the owner of any valid patent covering technology 
whenever DOC or a Recipient, without making a patent search, knows ( or has demonstrable 
reasonable grounds to know) that technology covered by a valid United States patent has 
been or will be used without a license from the owner. To ensure proper notification, if the 
Recipient uses or has used patented technology under this Award without a license or 
permission from the owner, the Recipient must notify the Grants Officer. This notice does not 
constitute authorization or consent by the Government to any copyright or patent infringement 
occurring under the Award. 

d. Copyright. A Recipient may copyright any work produced under this Award subject to 
DOC's royalty-free, nonexclusive, and irrevocable right to obtain, reproduce, publish or 
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otherwise use the work or authorize others to do so for Government purposes. Works jointly 
authored by DOC and Recipient employees may be copyrighted, but only the part of such 
works authored by the Recipient is protectable in the United States because, under 
17 U.S.C. § 105, works produced by Government employees are not copyrightable in the 
United States. On occasion and as permitted under 17 U.S.C. § 105, DOC may require the 
Recipient to transfer to DOC a copyright in a particular work for Government purposes or 
when DOC is undertaking the primary dissemination of the work. 

5. Increasing Seat Belt Use in the United States. 

Pursuant to Executive Order 13043, Recipients should encourage employees and contractors to 
enforce on-the-job seat belt policies and programs when operating company-owned, rented, or 
personally-owned vehicles. 

6. Research Involving Human Subjects. 

a. All proposed research involving human subjects must be conducted in accordance with 
15 CFR part 27 ("Protection of Human Subjects"). No research involving human subjects is 
permitted under this Award unless expressly authorized by special award condition or 
otherwise authorized in writing by the Grants Officer. 

b. Federal policy defines a human subject as a living individual about whom an investigator 
conducting research obtains (i) data through intervention or interaction with the individual, or 
(ii) identifiable private information. Research means a systematic investigation, including 
research development, testing and evaluation, designed to develop or contribute to 
generalizable knowledge. 

c. DOC regulations at 15 CFR part 27 require that the Recipient maintain appropriate policies 
and procedures for the protection of human subjects. In the event it becomes evident that 
human subjects may be involved in this Project, the Recipient shall submit appropriate 
documentation to the Project Officer for approval. This documentation may include: 

1. Documentation establishing approval of the Project by an institutional review board 
(" IRB") approved for Federal-wide use under Department of Health and Human Services 
guidelines (see 15 CFR § 27.103); 

11. Documentation to support an exemption for the Project under 15 CFR § 27.101 (b ); or 

111. Documentation of IRB approval of any modification to a prior approved protocol or to an 
informed consent form. 

d. No work involving human subjects may be undertaken, conducted, or costs incurred and/or 
charged for human subjects research until the appropriate documentation is approved in 
writing by the Grants Officer. In accordance with 15 CFR § 27 .118, if research involving 
human subjects is proposed after an award is made, the Recipient must contact the Grants 
Officer and provide required documentation. Notwithstanding this prohibition, work may be 
initiated or costs incurred and/or charged to the Project for protocol or instrument 
development related to human subjects research. 
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7. · Federal Employee Expenses. 

Federal agencies are generally barred from accepting funds from a Recipient to pay 
transportation, travel, or other expenses for any Federal employee. Use of Award funds (Federal 
or non-Federal) or the Recipient's provision of in-kind goods or services for the purposes of 
transportation, travel, or any other expenses for any Federal employee may raise appropriation 
augmentation issues. In addition, DOC policy prohibits the acceptance of gifts, including travel 
payments for Federal employees, from Recipients or applicants regardless of the source. 

8. Minority Serving Institutions Initiative. 

Pursuant to Executive Orders 13555 ("White House Initiative on Educational Excellence for 
Hispanics") (75 Fed. Reg. 65417, 2010), 13592 ("Improving American Indian and Alaska Native 
Educational Opportunities and Strengthening Tribal Colleges and Universities") 
(76 Fed. Reg. 76603, 2011), and 13532 ("Promoting Excellence, Innovation, and Sustainability at 
Historically Black Colleges and Universities") (75 Fed. Reg. 9749, 2010), DOC is strongly 
committed to broadening the participation of minority serving institutions ("MS Is") in its 
financial assistance programs. 

DOC's goals include achieving full participation ofMSis in order to advance the development of 
human potential, strengthen the nation's capacity to provide high-quality education, and increase 
opportunities for MSis to participate in and benefit from Federal financial assistance programs. 
DOC encourages all applicants and recipients to include meaningful participation ofMSis. 
Institutions eligible to be considered MS Is are listed on the Department of Education website at 
https://www2.ed.gov/about/offices/list/ocr/edlite-minorityinst.html. 

9. Research Misconduct. 

The DOC adopts, and applies to financial assistance for research, the Federal Policy on Research 
Misconduct ("Federal Policy") issued by the Executive Office of the President's Office of 
Science and Technology Policy on December 6, 2000 (65 Fed. Reg. 76260). As provided for in 
the Federal Policy, research misconduct refers to the fabrication, falsification, or plagiarism in 
proposing, performing, or reviewing research, or in reporting research results. Research 
misconduct does not include honest errors or differences of opinion. Recipient organizations that 
conduct extramural research funded by the DOC must foster an atmosphere conducive to the 
responsible conduct of sponsored research by safeguarding against and resolving allegations of 
research misconduct. Recipient organizations also have the primary responsibility to prevent, 
detect, and investigate allegations of research misconduct and, for this purpose, may rely on the_ir 
internal polities and procedures, as appropriate, to do so. Recipients must notify the Grants 
Officer of any allegation that meets the definition ofresearch misconduct and detail the entity's 
inquiry to determine whether there is sufficient evidence to proceed with an investigation, as 
well as the result of any investigation. DOC may take appropriate administrative or enforcement 
action at any time under the Award, up to and including Award termination and possible 
suspension or debarment, and referral to the DOC Office of the Inspector General ("OIG"), the · 
U.S. Department ofJustice, or other appropriate investigative body. 
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10. Publications, Videos, and Acknowledgment of Sponsorship. 

a. Publication ofresults or findings in appropriate professional journals and production of video 
or other media are encouraged as important methods of recording and reporting results of 
Federally funded projects, such as scientific research, and expanding access to Federally 
funded projects. 

b. Recipients must submit a copy of any publication materials, including but not limited to 
print, recorded or Internet materials, to their EDA Project Officer. 

c. When releasing information related to a funded Project, Recipients must include a statement 
that the Project or effort undertaken was or is sponsored by DOC. 

d. Recipients are responsible for ensuring that every publication of material based on, 
developed under, or produced under this Award, except scientific articles or papers appearing 
in scientific, technical or professional journals, contains the following disclaimer: 

This [report/video] was prepared by [Recipient name] using Federal funds under 
award [number] from the Economic Development Administration, US. Department of 
Commerce. 

The statements, findings, conclusions, and recommendations are those of the author(s) 
and do not necessarily reflect the views of the Economic Development Administration or 
the US. Department of Commerce. 

11. Care and Use of Live Vertebrate Animals. 

Recipients must comply with the Laboratory Animal Welfare Act of 1966 (Pub. L. No. 89-544), 
as amended (7 U.S.C. § 2131 et seq.) ("Animal acquisition, transport, care, handling, and use in 
projects"), and the implementing regulations at 9 CFR parts 1, 2, and 3; the Endangered Species 
Act (16 U.S .C. § 1531 et seq.); the Marine Mammal Protection Act (16 U.S .C. § 1361 et seq.) 
("Taking possession, transport, purchase, sale, export or import of wildlife and plants"); the 
Non-indigenous Aquatic Nuisance Prevention and Control Act (16 U.S .C. § 4701 et seq.) 
("Ensure preventive measures are taken or that probable harm of using species is minimal if there 
is an escape or release"); and all other applicable statutes pertaining to the care, handling, and 
treatment of warm-blooded animals held for research, teaching, or other activities supported by 
Federal financial assistance. No research involving vertebrate animals is permitted under any 
DOC award unless authorized by the Grants Officer. 

12. Homeland Security Presidential Directive 12. 

If performance under the Award requires Recipient personnel to have routine access to Federally 
controlled facilities and/or Federally controlled information systems (for purposes of this 
condition, "routine access" is defined as more than 180 business days), such personnel must 
undergo the personal identity verification credential process. In the case of foreign nationals, the · 
DOC will conduct a check with the U.S. Citizenship and Immigration Services ("USCIS") 
Verification Division, a component of the.Department of Homeland Security ("DHS"), to ensure 
that the individual is in a lawful immigration status and that he or she is eligible for employment 
within the U.S. Any items or services delivered under this Award shall comply with DOC 
personal identity verification procedures that implement Homeland Security Presidential 
Directive 12, "Policy for a Common Identification Standard for Federal Employees and 
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Contractors," Federal Information Processing Standards Publication ("FIPS PUB") Number 201, 
and OMB Memorandum M-05-24. The Recipient shall ensure that its subrecipients and 
contractors (at all tiers) performing work under this Award comply with the requirements 
contained in this term. The Grants Officer may delay final payment under this Award if a 
subrecipient or contractor fails to comply with the requirements listed below. The Recipient shall 
insert the following term in all subawards and contracts when the subrecipient or contractor is 
required to have routine physical access to a Federally controlled facility or routine access to a 
Federally controlled information system: 

The subrecipient or contractor shall comply with DOC personal identity verification 
procedures identified in the subaward or contract that implement Homeland Security 
Presidential Directive 12 (HSP D-12), Office of Management and Budget (OMB) Guidance 
M-05-24, as amended, and Federal Information Processing Standards Publication (FIPS 
PUB) Number 201, as amended,for all employees under this subaward or contract who 
require routine physical access to a Federally controlled facility or routine access to a 
Federally controlled information system. 

The subrecipient or contractor shall account for all forms of Government-provided 
identification issued to the subrecipient or contractor employees in connection with 
performance under this subaward or contract. The subrecipient or contractor shall return 
such identification to the issuing agency at the earliest of any of the following, unless 
otherwise determined by DOC: (]) When no longer needed for subaward or contract 
performance; (2) Upon completion of the subrecipient or contractor employee 's 
employment; (3) Upon subaward or contract completion or termination. 

13. Compliance with Department of Commerce Bureau of Industry and Security Export 
Administration Regulations. 

a. This term applies to the extent that this Award involves access to export-controlled items. 

b. In performing under this Award, the Recipient may gain access to export-controlled 
information or technology. Th~ Recipient is responsible for compliance with all applicable 
laws and regulations regarding export-controlled information and technology, including the 
deemed exports and reexports provisions of the Export Administration Regulations ("EAR"). 
The Recipient shall establish and maintain throughout performance of this Award effective 
export compliance procedures at non-DOC facilities. At a minimum, these export compliance 
procedures must include adequate controls of physical, verbal, visual, and electronic access 
to export-controlled information and technology. 

c. Definitions. 

1. Export-controlled items. Items (commodities, software, or technology) that are subject to 
the EAR (15 CFR §§ 730-774), implemented by the DOC's Bureau of Industry and 
Security. These are generally known as "dual-use" items-that is, items with a military 
and commercial application. 

11.· Deemed export/reexport. The EAR defines a deemed export as a release of export­
controlled items (specifically, technology or source code) to a foreign national in the U.S . 
Such release is "deemed" to be an export to the home country of the foreign national. 
15 CFR § 734.2(b)(2)(ii). A release may take the form of visual inspection, oral exchange 
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of information, or the application abroad of knowledge or technical experience acquired 
in the U.S . If such a release occurs abroad, it is considered a deemed reexport to the 
foreign national's home country. Licenses from DOC may be required for deemed 
exports or reexports. 

d. The Recipient shall control access to all export-controlled information and technology that it 
possesses or that comes into its possession in performance of this Award, to ensure that 
access is restricted, or licensed, as required by applicable Federal laws, executive orders, or 
regulations, including the EAR. 

e. As applicable, Recipient personnel and associates at DOC sites will be informed of any 
procedures to identify and protect export-controlled items. 

f. Nothing in the Terms and Conditions of this Award is intended to change, supersede or 
waive the requirements of applicable Federal laws, executive orders, or regulations. 

g. The Recipient shall include this subsection entitled "Compliance with Department of 
Commerce Bureau of Industry and Security Export Administration Regulations," including 
this subparagraph g, in all lower-tier transactions (subawards, contracts, and subcontracts) 
under this Award that may involve access to export-controlled information technology. 

14. The Trafficking Victims Protection Act of 2000 (22 U.S.C. § 7104(g)), as Amended, and the 
Implementing Regulations at 2 CFR part 175. 

The Trafficking Victims Protection Act of2000 authorizes termination of financial assistance 
provided to a private entity, without penalty to the Federal Government, if the Recipient engages 
in certain activities related to trafficking in persons. The Department hereby incorporates the 
following Award term required by 2 CFR § 175. l 5(b ). See http://www.gpo.gov/fdsys/pkg/CFR-
2012~title2-vol l /pdf7CFR-2012-title2:.voll-secl 75-15.pdf 

a. Provisions applicable to a Recipient that is a private entity. 

1. The Recipient, its employees, subrecipients under this Award, and subrecipients' 
employees may not: 

(1) Engage in severe forms of trafficking in persons during the period of time that the 
Award is in effect; 

(2) Procure a commercial sex act during the period of time that the Award is in effect; or 

(3) Use forced labor in the performance of the Award or subawards under the Award. 

11. EDA, as the Federal awarding agency, may unilaterally terminate this Award, without 
penalty, if the Recipient or a subrecipient that is a private entity: 

(1) Is determined to have violated a prohibition in paragraph a.i of this Award term; or 

· (2) Has an employee who is determined by the Grants Officer to have violated a 
prohibition in paragraph a.i oft_his Award term through conduct that is either: 
(A) associated with performance under this Award; or (B) imputed to the Recipient or 
a subrecipient using the standards and due process for imputing the conduct of an 
individual to an organization that are provided at 2 CFR part 180 ("OMB Guidelines 
to Agencies on Govemmentwide Debarment and Suspension (Nonprocurement)") as 
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implemented by DOC at 2 CFR part 1326 ("Nonprocurement Debarment and 
Suspension"). 

b. Provision applicable to a Recipient other than a private entity. EDA, as the Federal awarding 
agency, may unilaterally terminate this Award, without penalty, if a subrecipient that is a 
private entity: 

1. Is determined to have violated an applicable prohibition in paragraph a.i of this Award 
term; or 

11. Has an employee who is determined by the Grants Officer to have violated an applicable 
prohibition in paragraph a.i of this Award term through conduct that is either: 

(1) Associated with performance under this Award; or 

(2) Imputed to the subrecipient using the standards and due process for imputing the 
conduct of an individual to an organization that are provided at 2 CFR part 180 
("OMB Guidelines to Agencies on Govemmentwide Debarment and Suspension 
(Nonprocurement)"), as implemented by DOC at 2 CFR part 1326 ("Nonprocurement 
Debarment and Suspension"). 

c. Provisions applicable to any Recipient. 

1. The Recipient must inform EDA immediately of any information it receives from any 
source alleging a violation of a prohibition in paragraph a.i of this Award term. 

11. EDA's right to terminate this Award unilaterally, as described in paragraph a.ii orb of 
this section: 

(1) Implements section 106(g) of the Trafficking Victims Protection Act of2000 
("TVPA"), as amended (22 U.S.C. § 7104(g)), and 

(2) Is in addition to all other remedies for noncompliance that are available to EDA under 
this Award. 

iii. The Recipient must include the requirements of paragraph a.i of this Award term in any 
subaward made to a private entity. 

d. Definitions. For purposes of this Award term: 

1. "Employee" means either: 

( 1) An individual employed by the Recipient or a subrecipient who is engaged in the 
performance of the Project under this Award; or 

(2) Another person engaged in the performance of the Project under this Award and not 
compensated by the Recipient including, but not limited to, a volunteer or individual 
whose services are contributed by a third party as an in-kind contribution toward 
Matching Share requirements. 

11. "Forced labor" means labor obtained by any of the following methods: the recruitment, 
harboring, transportation, provision, or obtaining of a person for labor or services, 
through the use of force, fraud, or coercion for the purpose of subjection to involuntary 
servitude, peonage, debt bondage, or slavery. 

iii. "Private entity": 
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(1) Means any entity other than a State, local government, Indian tribe, or foreign public 
entity, as those terms are defined at 2 CFR § 175.25; 

(2) Includes: (A) a nonprofit organization, including any nonprofit institution of higher 
education, hospital, or tribal organization other than one included in the definition of 
" Indian tribe" at 2 CFR § l 75.25(b); and (B) a for-profit organization. · 

1v. "Severe forms of trafficking in persons," "commercial sex act," and "coercion" have the 
meanings given in section 103 of the TVPA, as amended (22 U.S.C. § 7102). 

15. The Federal Funding Accountability and Transparency Act of 2006 (Pub. L. No. 109-282, 
31 U.S.C. § 6101 Note), as Amended by the Government Funding Transparency Act of 
2008 (Pub. L. No. 110-252). 

a. Searchable Website Requirements. The Federal Funding Accountability and Transparency 
Act of2006 ("FFATA" or "Transparency Act") requires that information on Federal awards 
(Federal financial assistance and expenditures) be made available to the public via a single, 
searchable website. This information is available at www.USASpending.gov. To meet these 
requirements, Recipients and subrecipients must include the following data elements in their 
Application: 

1. Name of entity receiving Award; 

11. A ward amount; 

iii . Transaction type, funding agency, Catalog of Federal Domestic Assistance Number, and 
descriptive Award title; 

1v. Location of entity and primary location of performance ( city, State, Congressional 
District, and country); and 

v. Unique identifier of entity. 

See also 2 CFR § 200.211 ("Public access to Federal award information") . 

b. Subaward and Executive Compensation Data Reporting Requirements. A Recipient 
awarded a new Federal grant greater than or equal to $25,000 on or after October 1, 2010, 
other than those funded by the American Recovery and Reinvestment Act of2009 
(Pub. L. No. 111-5) ("Recovery Act"), are subject to FFATA subaward reporting 
requirements as outlined in the OMB guidance issued August 27, 2010. The Recipient is 
required to file a FF AT A subaward report by the end of the month following the month in 
which the Recipient awards any subgrant greater than or equal to $25,0oo: 
See Pub. L. No. 109-282, as amended by section 6202(a) of Pub. L. No. 110-252 
(see 31 U.S.C. § 6101 note). The reporting requirements are located in Appendix A of2 CFR 
part 170 and are available at https://www.gpo.gov/fdsys/pkg/CFR-20 l 5-title2-vol l/pdf/CFR-
20 l 5-title2-voll-partl 70.pdf. 

1. Reporting of first-tier subawards. 

(1) Applicability. Unless exempt as provided in paragraph b.iv of this Award term, the 
Recipient must report each action that obligates $25,000 or more in Federal funds that 
does not include Recovery Act funds (as defined in section 1512(a)(2) of the 
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Recovery Act, Pub. L. No. 111-5) for a subaward to an entity (see definitions in 
paragraph b.v of this Award term). 

(2) Where and when to report. 

(a) The Recipient must report each obligating action described in paragraph b.i(l) of 
this Award term to http://www.fsrs.gov. 

(b) For subaward information, the Recipient must report no later than the end of the 
month following the month in which the obligation was made. (For example, if 
the obligation was made on November 7, 2015, the obligation must be reported by 
no later than December 31, 2015.) 

(3) What to report. The Recipient must report information about each obligating action 
that the submission instructions posted at http://www.fsrs.gov specify. 

11. Reporting total compensation of Recipient executives. 

(1) Applicability and what to report. The Recipient must report total compensation for 
each of its five most highly compensated executives for the preceding completed 
fiscal year, if: 

(a) The total Federal funding authorized to date under this Award is $25,000 or more; 

(b) In the preceding fiscal year, the Recipient received: 

(i) 80 percent or more of its annual gross revenues from Federal procurement 
contracts (and subcontracts) and Federal financial assistance subject to the 
Transparency Act, as defined at 2 CFR § 170.320 (and subawards); and 

(ii) $25,000,000 or more in annual gross revenues from Federal procurement 
contracts (and subcontracts) and Federal financial assistance subject to the 
Transparency Act, as defined at 2 CFR § 170.320 (and subawards); and 

( c) The public does not have access to information about the compensation of the 
executives through periodic reports filed under section 13(a) or 15(d) of the 
Securities Exchange Act ofl934 (15 U.S.C. § 78m(a), 78o(d)) or section 6104 of 
the Internal Revenue Code of 1986. (To determine if the public has access to the 
compensation information, see the U.S. Securities and Exchange Commission 
total compensation filings at http://www.sec.gov/answers/execomp.htm.) 

(2) Where and when to report. The Recipient must report executive total compensation 
described in paragraph b.ii of this Award term : 

(a) As part of its registration profile at http://www.ccr.gov. 

(b) By the end of the month following the month in which this Award is made, and 
annually thereafter. 

iii. Reporting total compensation of subrecipient executives. 

(1) Applicability and what to report. Unless the subrecipient is exempt as provided in 
paragraph b.iv of this Award term, each first-tier subrecipient under this Award shall 
report the names and total compensation of each of the subrecipient's five most 
highly compensated executives for the subrecipient's preceding completed fiscal year, 
if: 
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(a) In the subrecipient's preceding fiscal year, the subrecipient received: 

(i) 80 percent or more of its annual gross revenues from Federal procurement 
contracts (and subcontracts) and Federal financial assistance subject to the 
Transparency Act, as defined at 2 CFR § 170.320 (and subawards); and 

(ii) $25,000,000 or more in annual gross revenues from Federal procurement 
contracts (and subcontracts), and Federal financial assistance subject to the 
Transparency Act (and subawards); and 

(b) The public does not have access to information about the compensation of the 
executives through periodic reports filed under section 13(a) or 15(d) of the 
Securities Exchange Act of 1934 (15 U.S.C. § 78m(a), 78o(d)) or section 6104 of 
the Internal Revenue Code of1986. (To determine if the public has access to the 
compensation information, see the U.S. Securities and Exchange Commission 
total compensation filings at http://www.sec.gov/answers/execomp.htm.) 

See also 2 CFR § 200.300(b) ("Statutory and national policy requirements"). 

(2) Where and when to report. The subrecipient must report its executive total 
compensation described in paragraph b.iii of this Award term: 

(a) To the Recipient. 

(b) By the end of the month following the month during which the subaward is made. 
For example, if a subaward is obligated on any date during the month of October 
of a given year (i.e., between October 1 and 31 ), the required compensation 
information of the subrecipient must be reported by November 30 of that year. 

1v. Exemptions. If, in the previous tax year, the Recipient had gross income, from all 
sources, under $300,000, it is exempt from the requirements to report: 

(1) Subawards, and 

(2) The total compensation of the five most highly compensated executives of any 
subrecipient. 

v. Definitions. For purposes of this Award term: 

(1) "Entity" means all of the following, as defined at 2 CFR part 25: 

(a) A Governmental organization, which is a State, local government, or Indian tribe; 

(b) A foreign public entity; 

( c) A domestic or foreign nonprofit organization; 

( d) A domestic or foreign for-profit organization; and 

(e) A Federal agency, but only as a subrecipient under an award or subaward to a 
Recipient. 

(2) "Executive" means officers, managing partners, or any other employees in 
management positions. 

(3) "Subaward": 
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(a) This term means a legal instrument to provide support for the performance of any 
portion of the substantive Project or program for which the Recipient received this 
Award and that the Recipient awards to an eligible subrecipient. 

(b) The term does not include the Recipient's procurement of property and services 
needed to carry out the Project or program (for further explanation, 
see 2 CFR § 200.330). 

( c) A subaward may be provided through any legal agreement, including an 
agreement that the Recipient or a subrecipient considers a contract. 

(4) "Subrecipient" means an entity that: 

(a) Receives a subaward from the Recipient under this Award; and 

(b) Is accountable to the Recipient for the use of the Federal funds provided by the 
subaward. 

(5) "Total compensation" means the cash and noncash dollar value earned by the 
executive during the Recipient's or subrecipient' s preceding fiscal year and includes 
the following (for more information, see 17 CFR § 229.402(c)(2)): 

(a) Salary and bonus. 

(b) Awards of stock, stock options, and stock appreciation rights. Use the dollar 
amount recognized for financial statement reporting purposes with respect to the 
fiscal year in accordance with the Statement of Financial Accounting Standards 
No. 123 (Revised 2004) (FAS 123R), Share Based Payments. 

(c) Earnings for services under non-equity incentive plans. This does not include 
group life, health, hospitalization or medical reimbursement plans that do not 
discriminate in favor of executives and are available generally to all salaried 
employees. 

( d) Change in pension value. This is the change in present value of defined benefit 
and actuarial pension plans. 

(e) Above-market earnings on deferred compensation which is not tax-qualified. 

(f) Other compensation, if the aggregate value of all such other compensation 
(e.g., severance, termination payments, value of life insurance paid on behalf of 
the employee, perquisites or property) for the executive exceeds $10,000. 

c. Central Contractor Registration ("CCR") and Universal Identifier Requirements. 
In accordance with 2 CFR part 25, the Recipient must obtain a Data Universal 
Numbering System ("DUNS") number and maintain an active registration in the CCR 
database. In addition, the Recipient must notify potential first-tier subrecipients that no 
entity may receive a first-tier subaward unless the entity has provided its DUNS number 
to the Recipient. The requirements are located in Appendix A of2 CFR part 25 and are 
available at http://www.gpo.gov/fdsys/pkg/CFR-20 l 5-title2-vol 1/pdf/CFR-20 l 5-title2-
voll-part25 .pdf. 

1. Requirement for CCR. Unless exempted from this requirement under 
2 CFR § 25.110, the Recipient must maintain the currency of its information in the 
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CCR until it submits the final financial report required under this Award or receives 
the final payment, whichever is later. This requires that the Recipient review and 
update the information at least annually after the initial registration, and more 
frequently ifrequired by changes in its information or another Award term. 

11. Requirement for DUNS Numbers. If authorized to make subawards under this Award, 
the Recipient: 

(1) Must notify potential subrecipients that no entity (see definition in paragraph b.v 
of this Award term) may receive a subaward from the Recipient unless the entity 
has provided its DUNS number to the Recipient. 

(2) May not make a subaward to an entity unless the entity has provided its DUNS 
number to the Recipient. 

iii. Definitions for purposes of this Award term: 

(1) "Central Contractor Registration ("CCR")" means the Federal repository into 
which an entity must provide information required for the conduct of business as a 
Recipient. Additional information about registration procedures may be found at 
the System for Award Management website (currently at 
https://www.sam.gov/portal/public/SAM/). 

(2) "Data Universal Numbering System ("DUNS")" number means the nine-digit 
number established and assigned by Dun and Bradstreet, Inc. (D&B) to uniquely 
identify business entities. A DUNS number may be obtained from D&B by 
telephone (currently 866-705-5711) or the Internet (currently at 
http://fedgov.dnb.com/webform) .. 

(3) "Entity," as it is used in this Award term, means all of the following, as defined at 
2 CFR part 25 , subpart C: 

(a) A Governmental organization, which is a State, local government, or Indian 
Tribe; 

(b) A foreign public entity; 

( c) A domestic or foreign nonprofit organization; 

( d) A domestic or foreign for-profit organization; and 

(e) A Federal agency, but only as a subrecipient under an award or subaward to 
a Recipient. 

(4) "Subaward" : 

(a) This term means a legal instrument to provide support for the performance of 
any portion of the substantive Project or program for which the Recipient 
received this Award and that the Recipient awards to an eligible subrecipient. 

(b) The term does not include the Recipient's procurement of property and 
services needed to carry out the Project or program (for further explanation, 
see 2 CFR § 200.330). 

(c) A subaward may be provided through any legal agreement, including an 
agreement that the Recipient considers a contract. 

60 



(5) "Subrecipient" means an entity that: 

(a) Receives a subaward from the Recipient under this Award ; and 

(b) Is accountable to the Recipient for the use of the Federal funds provided by the 
subaward. 

See also 2 CFR § 200.300(b) ("Statutory and national policy requirements"). 

16. Federal Financial Assistance Planning During a Funding Hiatus or Government Shutdown. 

This term sets forth initial guidance that will be implemented for Federal financial assistance 
awards in the event of a lapse in appropriations, or a Government shutdown. The Grants Officer 
may issue further guidance prior to an anticipated shutdown. 

a. Unless there is an actual rescission of funds for specific grant obligations, Recipients under 
Federal financial assistance awards for which funds have been obligated generally will be 
able to continue to perform and incur allowable expenses under the Award during a funding 
hiat\ls. Recipients are advised that ongoing activities by Federal employees involved in grant 
administration (including payment processing) or similar operational and administrative work 
cannot continue when there is a funding lapse. Therefore, there may be delays, including 
payment processing delays, in the event of a shutdown. 

b. All Award actions will be delayed during a Government shutdown; if it appears that a 
Recipient's performance under a grant or cooperative agreement will require agency 
involvement, direction, or clearance during the period of a possible Government shutdown, 
the Project Officer or Grants Officer, as appropriate, may attempt to provide such 
involvement, direction, or clearance prior to the shutdown or advise the Recipient that such 
involvement, direction, or clearance will not be forthcoming during the shutdown. 
Accordingly, Recipients whose ability to withdraw funds is subject to prior agency approval, 
which in general are Recipients that have been designated high risk, Recipients under 
construction awards, and other Recipients limited to reimbursements or subject to agency 
review, will be able draw funds down from the relevant Automatic Standard Application for 
Payment ("ASAP") account only if agency approval is given and coded into ASAP prior to 
any Government shutdown or closure. This limitation may not be lifted during a Government 
shutdown. Recipients should plan to work with the Grants Officer to request prior approvals 
in advance of a shutdown wherever possible. Recipients whose authority to draw down award 
funds is restricted may decide to suspend work until the Government reopens. 

c. The ASAP system should remain operational during a Government shutdown. Recipients that 
do not require any Grants Officer or agency approval to draw down advance funds from their 
ASAP accounts should be able to do so during a shutdown. The 30-day limitation on the 
drawdown of advance funds will still apply notwithstanding a Government shutdown and 
advanced funds held for more than 30 days will have to be returned with interest. 
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APPENDIX 

The following reference materials and forms are available online: 

1. 2 CFR part 200, "Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards " 

2. 2 CFR part 1326, "Nonprocurement Debarment and Suspension" 

3. 13 CFR Chapter III (EDA's regulations) 

4. 15 CFR part 4, "Disclosure of Government Information" 

5. 15 CFR part 27, "Protection of Human Subjects" 

6. 15 CFR part 28, "New Restrictions on Lobbying" 

7. 15 CFR part 29, "Governmentwide Requirements for Drug-Free Workplace (Financial 
Assistance)" 

8. 48 CFR part 31, "Contract Cost Principles and Procedures" 

9. Code of Federal Regulations (CFR): Government Printing Office's Federal Digital System 
(FDSYS) at https://www.gpo.gov/fdsys/browse/collectionCfr.action?collectionCode=CFR 

10. EDA's regulations: 
http://www.gpo.gov/fdsys/browse/collectionCfr.action?collectionCode=CFR); search for 
Title 13, Chapter III after selecting the relevant year 

11. OMB Circulars: www.whitehouse.gov/omb/circulars/index.html 

12. Davis-Bacon wage rate determinations: http://www.wdol.gov/dba.aspx 

Governmentwide and DOC-Specific Forms: 

1. Form CD-281 , "Report of Government Property in Possession of Contractor" 

2. Form CD-450, "Financial Assistance Award" 

3. Form CD-451 , "Amendment to Financial Assistance Award" 

4. Form SF-425, "Federal Financial Report" 

5. Form SF-428, "Tangible Personal Property" 

6. Form SF-429, "Real Property Status Report" 

7. Form SF-271, "Outlay Report and Request for Reimbursement for Construction Programs" 

8. Form SF-272, "Federal Cash Transaction Report" 

9. Form SF-LLL, "Disclosure of Lobbying Activities" 

Commerce Department ("CD") forms: 
http://ocio.os.doc.gov/ITPolicyandPrograms/Electronic Forms/index.htm 

Govemmentwide Standard Forms ("SF"): https://www.whitehouse.gov/omb/grants forms 
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Compliance with EDA Disaster 
Assistance Program Requirements 

Fraud Awareness Training 

You must successfully complete this training and attach the signed completion 
certificate along with your signed CD-450. 

Failure to comply with this requirement may result in a finding of non­
compliance with the terms and conditions of your award 



• Overview of EDA Disaster Recovery Programs 

• The Department of Commerce (DOC) 
Office of Inspector General (OIG) 

• Fraud in EDA Programs 

• Additional Items 

• Certificate 

U.S. Department of Commerce I Office of Inspector General 2 
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INTRODUCTION: EDA DISASTER RECOVERY '~I· 
. ~ . .' ~; ~ ·~·. ' 

Role of EDA: Facilitate the timely and effective delivery of 
Federal economic development assistance to support long-term 
community economic recovery planning and project 
implementation, redevelopment, and resiliency 

U.S. Department of Commerce I Office of Inspector General 3 



• 

• 

Under the Bipartisan Budget Act of 2018 (PL I 15-123), Congress 
appropriated to EDA $600 million in additional Economic Adjustment 
Assistance (EAA) Program funds for disaster relief and recovery as a 
result of Hurricanes Harvey, Irma, and Maria, wildfires, and other 
calendar year 2017 natural disasters under the Stafford Act. 

Projects, among other things, must have a nexus to applicable 
disaster recovery and resilience efforts and be consistent with at 
least one of the EDA Investment Priorities. 

U.S. Department of Commerce I Office of Inspector General 4 



INTRODUCTION: EDA DISASTER RECOVERY · 11· 

• 

• 

• 

• 

EDA INVESTMENT PRIORITIES 

Recovery & Resilience: Projects that assist with economic resilience (including business 
continuity and preparedness) and long-term recovery from natural disasters and economic shocks 
to ensure U.S. communities are globally competitive. 

Critical Infrastructure: Projects that establish the fundamental building blocks of a prosperous 
and innovation-centric economy and a secure platform for American business, including physical 
(e.g., broadband, energy, roads, water, sewer) and other economic infrastructure. 

Workforce Development & Manufacturing: Projects that support the planning and 
implementation of infrastructure for skills-training centers and related facilities that address the 
hiring needs of the business community -- particularly in the manufacturing sector -- with a 
specific emphasis on the expansion of apprenticeships and work-and-learn training models. Also 
includes projects that encourage job creation and business expansion in manufacturing, including 
infrastructure-related efforts that focus on advanced manufacturing of innovative, high-value 
products and enhancing manufacturing supply chains. 

Exports & Foreign Direct Investment (FDI): Primarily infrastructure projects that enhance 
community assets (e.g. port facilities) to support growth in U.S. exports and increased foreign 
direct investment-and ultimately the return of jobs to the United States. 

https://www.eda.gov/about/investment-priorities/ 
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INTRODUCTION: EDA DISASTER RECOVERY · ~-: 

• 

• 

• ~ • : ~' • I \. 

EDA disaster assistance grants are being awarded through its Regional 
Offices under the agency's Economic Adjustment Assistance (EAA) 
Program. The EAA Program enables EDA to make awards that 
support a wide range of construction and non-construction activities. 

Catalog of Federal Domestic Assistance (CFDA) I 1.307 
- Located at https://beta.sam.gov/ 

- Contains overview of the EAA Program 

- Contains eligibility, application, and compliance requirements, etc. 
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Eligible applicants under the EAA Program include: 

• 

• 

• 

• 

• 

District Organization 

Indian Tribe or a consortium of Indian Tribes 

State,* county, city, or other political subdivision of a State, including a special purpose unit of 
a State or local government engaged in economic or infrastructure development activities, or 
a consortium of political subdivisions 

Institution of higher education or a consortium of institutions of higher education 

Public or private non-profit organization or association acting in cooperation with officials of 
a political subdivision of a State 

EDA is not authorized to provide EAA grants to individuals or for-profit 
entities. Requests from such entities will not be considered for funding. 

*Includes Puerto Rico and other U.S. Territories 

U.S. Department of Commerce I Office of Inspector General 7 



Projects eligible for EDA support include both the development of 
disaster recovery strategies and the implementation of recovery 
projects identified within those strategies, including construction 
activities, capitalizing revolving loan funds, and a variety of others. 

U.S. Department of Commerce I Office of Inspector General 8 



Applicants must propose a project located in or serving one or more 
communities or regions impacted by Hurricanes Harvey, Irma, or 
Maria, or wildfires or other Federally-declared natural disasters 
occurring in calendar year 2017. 

U.S. Department of Commerce I Office of Inspector General 9 



The U.S. Department of Coninierce (DOC) 
Office of Inspector General (OIG) 

U.S. Department of Commerce I Office of Inspector General 10 



• Created by IG Act of 1978 to: 

- Combat fraud, waste, and abuse within the DOC 

- Conduct audits and investigations of DOC operations 

- Keep the DOC and Congress informed 

• Mission 

- To improve the programs and operations of the Department of 
Commerce through independent and objective oversight 

This includes oversight of EDA Assistance Programs 
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• Office of Audit and Evaluation . 

• Office of Investigations 
Criminal 

Civil 

Administrative 

Employee misconduct 

Public corruption 

U.S. Department of Commerce I Office of Inspector General 12 



Federal employees, applicants, and employees of federal contractors and grantees ~ho make 
certain disclosures-to OIG or elsewhere-are protected under the law from suffering 
retaliation because of those disclosures. 

Basic elements of whistleblower protection law: (I) you make a protected disclosure; (2) you 
are subject to certain retaliatory acts; and (3) there is a causal connection between your 
protected disclosure and the retaliatory act. 

OIG receives, reviews, and where appropriate, investigates allegations of whistleblower 
reprisal. 

Whistleblower complaints may be submitted to the OIG via the hotline: 
https://www.oig.doc.gov/Pages/Online-Hotline-Complaint-Form.aspx 

Whistleblower complaints may also be submitted to the Office of Special Counsel via their 
website: https:// osc.gov/pages/file-complai nt.aspx 

DOC-OIG Whistleblower Protection Coordinator contact information: 

Email: wpo@oig.doc.gov Phone: 202-482-1099 

U.S. Department of Commerce I Office of Inspector General 13 



• Fraud Defined 

• Compliance Requirements 
- Eligibility 

- Duplicate Funding 

- Matching Funds 

- Mandatory Reporting of Fraud 

• Consequences of Fraud 

• Recommendations/Best Practices 
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Although it can take many forms, fraud, at its core, is 

deception through the niisrepresentation or 
oniission of material facts for the purpose of 
illegitiniate gain. 
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FRAUD IN EDA ASSISTANCE PROGRAMS /~ c-

-
Examples of fraud within EDA Assistance Programs include, but 
are not limited to: 

• Accepting federal funding in multiple assistance awards for the same work 

• 

• 

• 

• 

• 

Misrepresentations regarding the eligibility of the project or recipient 

Misrepresentations or omissions about the recipient's facilities, 
ownership/control, or the work to be performed by the recipient 

Providing falsified letters of support 

Misrepresentations concerning the use of funds expended, work 
performed, results achieved, or compliance with program requirements 
under the award 

Inflated labor costs 
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FRAUD IN EDAASSISTANCE PROGRAMS 
(CONTINUED) 

.·· ::... ·, ·-, .... _ ....,,,,. ·., 
-- ~ ·•· 

; ?i .,· 
'.·., r, .. ~. 

• Misuse or conversion of assistance award funds ( e.g. using funds for personal 
expenses) 

• Theft of government owned property ( 18 U.S.C. § 666) 

• Embezzlement ( 18 U.S.C. § 666) 

• Fabrication or falsification of data, in applying for, carrying out, or reporting 
results from an assistance award 

• Failure to comply with applicable federal cost principles governing grants I 
cooperative agreements 

• Undisclosed self-dealing, such as a sub-award to an entity in which an awardee, 
executive, or key employee (or family members of the aforementioned 
individuals) has a financial interest 

• "Buying Expenses", or reporting expenses incurred by another entity for work 
unrelated to the assistance award 

U.S. Depart ment of Commerce I Office of Inspector General 17 



RECIPIENTS MUST COMPLYWITH: 

• 2 CFR Part 200 - Uniform Administrative Requirements, Cost Principles, 
and Audit Requirements for Federal Awards 

• Department of Commerce Financial Assistance Standard Terms and 
Conditions 

• EDA Standard Award Conditions for Construction Projects or EDA 
Revolving Loan Fund Standard Award Conditions (as applicable) 

• Special Award Conditions (unique to each award) 

U.S. Department of Commerce I Office of Inspector General 18 



2 CFR § 200.338 - REMEDIES FOR NONCOMPLIANCE 

If a non-Federal entity fails to comply with Federal statutes, regulations or the terms 
and conditions of a Federal award, the Federal awarding agency or pass-through entity 
may impose additional conditions; or, in certain circumstances, the Federal awarding agency 
or pass-through entity may take one or more of the following actions, as appropriate in the 
circumstances: 

• Temporary withholding of cash payments pending correction of the deficiency by the non­
Federal entity or more severe enforcement action by the Federal awarding agency or pass­
through entity 

• Disallowance of (that is, deny both use of funds and any applicable matching credit for) all or 
part of the cost of the activity or action not in compliance 

• Whole or partial suspension or termination of the Federal award 

• Initiation of suspension or debarment proceedings (or in the case of a pass-through entity, 
recommend such a proceeding be initiated by a Federal awarding agency) 

• Withholding of further Federal awards for the project or program 

• Other remedies that may be legally available 

U.S. Department of Commerce J Office of Inspector General 19 



Eligibility 

Within their EDA Assistance Award Proposal, applicants make 
numerous certifications as to their eligibility to receive a 
federal award, among other certifications. 

Falsely certifying to any material fact or 
representation contained in a certification is fraud. 

U.S. Department of Commerce I Office of Inspector General 20 



Eligibility 

Allegations Included: 

• 

• 

Nonprofit organization made false and misleading statements to 
obtain federal grant funding 
Failure to disclose conflicts of interest that were required to be 
disclosed 

Outcome: 

• Nonprofit agreed to pay $528,575.82 to resolve allegations they 
violated the False Claims Act 

Double-click 
below for more 

information 

___ ........,.._ ~ 
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Duplication of Benefits is Prohibited 

IMPORTANT- The Stafford Act (42 U.S.C. § 5155) prohibits 
duplication of benefits: 

"The President, in consultation with the head of each Federal agency 
administering any program providing financial assistance to persons, business 
concerns, or other entities suffering losses as a result of a major disaster or 
emergency, shall assure that no such person, business concern, or other entity 
will receive such assistance with respect to any part of such loss as to which 
he has received financial assistance under any other program or from 
insurance or any other source." 
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Duplication of Benefits is Prohibited 

2 CFR § 200.53 - Improper Payment 

Improper payment includes any payment to an ineligible party, any payment for an 
ineligible good or service, any duplicate payment, any payment for a good or 
service not received ( except for such payments where authorized by law), any payment 
that does not account for credit for applicable discounts, and any payment where 
insufficient or lack of documentation prevents a reviewer from discerning whether a 
payment was proper. 

Other Federal Awards with Similar Programmatic Activities 

"The Recipient shall immediately notify the Project Officer and the Grants Officer in 
writing if, after receipt of this Award, other financial assistance is received to support 
or fund any portion of the scope of work incorporated into this Award. EDA will not 
pay for costs that are funded by other sources." EDA Standard Terms and Conditions for 
Construction Projects, February 12, 2016 
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Duplication of Benefits 

Allegations Included: 

• 
• 

Not-for-profit owner applied for funding for similar services 
Owner converted the duplicate funding for his personal and business 
use 

Outcome: 

• 
• 
• 

Owner pied guilty to mail fraud and money laundering 
Sentenced to 24 months in prison 
Ordered to pay $480, 90 I in restitution 

Double-click 
below for more 

information 

.,...._........,._ -==:] 
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Matching Funds 

• Generally, EDA's maximum allowable grant rate is 50% of the approved project cost; 
however, EDA will work with the recipient to determine the appropriate grant rate for 
the award based on statutory and regulatory distress factors. 

• The remaining portion of the EDA approved scope of work must be borne by the 
recipient or provided to the recipient by a third party as a contribution for the 
purposes of and subject to the terms of the award. 

• The applicant must document that the matching share will: 
• Be committed to the project for the period of performance 
• Be available as needed 
• Not be conditioned or encumbered in any way that may preclude its use consistent 

with the requirements of EDA investment assistance 

• Applicants must submit, for each source of matching share, a commitment letter or 
equivalent document signed by an authorized representative of the organization 
providing the matching funds. Additional documentation may be requested by EDA in order 
to substantiate the availability of the matching funds. 
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Matching Funds Double-click 
below for more 

information 
Allegations Included: 

• Small business owner made several false statements and 
misrepresentations to obtain federal grant funding 

----- e=:J 
-or~ -___ suamm __ _ 

......... ....,_,.,..._._ 
• 

• 

Owner misrepresented that he obtained a $100,000 investment from a 
third party in order to qualify for federal matching funds 
Owner converted grant funds to personal use 

---
---...~ .. .. ~ ... ............. 
~ 

~11~-s..0. .. , ... ,r .. ~11, 
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Outcome: 

• 

• 
• 
• 

... ::;-...::~::r~­
Owner convicted at trial for wire fraud, mail fraud, falsification of records, aa'&~e-,:: 

d h ft f -·---.......................... -an t e o government property :=--->z ,1 ..,... .. 
~~ ................................... .... 

Sentenced to 36 months in prison ---·--._..-
Ordered to pay $105, 726 in restitution 
Owner debarred for 5 years 
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Mandatory Disclosure of Fraud 

2 CFR § 200.1 13 - Mandatory disclosures 

The non-Federal entity or applicant for a Federal award must 
disclose, in a timely manner, in writing to the Federal awarding agency 
or pass-through entity all violations of Federal criminal law involving 
fraud, bribery, or gratuity violations potentially affecting the Federal 
award. 

Failure to disclose could result in the remedies detailed in 2 CFR § 200.338 
(slide 19 of this presentation). 
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CONSEQUENCES OF COMMITTING FRAUD ;~--
·'V.· ~T ,.,:" 

Criminal Prosecution 

Lying to obtain a grant, or lying about the work performed may violate 
several criminal laws: 

• 18 U.S.C. § I 00 I, False Statements (up to 5 years in prison, forfeiture and $250K fine) 

• 18 U.S.C. § 641, Theft of Federal Property (up to IO years in prison, forfeiture and 
$250K fine) 

• 18 U.S.C. § 1343, Wire Fraud (up to 20 years in prison, forfeiture and $250K fine) 

• 18 U.S.C. § 666, Theft or bribery concerning programs receiving Federal funds (up to 
IO years in prison, forfeiture and $250K fine) 

Fines for organizations may be as high as $SOOK 

Criminal forfeiture = full amount of the grant; personal assets can be 
seized to satisfy forfeiture or fine 
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CONSEQUENCES OF COMMITTING FRAUD ; ~~.\ 
(CONTINUED) .. ~ ·· 

,· 

Civil Prosecution 

In addition to or in lieu of criminal prosecution 

Civil False Claims Act, 31 U.S.C. §§ 3729-3733 

\ I .- ~~ • '; • 

• Liability includes up to treble damages (3x actual damages) and a civil penalty 
of up to $22,363 for each false claim 

• False claims liability may include payments received when the government 
relied upon false information in the award proposal, in a certification of current 
cost or pricing data, in a request for payment, or in progress reports 

• Although the statute requires knowledge that the claim was false, knowledge 
includes "deliberate ignorance" or "reckless disregard of the truth" 

• Whistleblowers can receive up to 30% of the recovery amount for reporting 
fraud via qui tam provisions of the False Claims Act 
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CONSEQUENCES OF COMMITTING FRAUD ; 1!!i.·.·,\ 
(CONTINUED) ; ?l'ff/ 

. . . 
·•·• t,· 0' 

Administrative Remedies 

• Government can terminate contracts/grants tainted by fraud 

• Government can suspend/debar the entity, owner, and/or employees 

• Results in prohibition from receiving any federal grants or contracts, or 
working as a sub-grantee on federal grants or a sub-contractor on federal 
contracts 

• Debarment is typically for three years, but can be for a longer period 

• Administrative remedies are in addition to or in lieu of criminal and civil 
liability 
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The government retains the right to examine the status of an 
EDA Assistance award at any time. 

Status checks include: 
• Site visits 
• Requests for records including financial documents and timesheets 

Good recordkeeping will help ensure successful 
status checks and eliniinate potential issues. 
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Good Records: Key to Protecting Yourself 

Documentation 

• Timesheets for hours worked by ALL involved employees 
• All financial receipts, invoices and statements for expenses related to the project 

Updates on the project status, including successes/failures 

• 

• 

Keep regular records at the business-level so you have all facts on hand if 
needed/requested by the government 
Documentation to support performance metrics 
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If you are unsure about any of the requirements relating to the 

award of an EDA Assistance grant/cooperative agreement: 

• Contact the appropriate EDA POC and provide all relevant 

facts 

• Request written guidance from the EDA POC, and 

• Follow it! 
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EDA Disaster Recovery website 
https://www.eda.gov I programs/disaster-recovery/ 

13 CFR Chapter Ill - Economic Development Administration (Parts 300-315) 
https://gov.ecfr.io/cgi-bin/text-idx?SID=8fbf6f5b896d79be9a I I dd 18cee58dea&mc=true&tpl=/ecfrbrowse/Title I 3/ I 3chapterlll.tpl 

2 CFR Part 200 - Uniform Administrative Requirements, Cost Principles, and 
Audit Requirements for Federal Awards 
https://gov.ecfr.io/cgi-bin/text-idx?SID=be9b8216bc70dcf927fd I 8af I b339 I 49&mc=true&node=pt2. I .200&rgn=div5 

Grant Fraud & Scams - Grants.gov 
https://www.grants.gov/learn-grants/ grant-fraud. htm I 
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U.S. Department of Commerce 
Office of Inspector General 

Office of Investigations 

OIG HOTLINE 
Phone: (800) 424-5 197 

Online Complaint Form: 
https://www.oig.doc.gov/Pages/Online-Hotline-

Complaint-Form.aspx 

For more information 
please visit our website 

www.oig.doc.gov 
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REPORT FRAUD,WASTE,ANDABUSE :-=1: . 
• ~·' ',. ~. I.. 

National Center for Disaster Fraud Hotline 

Phone: 866-720-5721 
Fax: 225-334-4707 
Email: disaster@leo.gov 

For more information please visit 
htt,ps: I lwww.fema.gov/ disaster-fraud 
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You must successfully complete this training and 
attach the completion certificate (next slide) to 
your signed CD-450. 

Failure to comply with this requirement may result 
in a finding of non-compliance with the terms and 
conditions of your award. 
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190-0140-NC (SS) 
 

SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 
 

1. INSURANCE: 
 

a) If Consultant does not currently meet insurance requirements, Consultant shall also include 
verification from their broker or agent that any required insurance not provided at that time of 
submittal will be in place within 10 days after award recommendation. 

 
b) Consultant shall email certificate that is compliant with the insurance requirements to 

ssteele@pinellascounty.org .If certificate received with bid was a compliant certificate no 
further action may be necessary.  The Certificate(s) of Insurance shall be signed by authorized 
representatives of the insurance companies shown on the Certificate(s).  A copy of the 
endorsement(s) referenced in paragraph d) for Additional Insured shall be attached to 
the certificate(s) referenced in this paragraph. 

 
c) No work shall commence at any project site unless and until the required Certificate(s) of 

Insurance are received and approved by the County.  Approval by the County of any 
Certificate(s) of Insurance does not constitute verification by the County that the insurance 
requirements have been satisfied or that the insurance policy shown on the Certificate(s) of 
Insurance is in compliance with the requirements of the Agreement.  County reserves the right 
to require a certified copy of the entire insurance policy, including endorsement(s), at any time 
during the RFP and/or contract period. 

 
d) All policies providing liability coverage(s), other than professional liability and workers 

compensation policies, obtained by the Consultant and any subcontractors to meet the 
requirements of the Agreement shall be endorsed to include Pinellas County a Political 
subdivision of the State of Florida as an Additional Insured. 

 
e) If any insurance provided pursuant to the Agreement expires, or cancels prior to the completion 

of the work you will be notified by CTrax, the authorized vendor of Pinellas County. Upon 
notification, renewal certificate(s) of Insurance and endorsement(s)  should be furnished to 
Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o JDi 
Data at PinellasSupport@jdidata.com by the Consultant or their agent prior to the expiration 
date 

 
(1) Consultant shall also notify County within twenty-four (24) hours after receipt, of any 

notices of expiration, cancellation, nonrenewal or adverse material change in coverage 
received by said Consultant from its insurer.  Notice shall be given by email to Pinellas 
County Risk Management at InsuranceCerts@pinellascounty.org Nothing contained 
herein shall absolve Consultant of this requirement to provide notice. 

 

(2) Should the Consultant, at any time, not maintain the insurance coverages required herein, 
the County may terminate the Agreement, or at its sole discretion may purchase such 
coverages necessary for the protection of the County and charge the Consultant for such 
purchase or offset the cost against amounts due to Consultant for services completed.  The 
County shall be under no obligation to purchase such insurance, nor shall it be responsible 
for the coverages purchased or the insurance company or companies used.  The decision 
of the County to purchase such insurance shall in no way be construed to be a waiver of 
any of its rights under the Agreement. 

 

f) The County reserves the right, but not the duty, to review and request a copy of the Contractor’s 
most recent annual report or audited financial statement when a self-insured retention (SIR) or 
deductible exceeds $50,000. 

  

mailto:ssteele@pinellascounty.org
mailto:InsuranceCerts@pinellascounty.org
mailto:PinellasSupport@jdidata.com
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190-0140-NC (SS) 
 

SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 

 

g) If subcontracting is allowed under this RFP, the Prime Consultant shall obtain and maintain, at 
all times during its performance of the Agreement, insurance of the types and in the amounts 
set forth; and require any subcontractors to obtain and maintain, at all times during its 
performance of the Agreement, insurance limits as it may apply to the portion of the Work 
performed by the subcontractor; but in no event will the insurance limits be less than $500,000 
for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto 
Liability if required below. 

 

(1) All subcontracts between Consultant and its subcontractors shall be in writing and may be 
subject to the County’s prior written approval.  Further, all subcontracts shall (1) require 
each subcontractor to be bound to Consultant to the same extent Consultant is bound to 
the County by the terms of the Contract Documents, as those terms may apply to the 
portion of the Work to be performed by the subcontractor; (2) provide for the assignment 
of the subcontracts from Consultant to the County at the election of Owner upon 
termination of the Contract; (3) provide that County will be an additional indemnified party 
of the subcontract; (4) provide that the County will be an additional insured on all insurance 
policies required to be provided by the subcontractor except workers compensation and 
professional liability; (5) provide waiver of subrogation in favor of the County and other 
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to 
the County; and (7) identify the County as an intended third-party beneficiary of the 
subcontract.  Consultant shall make available to each proposed subcontractor, prior to the 
execution of the subcontract, copies of the Contract Documents to which the subcontractor 
will be bound by this Section C and identify to the subcontractor any terms and conditions 
of the proposed subcontract which may be at variance with the Contract Documents. 

 
h) Each insurance policy and/or certificate shall include the following terms and/or conditions: 

 
(1) The Named Insured on the Certificate of Insurance and insurance policy must match the 

entity’s name that responded to the solicitation and/or is signing the agreement with the 
County. If Consultant is a Joint Venture per Section A. titled Joint Venture of this RFP, 
Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name 
and the Joint Venture must comply with the requirements of Section C with regard to limits, 
terms and conditions, including completed operations coverage. 

 
(2) Companies issuing the insurance policy, or policies, shall have no recourse against County 

for payment of premiums or assessments for any deductibles which all are at the sole 
responsibility and risk of Contractor. 

 

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus, 
Commissions, Divisions, Departments and Constitutional offices of County and individual 
members, employees thereof in their official capacities, and/or while acting on behalf of 
Pinellas County. 

 

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently 
held by County or any such future coverage, or to County's Self-Insured Retentions of 
whatever nature.   

 

(5) All policies shall be written on a primary, non-contributory basis. 
 

(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for 
either workers compensation or commercial general liability shall have a list of covered 
employees certified by the leasing company attached to the Certificate(s) of Insurance. The 
County shall have the right, but not the obligation to determine that the Consultant is only 
using employees named on such list to perform work for the County. Should employees 
not named be utilized by Consultant, the County, at its option may stop work without penalty 
to the County until proof of coverage or removal of the employee by the contractor occurs, 
or alternatively find the Consultant to be in default and take such other protective measures 
as necessary. 



190-0140-NC (SS) 
 

SECTION C – LIMITATION ON LIABILITY, INDEMNIFICATION, AND INSURANCE REQUIREMENTS 
 

 
(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation in 

favor of Pinellas County from both the Consultant and subcontractor(s). 
 

i) The minimum insurance requirements and limits for this Agreement, which shall remain in effect 
throughout its duration and for two (2) years beyond final acceptance for projects with a 
Completed Operations exposure, are as follows: 

 
(1) Workers’ Compensation Insurance 

 
 Limit Florida Statutory 

 
 Employers’ Liability Limits 

 
Per Employee 
Per Employee Disease 
Policy Limit Disease 

$  500,000 
$  500,000 
$  500,000 

 
 

(2) Commercial General Liability Insurance including, but not limited to, Independent 
Contractor, Contractual Liability Premises/Operations, Products/Completed Operations, 
and Personal Injury. 
 

 
 Limits 

 
Combined Single Limit  Per Occurrence  
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$  1.000,000 
$  2,000,000 
$  1,000,000 
$  2,000,000 

 
(3) Professional Liability (Errors and Omissions) Insurance with at least minimum limits as 

follows.  If “claims made” coverage is provided, “tail coverage” extending three (3) years 
beyond completion and acceptance of the project with proof of “tail coverage” to be 
submitted with the invoice for final payment. In lieu of “tail coverage”, Consultant may 
submit annually to the County, for a three (3) year period, a current certificate of insurance 
providing “claims made” insurance with prior acts coverage in force with a retroactive date 
no later than commencement date of this contract. 

 
 Limits 

 
Each Occurrence or Claim 
General Aggregate 

$ 2,000,000  
$ 2,000,000  

 
For acceptance of Professional Liability coverage included within another policy required 
herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or 
equal to the amount of Professional Liability and other coverage combined. 

 
(4) Property Insurance Consultant will be responsible for all damage to its own property, 

equipment and/or materials. 




