## **APPENDIX 6**

## **TENTATIVE PROJECT LIST**

## SIDEWALK AND UNDERDRAIN REPLACEMENT FY 21-23 (004753A)

This project list is intended as a sampling of some projects that may be released under this contract. There is no guarantee on the amount of work or work sites that will issued to the Contractor. The list of projects and estimated work will be modified on an ongoing basis during the duration of the contract. The included Map areas identify only the vicinity where partial work segments will occur. Work needs do not include the entire area.

UNDERDRAIN REPLACEMENT				REMOVE & REPLACE CURB / SIDEWALK			
Project Location	From	То	FY	Project Location/ Subdivision	From	То	FY
77th Avenue N.	76th Avenue N.	115th Street N.	21	Highland Lakes Subdivision	NO MAP. VARIOUS SITES WITHIN THIS AREA	NO MAP	21
76th Avenue N.	77th Avenue N.	115th Street N.	21	Palm Harbor (various areas within map)	SEE MAP. VARIOUS SITES WITHIN PERIMETER	SEE MAP	22
75th Avenue N.	113th Lane N.	115th Street N.	21	Seminole (various areas within map)	SEE MAP. VARIOUS SITES WITHIN PERIMETER	SEE MAP	23
113th Lane N.	77th Avenue N.	74th Avenue N.	22	54th Avenue	US19	66th Street North	23
74th Avenue N.	131st Street N.	133rd Street N.	22				
132nd Way N. & 132nd Street N. & 131st Way N.	75th Avenue N.	Dead End	23				



