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SERVICES AGREEMENT 

THIS SERVICES AGREEMENT (“Agreement”) is made as of this       day of      , 2021 (“Effective 

Date”), by and between Pinellas County, a political subdivision of the State of Florida (“County”), and NexTraq LLC 

(“Contractor”) (individually, “Party,” collectively, “Parties”). 

W I T N E S S E T H: 

WHEREAS, the County requested proposals pursuant to 190-0528-P  (“RFP) for Global Positioning System 

(GPS)/Telematics System – Equipment & Services services; and 

WHEREAS, based upon the County's assessment of Contractor's proposal, the County selected the Contractor 

to provide the Services as defined herein; and 

WHEREAS, Contractor represents that it has the experience and expertise to perform the Services as set forth 

in this Agreement. 

NOW, THEREFORE, in consideration of the above recitals, the mutual covenants, agreements, terms and 

conditions herein, and other good and valuable consideration, the receipt and sufficiency of which is hereby mutually 

acknowledged, the Parties agree as follows: 

1. Definitions.

A. “Agreement” means this Agreement, including all Exhibits Appendix’s, and Attachments which are

expressly incorporated herein by reference, and any amendments thereto.

B. “County Confidential Information” means any County information deemed confidential and/or exempt

from Section 119.07, Florida Statutes, and Section 24(a), Article 1 of the Florida Constitution, or other applicable

law, including, but not limited to, data or information referenced in any other information designated in writing

by the County as County Confidential Information.

C. “Contractor Confidential Information” means any Contractor information that is designated as

confidential and/or exempt by Florida’s public records law, including information that constitutes a trade secret

pursuant to Chapter 688, Florida Statutes, and is designated in this Agreement or in writing as a trade secret by

Contractor (unless otherwise determined to be a public record by applicable Florida law).  Notwithstanding the

foregoing, Contractor Confidential Information does not include information that:  (i) becomes public other than

as a result of a disclosure by the County in breach of the Agreement; (ii) becomes available to the County on a

non-confidential basis from a source other than Contractor, which is not prohibited from disclosing such

information by obligation to Contractor; (iii) is known by the County prior to its receipt from Contractor without

any obligation or confidentiality with respect thereto; or (iv) is developed by the County independently of any

disclosures made by Contractor.

D. “Contractor Personnel” means all employees of Contractor, and all employees of subcontractors of

Contractor, including, but not limited to temporary and/or leased employees, who are providing the Services at

any time during the project term.

E. “Services” means the work, duties and obligations to be carried out and performed safely by Contractor

under this Agreement, as described throughout this Agreement and as specifically described in Exhibit A

(“Statement of Work”) attached hereto and incorporated herein by reference.  As used in this Agreement,

Services shall include any component task, subtask, service, or function inherent, necessary, or a customary part

of the Services, but not specifically described in this Agreement, and shall include the provision of all standard

day-to-day administrative, overhead, and internal expenses, including costs of bonds and insurance as required

herein, labor, materials, equipment, safety equipment, products, office supplies, consumables, tools, postage,

computer hardware/software, telephone charges, copier usage, fax charges, travel, lodging, and per diem and all

other costs required to perform Services except as otherwise specifically provided in this Agreement.

27 April
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2. Conditions Precedent.   This Agreement, and the Parties’ rights and obligations herein, are contingent upon

and subject to the Contractor securing and/or providing the performance security, if required in Section 3, and the

insurance coverage(s) required in Section 13, within ten (10) days of the Effective Date.  No Services shall be

performed by the Contractor and the County shall not incur any obligations of any type until Contractor satisfies

these conditions. Unless waived in writing by the County, in the event the Contractor fails to satisfy the conditions

precedent within the time required herein, the Agreement shall be deemed not to have been entered into and shall be

null and void.

3. Services.

A. Services.  The County retains Contractor, and Contractor agrees to provide the Services.  All Services shall

be performed subject to the provisions and terms contained herein and the Exhibits attached hereto.

B. Services Requiring Prior Approval.  Contractor shall not commence work on any Services requiring prior

written authorization in the Statement of Work without approval from Fleet Management Division Manager, or

designee.

C. Additional Services.  From the Effective Date and for the duration of the project, the County may elect to

have Contractor perform Services that are not specifically described in the Statement of Work attached hereto

but are related to the Services (“Additional Services”), in which event Contractor shall perform such Additional

Services for the compensation according to terms as accepted in writing by Contractor.  Contractor shall

commence performing the applicable Additional Services promptly upon receipt of written approval as provided

herein.

D. De-scoping of Services.  The County reserves the right, in its sole discretion, to de-scope Services upon

written notification to the Contractor by the County.  Upon issuance and receipt of the notification, the Contractor

and the County shall enter into a written amendment reducing the appropriate Services Fee for the impacted

Services by a sum equal to the amount associated with the de-scoped Services as defined in the payment schedule

in this Agreement, if applicable, or as determined by mutual written consent of both Parties based upon the scope

of work performed prior to issuance of notification.

E. Independent Contractor Status and Compliance with the Immigration Reform and Control Act.

Contractor is and shall remain an independent contractor and is neither agent, employee, partner, nor joint

venturer of County.  Contractor acknowledges that it is responsible for complying with the provisions of the

Immigration Reform and Control Act of 1986 located at 8 U.S.C. 1324, et seq, and regulations relating thereto,

as either may be amended from time to time.  Failure to comply with the above provisions shall be considered a

material breach of the Agreement.

F. Non-Exclusive Services.  This is a non-exclusive Agreement.  During the term of this Agreement, and any

extensions thereof, the County reserves the right to contract for another provider for similar services as it

determines necessary in its sole discretion.

G. Project Monitoring.  During the term of the Agreement, Contractor shall cooperate with the County, either

directly or through its representatives, in monitoring Contractor’s progress and performance of this Agreement.

4. Term of Agreement.

A. Initial Term.   The term of this Agreement shall commence on the Effective Date and shall remain in full

force and for five (5) years, or until termination of the Agreement, whichever occurs first.

B. Term Extension

The term of this Agreement may not be extended.  All Services shall be completed by the expiration of the initial

term as defined in 4.A.
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5. Compensation and Method of Payment.

A. Services Fee.  As total compensation for the Services, the County shall pay the Contractor the sums as

provided in this Section 5 (“Services Fee”), pursuant to the terms and conditions as provided in this Agreement.

It is acknowledged and agreed by Contractor that this compensation constitutes a limitation upon County's

obligation to compensate Contractor for such Services required by this Agreement, but does not constitute a

limitation upon Contractor's obligation to perform all of the Services required by this Agreement.  In no event

will the Services Fee paid exceed the not-to-exceed sums set out in subsections 5.B. and C., unless the Parties

agree to increase this sum by written amendment as authorized in Section 21 of the Agreement.

B. The County agrees to pay the Contractor the not-to-exceed sum of $1,553,074.00, for Services completed

and accepted as provided in Section 15 herein if applicable, payable fees set out in Exhibit C attached hereto,

upon submittal of an invoice as required herein.

C. Travel Expenses.  The County shall reimburse the Contractor for travel expenses incurred in accordance

with Section 112.061, Florida Statutes, and/or County Travel Policy, and as approved in writing in advance by

Fleet Management Division Manager, or designee.

D. Taxes.  Contractor acknowledges that the County is not subject to any state or federal sales, use,

transportation and certain excise taxes.

E. Payments.  Contractor shall submit invoices for payments due as provided herein and authorized

reimbursable expenses incurred with such documentation as required by County.  Invoices shall be submitted to

as provided in Exhibit D attached hereto, with copy to Fleet Management Division Manager or designee.

For time and materials Services, all Contractor Personnel shall maintain logs of time worked, and each invoice 

shall state the date and number of hours worked for Services authorized to be billed on a time and materials 

basis.  All payments shall be made in accordance with the requirements of Section 218.70 et seq., Florida 

Statutes, “The Local Government Prompt Payment Act.”  The County may dispute any payments invoiced by 

Contractor in accordance with the County’s Invoice Payments Dispute Resolution Process established in 

accordance with Section 218.76, Florida Statutes, and any such disputes shall be resolved in accordance with 

the County’s Dispute Resolution Process. 

6. Personnel.

A. Qualified Personnel.  Contractor agrees that each person performing Services in connection with this

Agreement shall have the qualifications and shall fulfill the requirements set forth in this Agreement.

B. Approval and Replacement of Personnel.  The County shall have the right to approve all Contractor

Personnel assigned to provide the Services, which approval shall not be unreasonably withheld.  Prior to

commencing the Services, the Contractor shall provide at least ten (10) days written notice of the names and

qualifications of the Contractor Personnel assigned to perform Services pursuant to the Agreement.  Thereafter,

during the term of this Agreement, the Contractor shall promptly and as required by the County provide written

notice of the names and qualifications of any additional Contractor Personnel assigned to perform Services.   The

County, on a reasonable basis, shall have the right to require the removal and replacement of any of the

Contractor Personnel performing Services, at any time during the term of the Agreement.  The County will notify

Contractor in writing in the event the County requires such action.  Contractor shall accomplish any such removal

within forty-eight (48) hours after receipt of notice from the County and shall promptly replace such person with

another person, acceptable to the County, with sufficient knowledge and expertise to perform the Services

assigned to such individual in accordance with this Agreement. In situations where individual Contractor

Personnel are prohibited by applicable law from providing Services, removal and replacement of such Contractor

Personnel shall be immediate and not subject to such forty-eight (48) hour replacement timeframe and the

provisions of Section 7. A.1. shall apply if minimum required staffing is not maintained.



Page 4 of 9 

 Pinellas County Purchasing and Risk Management  Standard Services Agreement 07-2017 

7. Termination.

A. Contractor Default Provisions and Remedies of County.

1. Events of Default.  Any of the following shall constitute a “Contractor Event of Default” hereunder:

(i) Contractor fails to maintain the staffing necessary to perform the Services as required in the Agreement,

fails to perform the Services as specified in the Agreement, or fails to complete the Services within the

completion dates as specified in the Agreement; (ii) Contractor breaches Section 9 (Confidential

Information); (iii) Contractor fails to gain acceptance of a deliverable per Section 15, if applicable, for two

(2) consecutive iterations; (iv) if for a service level default under the Service Level Agreement attached to

the Statement of Work, only if a Service Level Termination Event has occurred; or (v) Contractor fails to

perform or observe any of the other material provisions of this Agreement.

2. Cure Provisions.  Upon the occurrence of a Contractor Event of Default as set out above, the County

shall provide written notice of such Contractor Event of Default to Contractor (“Notice to Cure”), and

Contractor shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or

remedy the Contractor Event of Default described in the written notice, except that no cure provision is

required for a Service Level Termination Event under the Service Level Agreement attached to the

Statement of Work.

3. Termination for Cause by the County.  In the event that Contractor fails to cure a Contractor Event of

Default as authorized herein, or upon the occurrence of a Contractor Event of Default as specified in Section

7.A.1.(iii) or (iv), the County may terminate this Agreement in whole or in part, effective upon receipt by

Contractor of written notice of termination pursuant to this provision, and may pursue such remedies at law

or in equity as may be available to the County.

B. County Default Provisions and Remedies of Contractor.

1. Events of Default.  Any of the following shall constitute a “County Event of Default” hereunder:  (i)

the County fails to make timely undisputed payments as described in this Agreement; (ii) the County

breaches Section 9 (Confidential Information); or (iii) the County fails to perform any of the other material

provisions of this Agreement.

2. Cure Provisions.  Upon the occurrence of a County Event of Default as set out above, Contractor shall

provide written notice of such County Event of Default to the County (“Notice to Cure”), and the County

shall have thirty (30) calendar days after the date of a Notice to Cure to correct, cure, and/or remedy the

County Event of Default described in the written notice.

3. Termination for Cause by Contractor.  In the event the County fails to cure a County Event of Default

as authorized herein, Contractor may terminate this Agreement in whole or in part effective on receipt by

the County of written notice of termination pursuant to this provision, and may pursue such remedies at law

or in equity as may be available to the Contractor.

C. Termination for Convenience.  Notwithstanding any other provision herein, the County may terminate

this Agreement, without cause, by giving thirty (30) days advance written notice to the Contractor of its election

to terminate this Agreement pursuant to this provision.

8. Time is of the Essence.  Time is of the essence with respect to all provisions of this Agreement that specify a

time for performance, including the Services as described in Exhibits attached hereto; provided, however, that

the foregoing shall not be construed to limit a Party’s cure period allowed in the Agreement.
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9. Confidential Information and Public Records.

A. County Confidential Information.  Contractor shall not disclose to any third party County Confidential

Information that Contractor, through its Contractor Personnel, has access to or has received from the County

pursuant to its performance of Services pursuant to the Agreement, unless approved in writing by the County

Contract Manager.  All such County Confidential Information will be held in trust and confidence from the date

of disclosure by the County, and discussions involving such County Confidential Information shall be limited to

Contractor Personnel as is necessary to complete the Services.

B. Contractor Confidential Information.  All Contractor Confidential Information received by the County

from Contractor will be held in trust and confidence from the date of disclosure by Contractor and discussions

involving such Contractor Confidential Information shall be limited to the members of the County’s staff and

the County’s subcontractors who require such information in the performance of this Agreement.  The County

acknowledges and agrees to respect the copyrights, registrations, trade secrets and other proprietary rights of

Contractor in the Contractor Confidential Information during and after the term of the Agreement and shall at

all times maintain the confidentiality of the Contractor Confidential Information provided to the County, subject

to federal law and the laws of the State of Florida related to public records disclosure.  Contractor shall be solely

responsible for taking any and all action it deems necessary to protect its Contractor Confidential Information

except as provided herein.  Contractor acknowledges that the County is subject to public records legislation,

including but not limited to Chapter 119, Florida Statutes, and the Florida Rules of Judicial Administration, and

that any of the County’s obligations under this Section may be superseded by its obligations under any

requirements of said laws.

C. Public Records.  Contractor acknowledges that information and data it manages as part of the services may

be public records in accordance with Chapter 119, Florida Statutes and Pinellas County public records policies.

Contractor agrees that prior to providing services it will implement policies and procedures to maintain, produce,

secure, and retain public records in accordance with applicable laws, regulations, and County policies, including

but not limited to the Section 119.0701, Florida Statutes.  Notwithstanding any other provision of this Agreement

relating to compensation, the Contractor agrees to charge the County, and/or any third parties requesting public

records only such fees allowed by Section 119.07, Florida Statutes, and County policy for locating and producing

public records during the term of this Agreement.

If the Contractor has questions regarding the application of Chapter 119, 

Florida Statutes, to the Contractor’s duty to provide public records relating 

to this contract, contact the Pinellas County Board of County 

Commissioners, Purchasing and Risk Management Department, 

Operations Manager custodian of public records at 727-464-3311, 

purchase@pinellascounty.org, Pinellas County Government, Purchasing 

and Risk Management Department, Operations Manager, 400 S. Ft. 

Harrison Ave, 6th Floor, Clearwater, FL 33756.

10. Audit.  Contractor shall retain all records relating to this Agreement for a period of at least five (5) years after

final payment is made.  All records shall be kept in such a way as will permit their inspection pursuant to Chapter

119, Florida Statutes.  In addition, County reserves the right to examine and/or audit such records.

11. Compliance with Laws.

Contractor shall comply with all applicable federal, state, county and local laws, ordinances, rules and regulations in

the performance of its obligations under this Agreement, including the procurement of permits and certificates where

required, and including but not limited to laws related to Workers Compensation, Americans with Disabilities Act

(ADA), Section 504 of the Rehabilitation Act of 1973, Minority Business Enterprise (MBE), occupational safety and

health and the environment, equal employment opportunity, privacy of medical records and information, as

applicable.  Failure to comply with any of the above provisions shall be considered a material breach of the

Agreement.

mailto:purchase@pinellascounty.org
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12. Public Entities Crimes

Contractor is directed to the Florida Public Entities Crime Act, Section 287.133, Florida Statutes, as well as Florida

Statute 287.135 regarding Scrutinized Companies, and represents to County that Contractor is qualified to transact

business with public entities in Florida, and to enter into and fully perform this Agreement subject to the provisions

state therein.  Failure to comply with any of the above provisions shall be considered a material breach of the

Agreement.

13. Liability and Insurance.

A. Insurance.  Contractor shall comply with the insurance requirements set out in Exhibit B, attached hereto

and incorporated herein by reference.

B. Indemnification.  Contractor agrees to indemnify, pay the cost of defense, including attorney’s fees, and

hold harmless the County, its officers, employees and agents from all damages, suits, actions or claims,

including reasonable attorney’s fees incurred by the County, of any character brought on account of any

injuries or damages received or sustained by any person, persons, or property, or in any way relating to or

arising from the Agreement; or on account of any act or omission, neglect or misconduct of Contractor; or

by, or on account of, any claim or amounts recovered under the Workers’ Compensation Law or of any

other laws, regulations, ordinance, order or decree; or arising from or by reason of any actual or claimed

trademark, patent or copyright infringement or litigation based thereon; except only such injury or damage

as shall have been occasioned by the sole negligence of the County.

C. Liability.  Neither the County nor Contractor shall make any express or implied agreements, guaranties or

representations, or incur any debt, in the name of or on behalf of the other Party.  Neither the County nor

Contractor shall be obligated by or have any liability under any agreements or representations made by the

other that are not expressly authorized hereunder.  The County shall have no liability or obligation for any

damages to any person or property directly or indirectly arising out of the operation by Contractor of its

business, whether caused by Contractor’s negligence or willful action or failure to act.

D. Contractor’s Taxes.  The County will have no liability for any sales, service, value added, use, excise,

gross receipts, property, workers’ compensation, unemployment compensation, withholding or other taxes,

whether levied upon Contractor or Contractor’s assets, or upon the County in connection with Services

performed or business conducted by Contractor.  Payment of all such taxes and liabilities shall be the

responsibility of Contractor.

14. County’s Funding.  The Agreement is not a general obligation of the County.  It is understood that neither this

Agreement nor any representation by any County employee or officer creates any obligation to appropriate or make

monies available for the purpose of the Agreement beyond the fiscal year in which this Agreement is executed.  No

liability shall be incurred by the County, or any department, beyond the monies budgeted and available for this

purpose.  If funds are not appropriated by the County for any or all of this Agreement, the County shall not be

obligated to pay any sums provided pursuant to this Agreement beyond the portion for which funds are appropriated.

The County agrees to promptly notify Contractor in writing of such failure of appropriation, and upon receipt of such

notice, this Agreement, and all rights and obligations contained herein, shall terminate without liability or penalty to

the County.

15. Acceptance of Services.  For all Services deliverables that require County acceptance as provided in the

Statement of Work, the County, through the Fleet Management Division Manager or designee, will have ten (10)

calendar days to review the deliverable(s) after receipt or completion of same by Contractor, and either accept or

reject the deliverable(s) by written notice to NexTraq LLC.  If a deliverable is rejected, the written notice from the

County will specify any required changes, deficiencies, and/or additions necessary.  Contractor shall then have seven

(7) calendar days to revise the deliverable(s) to resubmit and/or complete the deliverable(s) for review and approval

by the County, who will then have seven (7) calendar days to review and approve, or reject the deliverable(s);

provided however, that Contractor shall not be responsible for any delays in the overall project schedule that result

from the County’s failure to timely approve or reject deliverable(s) as provided herein.  Upon final acceptance of the

deliverable(s), the County will accept the deliverable(s) in writing.
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16. Subcontracting/Assignment.

A. Subcontracting.  Contractor is fully responsible for completion of the Services required by this Agreement

and for completion of all subcontractor work, if authorized as provided herein.  Contractor shall not subcontract

any work under this Agreement to any subcontractor other than the subcontractors specified in the proposal and

previously approved by the County, without the prior written consent of the County, which shall be determined

by the County in its sole discretion.

B. Assignment  This Agreement, and all rights or obligations hereunder, shall not be assigned, transferred, or

delegated in whole or in part, including by acquisition of assets, merger, consolidation, dissolution, operation of

law, change in effective control of the Contractor, or any other assignment, transfer, or delegation of rights or

obligations, without the prior written consent of the County.  The Contractor shall provide written notice to the

County within fifteen (15) calendar days of any action or occurrence assigning the Agreement or any rights or

obligations hereunder as described in this section.  In the event the County does not consent to the assignment,

as determined in its sole discretion, the purported assignment in violation of this section shall be null and void,

and the County may elect to terminate this Agreement by providing written notice of its election to terminate

pursuant to this provision upon fifteen (15) days notice to Contractor.

17. Survival.  The following provisions shall survive the expiration or termination of the Term of this Agreement:

7, 9, 10, 13 20, 23, and any other which by their nature would survive termination.

18. Notices.  All notices, authorizations, and requests in connection with this Agreement shall be deemed given on

the day they are:  (1) deposited in the U.S. mail, postage prepaid, certified or registered, return receipt requested; or

(2) sent by air express courier (e.g., Federal Express, Airborne, etc.), charges prepaid, return receipt requested; or

(iii) sent via email and addressed as set forth below, which designated person(s) may be amended by either Party by

giving written notice to the other Party:

For County: For Contractor: 

Attn: Don Moore Attn: Gregg Betcher 

Fleet Management Operations Director of Government Sales 

9685 Ulmerton Road 1200 Lake Hearn Drive Suite 500 

Largo, FL 33778 Atlanta, GA 30319 

with a copy to: 

Division Director, Purchasing & Risk Management 

Pinellas County Purchasing Department 

400 South Fort Harrison Avenue 

Clearwater, FL 33756 

19. Conflict of Interest.

A. The Contractor represents that it presently has no interest and shall acquire no interest, either direct or

indirect, which would conflict in any manner with the performance of the Services required hereunder, and

that no person having any such interest shall be employed by Contractor during the agreement term and any

extensions; and during the term of this Agreement.

B. The Contractor shall promptly notify the County in writing of any business association, interest, or other

circumstance which constitutes a conflict of interest as provided herein.  If the Contractor is in doubt as to

whether a prospective business association, interest, or other circumstance constitutes a conflict of interest,

the Contract may identify the prospective business association, interest or circumstance, the nature of work

that the Contractor may undertake and request an opinion as to whether the business association, interest or

circumstance constitutes a conflict of interest if entered into by the Contractor.  The County agrees to notify

the Contractor of its opinion within (10) calendar days of receipt of notification by the Contractor, which

shall be binding on the Contractor.
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20. Right to Ownership.  All work created, originated and/or prepared by Contractor in performing Services

pursuant to the Agreement, including documentation or improvements related thereto, to the extent that such work,

products, documentation, materials or information are described in or required by the Services (collectively, the

“Work Product”) shall be County’s property when completed and accepted, if acceptance is required in this

Agreement, and the County has made payment of the sums due therefore.  The ideas, concepts, know-how or

techniques developed during the course of this Agreement by the Contractor or jointly by Contractor and the County

may be used by the County without obligation of notice or accounting to the Contractor.  Any data, information or

other materials furnished by the County for use by Contractor under this Agreement shall remain the sole property

of the County.  Notwithstanding the foregoing, Contractor shall have rights to Fleet Data as set forth in the Additional

Provisions Concerning Services attached to the Statement of Work.

21. Amendment.  This Agreement may be amended by mutual written agreement of the Parties hereto.

22. Severability.  The terms and conditions of this Agreement shall be deemed to be severable.  Consequently, if

any clause, term, or condition hereof shall be held to be illegal or void, such determination shall not affect the validity

or legality of the remaining terms and conditions, and notwithstanding any such determination, this Agreement shall

continue in full force and effect unless the particular clause, term, or condition held to be illegal or void renders the

balance of the Agreement impossible to perform.

23. Applicable Law and Venue.  This Agreement shall be governed by and construed in accordance with the laws

of the State of Florida (without regard to principles of conflicts of laws).  The Parties agree that all actions or

proceedings arising in connection with this Agreement shall be tried and litigated exclusively in the state or federal

(if permitted by law and a Party elects to file an action in federal court) courts located in or for Pinellas County,

Florida.  This choice of venue is intended by the Parties to be mandatory and not permissive in nature, and to preclude

the possibility of litigation between the Parties with respect to, or arising out of, this Agreement in any jurisdiction

other than that specified in this section.  Each Party waives any right it may have to assert the doctrine of forum non

conveniens or similar doctrine or to object to venue with respect to any proceeding brought in accordance with this

section.

24. Waiver.  No waiver by either Party of any breach or violation of any covenant, term, condition, or provision of

this Agreement or of the provisions of any ordinance or law, shall be construed to waive any other term, covenant,

condition, provisions, ordinance or law, or of any subsequent breach or violation of the same.

25. Due Authority.  Each Party to this Agreement represents and warrants that:  (i) it has the full right and authority

and has obtained all necessary approvals to enter into this Agreement; (ii) each person executing this Agreement on

behalf of the Party is authorized to do so; (iii) this Agreement constitutes a valid and legally binding obligation of

the Party, enforceable in accordance with its terms.

26. No Third Party Beneficiary.  The Parties hereto acknowledge and agree that there are no third party

beneficiaries to this Agreement.  Persons or entities not a party to this Agreement may not claim any benefit from

this Agreement or as third party beneficiaries hereto.

27. Entire Agreement.  This Agreement constitutes the entire Agreement between the Parties and supersedes all

prior negotiations, representations or agreements either oral or written.

(Signature Page Follows) 
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement the day and year first written. 

PINELLAS COUNTY, FLORIDA 

By and through i ts  

NexTraq LLC 

Board of County Commissioners  Name of Firm 

By: 

By Signature 

Print Name 

ATTEST: Title 

Ken Burke, 

Clerk of the Circuit Court 

By: 

Deputy Clerk 

Approved as to Form 

By: 

Office of the County Attorney 

Gregg Betcher

Director Government Sales

Chair, Pinellas County Board of County Commissioners

aty102771
AATF
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P inellas County RFP 190-0528-P 
 

G PS Telematics System – Equipment & Services 
S tatement of Work (SOW) – NexTraq LLC 

 
 

 
January 5, 2021 

 
 
 
 

Gregg Betcher 
Director of Government Sales 
NexTraq LLC 
1200 Lake Hearn Drive 
Suite 500 
Atlanta, GA 30319 
Main Office: 678-762-6800 
Cell: 802-233-5009 
G regg.Betcher@nextraq.com 
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IMPLEMENTATION OVERVIEW & CUSTOMER ONBOARDING APPROACH 

INTRODUCTION 
 

At NexTraq, delivering a positive customer experience is our primary focus. We 
understand that the installation process is critical to ensuring Pinellas County is receiving 
anticipated value and performance from its GPS fleet tracking purchase. 

 
There are six main elements that are important with every deployment: 

 
1)  Vehicle/Asset List 

 
2) Customer’s expectation of timeframe for installer training 

 
3) Customer’s expectation for identifying/training NexTraq’s solution  

 
4) Location(s)/timing of shipping equipment, address(s) and to whose attention 

 
5) Location/Zip Code on the Installations 

 
6) Department billing contacts must be provided for creation of billing sites for each department 

within Pinellas County utilizing NexTraq services  
 
 

NexTraq will perform the majority of installations and can train Pinellas County installers as 
needed based on the cadence and timeframe dictated by the customer.   
Pinellas has indicated that there will be 3 implementation phases.  These phases and 
timelines are located in Appendix A. 

 
For all questions regarding this rollout, your NexTraq point-of-contact (POC) consists of 1 to 4 team 
members: 

 
 

1) Your Local NexTraq Project Manager – Lisa Page 
 

2) Your NexTraq Sales Engineer – Joshua Sikorski 
 

3) Your Assigned Independent Network Installer – Managed by Philip Pealor, NexTraq 
 

4) Your NexTraq Customer Care Team 
 

For complex deployment with multiple vehicles and multiple locations, a dedicated project 
team is structured consisting of NexTraq employees and combined with various roles from 
Pinellas County. Typical customer roles consist of: Project Owner/Fleet Service Manager 
(John Neal), Shop Foreman, Logistics, Dispatch personnel and IT staff. 
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  (Introduction Cont.) 
   
 

With over 20 years of experience in GPS fleet tracking solutions, NexTraq has assembled a 
network of hand-selected Mobile Electronic Certified Professionals (MECP) installers to 
handle the training of Pinellas County installers with a hands-on aspect of the installation 
for your fleet of mobile assets. NexTraq will provide dedicated on-site staff to assist in the 
deployment and rollout.  For this project, Pinellas County has expressed interest in having 
NexTraq providing the majority of installs with Pinellas having the option to preform self-
installs. 
 
Like most companies that offer GPS fleet tracking solutions, NexTraq relies on a network of 
hand-selected Mobile Electronic Certified Professionals (MECP) (installers to handle the 
hands-on aspect of the installation for your fleet of mobile assets). Depending on the size of 
the implementation (number of devices, number of locations, complexity of the installation), 
NexTraq will provide dedicated on-site staff to assist in the deployment and rollout. 
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PROFESSIONAL SERVICES 
 

 
NexTraq offers a variety of professional services to get you up and running quickly and 
efficiently as possible. For larger deployments above 800 units, we usually leverage a 
professional services component and additional support staff from a NexTraq team of 
dedicated professionals. We understand that an implementation can be very distracting to 
your business, and engaging NexTraq professional service can minimize impact to your 
operations and reduce the deployment time. NexTraq’s team of professionals guide you 
throughout the entire process, from installation to system setup, to role-based training, to 
making available API data for integration of the NexTraq platform into your business 
processes, depending on the level of professional services you choose to enhance your 
experience.  NexTraq has review the API offering and discussed the need for professional 
services with Pinellas County IT department.  NexTraq will make its Professional Services 
available to Pinellas County at a rate of $150.00 per hour, per resource – remote meetings.  
Estimated time for NexTraq Professional Services/Consulting is 1-2 days.  

 
In many cases, your additional support may simply be provided remotely while in other 
cases, you may require a dedicated NexTraq project manager to work with your team to 
handle planning, scheduling, and coordination of your installation. In these cases, NexTraq 
resources are available. 

 
PROJECT LIFECYCLE 

 

 
Every project is carefully managed at NexTraq based on your unique needs. We can 
appreciate and understand that the project lifecycle varies tremendously based on location 
of installations, complexity of installations, number of devices, variation of vehicle/asset 
make/model and time-of- day expectation of installations. NexTraq understands that all 
installations require careful pre-planning to ensure that your company is least impacted 
during the installation/rollout process. 

 
For all larger implementations, NexTraq sales representatives engage the NexTraq 
Operations team early in the sale cycle to begin the upfront necessary logistical planning. 
During this planning phase, we confirm “exact” scope of work as presented in the RFP, we 
agree on goals and objectives of the GPS fleet tracking solution (high fuel costs, driver 
risk, technician productivity, overtime, accountability etc.), and begin to design an 
implementation to support the goals and objective of the project. 

 
During the Pre-launch phase, we collectively review the Scope of Work document and 
develop a project plan when necessary. We collect key vehicle/asset data to ensure we 
understand the “installation” requirements up front. We also involve our third-party 
NexTraq Preferred Independent Network Installers to ensure we are set up for success 
before we begin the project. 
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(Project Lifecycle cont.) 
 

When the installation encompasses many vehicle/asset types, many year models, or the 
use of Panic Button, PTO sensors etc., the approach becomes more complex.  A proper 
review is necessary for both parties to ensure that use-case expectations will be achieved 
after the implementation. 

 

 The NexTraq Implementation Lifecycle 
 

 Design Phase 
o Gather Requirements 
o Review Scope of Work 

may include some or all of the following elements: 

o Create a To-Be Functional Specification 
o Develop Vehicle/Asset Matrix List 

 Launch Phase 

o Create Project Plan 
o Organize Project TEAM (Pinellas County, NexTraq & Installation Partner) 

 Test Phase 

o Conduct Operational functionality  
o Document Installation Specification 

 Deploy / Installation Phase 
o Create Detailed Rollout/Install Schedule 
o Gather End-User Data for Account Set-up 
o Provision and Ship Product 
o NexTraq installers for perform installs 
o Provide installation training to Pinellas County installers 
o Daily Status Reporting 

 Operational Execution 

o Conduct Training 
o Validate Data in Systems 
o Provide GPS Solution data/results into Business Processes & Practices 
o Develop/Create Key Performance Metrics (based on project definition stage) 
o Provide Check Ups on Performance Status 

 Support 
o Provide Installation Training Support (NexTraq installer to train Pinellas County installers)  
o Provide NexTraq IT Professional Services/Consulting (est. 1-2 days @ $150.00 per hour, 

per resource)  
o Provide On-going Support (as needed) 
o Provide Continued Education (as needed) 
o Provide Training to Pinellas County users/administrators  
o Perform Periodic Review with Customer (as defined by project) 
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CUSTOMER SERVICE & SUPPORT 
 

 
On time and available support is key and extremely important to your success. At NexTraq, 
we understand that most of the time a customer calls for support, they expect to talk to a 
“live” person. The NexTraq Customer Service team is standing by ready to meet your 
needs from 7:00am ET to 8:00pm Monday through Friday and from 7:00am ET to 3:00pm 
on Saturday. The entire customer service team is tightly aligned with all other operational 
team members at NexTraq. All support staff empowered to immediately escalate 
unresolved issues to Tier 2 technical staff, training personnel or Field Services team for 
quick resolution. Our goal at NexTraq is to resolve all issues/questions when possible on 
the first call. 
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TRAINING & EDUCATION 
 

 
At NexTraq, our focus is geared toward “the total customer experience,” from the time you 
make your purchase decision, to the implementation of a GPS fleet management solution 
into your daily operations and workflow. In some cases, you will work directly with your local 
sales representative for general training and education, but this is generally not the case. 

 
At the time of order placement, NexTraq’s dedicated Training and Customer Onboarding 
team is notified. You will be notified usually within 24 hours of the web-based hosted 
training session class offerings that are available on a weekly basis. Sign up for our 
training sessions with one of our professional instructors who are ready and available to 
get you up and running with NexTraq solution. 

 
NexTraq also recognizes that many of your questions may come after your initial live 
training and onboarding session. With this in mind, all training is also available in pre- 
recorded format to view as often as you like until you are fully comfortable and up to speed 
with our GPS fleet management solution. NexTraq also offers advanced training and 
education on a weekly basis, to ensure that you are getting the most out of your investment, 
all available for free as part of our focus on “The Total Customer Experience”. 

 
Available training can be accomplished in several ways, depending on special 
requirements from each customer engagement. Training is managed through various 
methods as follows: 

 

 Regularly Scheduled Weekly Web-based Delivery (Live Training) 
o Private classes are available on request 

 On-Demand (self-paced, links are available to all customers) 

 Live Web-based Education Services (based on customer demand or new 
product features) 

 Access to NexTraq Knowledge Library of “Pre-recorded Webinar Sessions” 

 On-Line Help topics available from the Dashboard 
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KEY STAKEHOLDERS AND CONTACTS 
 

 
 

Pinellas County 
 

 
 

Customer Name: Pinellas County - Department of Administrate Services 

 
Address: 400 S. FT. HARRISON AVENUE 

ANNEX BUILDING – 6TH FLOOR 
CLEARWATER, FL 33756 

 
Contact Name: Jim Just 

 
Role: Lead Procurement Analyst 

 
Phone Number: (727) 464-3205 

 
Fax Number: (727) 464-3925 

 

E-mail Address: j just@pinellascounty.org 
 
 

 
Contract Name: Pinellas County 

 
Address: 400 S. FT. HARRISON AVENUE 

ANNEX BUILDING – 6TH FLOOR 
CLEARWATER, FL 33756 

 
Contact Name: John Neal 

 
Role: Department Administrative Manager - Fleet Management Operations 

 
Phone Number:  (727) 582-3038 

 
E-mail Address: janeal@co.pinellas.fl.us 
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NexTraq Implementation Team Members and on-going support 
 

Lisa Page - Local Support/Project Manager – Sr. Regional Sales Manager 

- C: 678-989-6254 

-  Lisa.Page@NexTraq.com 

 
Joshua Sikorski – Technical Support - Director of Sales Engineering 

- C: 815-703-7572 

- J oshua.Sikorski@NexTraq.com 

 

Gregg Betcher - Director of Government Sales 

- C: 802-233-5009 

- G regg.Betcher@NexTraq.com 

 

Philip Pealor – Senior Field Services Manager (oversees installations) 

- C: 678-446-5433 

- Philip.Pealor@NexTraq.com  

 

NexTraq Premier Support 

- 678-762-6832/888-308-2247 

- PremierSupport@NexTraq.com 

 

Phone Options:  

1 – Hardware (unit is not functioning properly etc.) 

2 – App/Website issue (NexTraq dashboard/APP) 

4 – Training (“How-to” reports, alerts etc.) 

5 – Billing (accounting/billing questions) 

6 – Installation verification (confirm tracking etc.)
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PROJECT MANAGEMENT 
 

NexTraq will manage the roll-out and execution for Pinellas County, working closely with 
Pinellas County internal resources team in regard to installation, logistics, schedules, 
professional services and timeline commitments. This approach sets the framework for long 
term reliability of NexTraq GPS devices. 

 
Project scope shall consist of one (1) rollout phase unless Pinellas County determines that 
multiple phases are necessary and required: 

 
NexTraq Led Initiative (covered by this Statement of Work) 
 

NexTraq shall provide the hardware installation and  will provide a hardware installation guide 
and installer training of Pinellas employees of NexTraq GPS devices in the Pinellas County 
area upon authorization of this Statement of Work document. During this phase, NexTraq will 
work with Pinellas County to ensure hardware is delivered at designated 
locations/dates/times to support the installation sequence. The scope of this will include the 
availability of NexTraq installers for installation, training and provide an installation guide for 
GPS devices, to be determined by Pinellas County. This Statement of Work includes: 

 

 Foundation and framework for hardware delivery, installation training and deployment expectations 

 NexTraq installers to provide the majority of installations 

 Training of Pinellas County installers, verification that installed devices are tracking 

 Making available the NexTraq installer app 

 Knowledge Transfer, Train-the-Trainer approach 
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PROJECT SCOPE & APPROACH 
 

This Statement of Work shall cover the following components: 
 

1. Implementation/Installation Services 
 

a. NexTraq installers will perform the majority of installs (with Pinellas County having the 
option of doing self-installs) of Vehicle/Asset Trackers, Panic Buttons and PTO Switches.  
NexTraq will provide a NexTraq certified installer to train Pinellas County employee 
installers.  NexTraq will also make available installation documents and will make available 
NexTraq “Installer APP” as well as on-site assistance from Josh Sikorski-NexTraq Sales 
Engineer   

 
i. NexTraq VT-3640 Devices 
ii. Verizon or AT&T Local Roaming Partner Network 

 
b. PTO sensors included in the Project Scope – estimated to be 300 units 

 
c. “Panic Button” quantity/installation to be determined on select vehicles – included in Project 

Scope – estimated to be 19 units 
 

d. Driver ID via Employee ID badges are in the Project Scope.  RFID pricing is included in this 
SOW.  Pinellas County estimates 16 RFID Driver ID readers. 

 
2. Customer Training & Onboarding 

 
a. Standard Overview Training to be provided by NexTraq 

 
i. Web-based 

 
ii. On-site 

 
3. Integration Services 

 
a. Integration Services or Custom Programming is not included in Project Scope. NexTraq 

will provide customer API data.  NexTraq will make available it’s Professional Services 
team for consulting at a cost of $150.00 per hour, per resource.  1-2 business days are 
estimated 

 
4. Reporting 

 
a. Assumes That Customer will use NexTraq’s included Standard Reports 

 
b. NO custom reporting has been identified and NOT in the Project Scope 

 
NexTraq and Pinellas County representatives will spend time together pre-planning and 
discussing the rollout to determine exact scope and installation expectation. The anticipated 
project start date on or near April 19th, 2021 with Phase 1 completed no later than 1 August 
2021 (See Appendix A for phase dates. NOTE: Hardware will ship no sooner than 7 days 
from contract acceptance by Pinellas County. The SOW will address the following 
components: 
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(Project Scope & Approach cont.) 

 

 Project Sponsor and Champion Designation 
o Project will Require County Champion (John Neal) 
o Project will Require I.T. Lead Role 

 Communications Plan – Project Status Updates 

 Resource Allocation Planning 

o Internal Pinellas County resources (Field/County Personnel) 

o External NexTraq resources (Project Manager, Senior Consultant, 
Technical Consultant, Installers, Trainers etc.) 

o NexTraq Installers – Philip Pealor (NexTraq) 

 Project Timeline (Estimated Start Dates and Implementation Duration) 
o Installation/Rollout Schedule by Location 

 Contract accepted/signed by Pinellas County 

 Installation training by NexTraq for Pinellas County installers 

 Shipping of hardware – Ship-to location and quantity to be determined by Pinellas 
County 

 NexTraq will provide a grace period of up to 60 days after equipment/hardware is 
shipped to begin billing for monthly telematics services 

 See Appendix A for Phase 1-3 start/end dates and approx. vehicle/asset count 
o Training  

 Training of NexTraq system by NexTraq, NexTraq CAP team – Start date to be 
determined by Pinellas County 

o Data setup and configuration 

 Vehicle/Assets - See Appendix A for estimated vehicle/asset count 

 Driver ID - Approx. 16 units for the Fleet Management Motor Pool 

 Panic Button – Approx. 19 units 

 PTO Switch’s – Approx. 300 units 

 Users (Pinellas County Administrators – NexTraq User List) TBD 

 Information Technology Dependencies 

 Consolation between NexTraq and Pinellas County IT for purposes of integration 
API (1-2 days)  

 Data Loads – Mobile and User Setup 
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DELIVERABLES 
 

 
NexTraq Led Initiative (covered by this Statement of Work) 
 

 NexTraq Project Statement of Work (SOW) Document 

o Shall be delivered after planning call(s) between NexTraq and Pinellas County 

 Proposed NexTraq Project Plan 

o Tasks 

o Milestones for Phase 1, 2, 3 are listed in Appendix A 

o Resource Allocations 

 Pinellas County Personnel (install planning, scheduling, coordination, execution) 

 NexTraq Personnel 

 NexTraq Installation by NexTraq installers – Pinellas County has the option to 

provide selected installations 

 NexTraq Installer Training 

o Timeline 

 Resource Plan – See Appendix A 
o NexTraq Resources 

 NexTraq Staff (Project Management, Local Support, Sales Engineer) 

 NexTraq Installers 

 NexTraq installers training Pinellas County installers as needed 

 Pinellas County Resources – Corporate & Field 

 Corporate Personnel (Sponsor, Fleet Personnel, Specialist) 

 Information Technology 

 
NexTraq will perform the majority of installation of GPS devices for Pinellas County, NexTraq will work with 
Pinellas County internal team members to ensure vehicles are available at designated locations/dates/times 
to support the installation sequence.  Some of the information needed will be: 
 
• Vehicle list by location  
• Name of devices - Vehicle/Asset Tracker, Panic Button, PTO Switch’s, Driver ID (RFID) reader 
• Location address details  
• POC details (name, phone number and email address) 
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ASSUMPTIONS 
 

 
 Pinellas County will ensure all necessary resources; personnel, equipment and 

system access are available that would be required and necessary to complete the 
NexTraq implementation/installation of GPS devices. GPS installation will be by 
Pinellas County installers at designated Pinellas County facilities.   

 
 

TERMS  

 Term of the contract is 5 years 

 All work will be performed on a time and materials basis, at the rates specified in Appendix B. 

 This Statement of Work is an estimate of the services required. Actual services may 
vary for a number of reasons and may be more or less that this estimate. In the event 
additional services are required NexTraq will notify Pinellas County for approval to 
proceed. NexTraq will invoice for actual work performed, subject to the billing rates 
stated in Appendix C. 

 

 NexTraq must receive a signed copy of this Statement of Work prior to proceeding 
with a contract. 

 

 Local travel expenses by NexTraq personal are included as needed with remote/on-
line meetings being preferred. All reasonable efforts will be made to minimize travel 
expenses. NexTraq will use Pinellas County travel guidelines. 

 

 This Statement of Work is valid for 5 years from date of issue. Please sign and return 
this Statement of Work to confirm dates contained herein. 
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AUTHORIZATION TO PROCEED 

PROJECT ORDER 

By providing an authorized signature for this Project Order, Pinellas County authorizes 
NexTraq to proceed in the delivery of services as defined within this Statement of Work and 
the Customer and Terms and Conditions, in the event of a conflict between this Statement 
of Work and any Purchase Order, this Statement of Work shall prevail. 

IN WITNESS WHEREOF, the parties hereto have executed this Project Order and Pinellas 
County hereby authorizes NexTraq to provide the Services or System Development Services 
in the attached Statement of Work and to pay for such Services or System Development 
Services as provided herein. 

NexTraq, LLC Pinellas County 

Date: Date: 

Authorized Signature: Authorized Signature: 

Name: Name: 

Title: Title: 

3/26/21

Gregg Betcher

Director Government Sales-NexTraq LLC

April 27, 2021

aty102771
AATF
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AAPPENDIX A – INSTALLATION ROLLOUT SCHEDULE – INCLUDED SERVICES 
 

- Once the project “Kickoff” date has been established, NexTraq confirms that it’s 
system will be operational from the initial tracking installation and activation.  

- NexTraq installers will perform the majority of hardware installations for both vehicle 
and assets to include any “add-on” devices 

- NexTraq will provide hardware to include cables, PTO switches (est. 300), Panic 
Buttons (est.19 units), Driver ID-RFID Reader (est. 16 units)  

- NexTraq will provide Vehicle Tracker (3640) installation guide document 

- NexTraq will provide installation APP (PTO switch reporting will require Pinellas 
County installers to contact NexTraq customer service for activation) 

- NexTraq will provide certified NexTraq installer(s) to train Pinellas County installers 
as needed 

- NexTraq will provide in-person/online system training to users of NexTraq’s system 

- NexTraq will provide additional 60-day support to Pinellas County via its CAP 
program 

- NexTraq will offer Professional Services/Consulting to Pinellas County via 
phone/online meetings for the purpose of integration NexTraq’s API data.   

- NexTraq will make available its Disaster Recovery procedure 

- Planned Implementation phases: 
 Phase 1 will encompass Fiscal Year 2021 beginning after agreement execution and extend through 1 August 

2021.  This phase will involve installation of tracking devices in all County street-legal vehicles, integration into 
the NexTraq application, and training of departmental personnel.  The vehicle count as of the fiscal year start 
is 917, although the final number of installations may be +/- 10 to account for new vehicle purchases.  Initial 
requirements for driver I.D. devices and related services are limited to the 16 Fleet Management motor pool 
units.  The NexTraq GPS/Telematics system shall be fully functional no later than 1 August 2021. 

  
 Phase 2 will encompass Fiscal Year 2022 beginning after 1 October 2021.  This phase will involve installation of 

tracking devices in trailers, utility carts, heavy equipment and special equipment units.  Current estimated 
requirements are 792 units with the final count established in October 2021. 

  
 Phase 3 will encompass Fiscal Year 2023 beginning after 1 October 2022.  This phase will involve installation of 

tracking devices in generators, select marine units and heavy pumps.  Current estimated requirements are 292 
units with the final count established in October 2022.  Requirements for generator installations are ultimately 
driven by the capability of tracking units to monitor particulars of generator operation in addition to engine 
operation status. 
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AAPPENDIX B – PRICING SCHEDULE 
 

- NexTraq’s Professional Services/Consulting to Pinellas County via phone/online 
meetings for the purpose of integration NexTraq’s API data.  Estimate is 1-2 business 
days at $150.00 per hour, per resource 

- All cables, PTO switches, Panic Buttons (approx. 19) as defined in the RFP are 
included with NexTraq’s pricing response 

• GPS Hardware Units for (990 vehicles) OBD2/JBus equipped vehicles (passenger cars/light 
truck/heavy trucks) 

- Vehicle Tracking - MODEL: LMU-3640 
All hardware, cables, and installation included: Per Unit: $ 125.00 x 990 vehicles - Total cost: $ 123,750.00 
     - Monthly Monitoring Fee Term of Contract $ 11.95 

TOTAL (Five (5) Year) PROPOSED COST: $ 833,580.00 
        -     Powered and Non-Powered asset tracker: Per Unit: $99.00  

-Monthly Monitoring Fee Term of Contract $9.95 
 

- Uninstalls/Reinstalls by NexTraq Installers:  $75.00 per vehicle/per unit 

- Driver ID using Pinellas County supplied RFID cards:  The RFID employee ID card provided by Pinellas County to 
NexTraq and is readable by a provided NexTraq RFID reader which can be installed in Pinellas County vehicles 
and used for reporting Driver ID via NexTraq’s system.   

- Pricing: - RFID Reader: $50 per vehicle - Subscription: $4 monthly per vehicle 

        -  Panic Button: $9.50 – hardware 
        -     PTO Switch: $3.95 – hardware 
        -     “No Show” installer fee: $75.00 (Vehicles are not available for installer) – per occurrence charge 
 
 

- Local travel expenses by NexTraq personal are included as needed with remote/on-line meetings 
being preferred. All reasonable efforts will be made to minimize travel expenses. NexTraq will use 
Pinellas County travel guidelines, as determined by preference of Pinellas County. Travel expenses 
will be billed as incurred. Travel expenses would include lodging, meals, transportation, incidentals. 



SERVICES AGREEMENT Page 1 of 4 

EXHIBIT B 

INSURANCE REQUIREMENTS 

 Pinellas County Purchasing and Risk Management  Standard Services Agreement 07-2017 

The Contractor shall obtain and maintain, and require any sub-contractors to obtain and maintain, 
at all times during its performance of the Agreement, insurance of the types and in the amounts 
set forth.  For projects with a Completed Operations exposure, Contractor shall maintain coverage 
and provide evidence of insurance for two (2) years beyond final acceptance.  All insurance 
policies shall be from responsible companies duly authorized to do business in the State of Florida 
and have an AM Best rating of A- VIII or better. 

The Certificate(s) of Insurance shall be signed by authorized representatives of the insurance 
companies shown on the Certificate(s).  A copy of the endorsement(s) referenced in 
paragraph d) for Additional Insured shall be attached to the certificate(s) referenced in this 
paragraph. The certificate must name Pinellas County, a Political Subdivision of the State of 
Florida 400 S fort Harrison Avenue Clearwater, FL 33756, as certificate holder. Certificate 
marked “Sample”, or blank certificate holder information are not compliant. 

a) Approval by the County of any Certificate(s) of Insurance does not constitute verification by
the County that the insurance requirements have been satisfied or that the insurance policy
shown on the Certificate(s) of Insurance is in compliance with the requirements of the
Agreement.  County reserves the right to require a certified copy of the entire insurance policy,
including endorsement(s), at any time during the RFP and/or contract period.

b) All policies providing liability coverage(s), other than professional liability and workers
compensation policies, obtained by the Proposer and any subcontractors to meet the
requirements of the Agreement shall be endorsed to include Pinellas County a Political
subdivision of the State of Florida as an Additional Insured.

c) If any insurance provided pursuant to the Agreement expires or cancels prior to the completion
of the Work, you will be notified by CTrax, the authorized vendor of Pinellas County. Upon
notification, renewal Certificate(s) of Insurance and endorsement(s) shall be furnished to
Pinellas County Risk Management at InsuranceCerts@pinellascounty.org and to CTrax c/o
JDi Data at PinellasSupport@ididata.com by the Proposer or their agent prior to the expiration
date.,

(1) Proposer shall also notify County within twenty-four (24) hours after receipt, of any notices
of expiration, cancellation, nonrenewal or adverse material change in coverage received
by said Proposer from its insurer.  Notice shall be given by email to Pinellas County Risk
Management at InsuranceCerts@pinellascounty.org.   Nothing contained herein shall
absolve Proposer of this requirement to provide notice.

(2) Should the Proposer, at any time, not maintain the insurance coverages required herein,
the County may terminate the Agreement, or at its sole discretion may purchase such
coverages necessary for the protection of the County and charge the Proposer for such
purchase or offset the cost against amounts due to proposer for services completed.  The
County shall be under no obligation to purchase such insurance, nor shall it be responsible
for the coverages purchased or the insurance company or companies used.  The decision
of the County to purchase such insurance shall in no way be construed to be a waiver of
any of its rights under the Agreement.

d) The County reserves the right, but not the duty, to review and request a copy of the
Contractor’s most recent annual report or audited financial statement when a self-insured
retention (SIR) or deductible exceeds $50,000.

mailto:InsuranceCerts@pinellascounty.org
mailto:PinellasSupport@ididata.com
mailto:InsuranceCerts@pinellascounty.org
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EXHIBIT B 

INSURANCE REQUIREMENTS 

 Pinellas County Purchasing and Risk Management  Standard Services Agreement 07-2017 

e) If subcontracting is allowed under this RFP, the Prime Proposer shall obtain and maintain, at
all times during its performance of the Agreement, insurance of the types and in the amounts
set forth; and require any subcontractors to obtain and maintain, at all times during its
performance of the Agreement, insurance limits as it may apply to the portion of the Work
performed by the subcontractor; but in no event will the insurance limits be less than $500,000
for Workers’ Compensation/Employers’ Liability, and $1,000,000 for General Liability and Auto
Liability if required below.

(1) All subcontracts between Proposer and its subcontractors shall be in writing and are
subject to the County’s prior written approval.  Further, all subcontracts shall (1) require
each subcontractor to be bound to Proposer to the same extent Proposer is bound to the
County by the terms of the Contract Documents, as those terms may apply to the portion
of the Work to be performed by the subcontractor; (2) provide for the assignment of the
subcontracts from Proposer to the County at the election of Owner upon termination of
the Contract; (3) provide that County will be an additional indemnified party of the
subcontract; (4) provide that the County will be an additional insured on all insurance
policies required to be provided by the subcontractor except workers compensation and
professional liability; (5) provide waiver of subrogation in favor of the County and other
insurance terms and/or conditions as outlined below; (6) assign all warranties directly to
the County; and (7) identify the County as an intended third-party beneficiary of the
subcontract.  Proposer shall make available to each proposed subcontractor, prior to the
execution of the subcontract, copies of the Contract Documents to which the
subcontractor will be bound by this Section C and identify to the subcontractor any terms
and conditions of the proposed subcontract which may be at variance with the Contract
Documents.

f) Each insurance policy and/or certificate shall include the following terms and/or conditions:

(1) The Named Insured on the Certificate of Insurance and insurance policy must match the
entity’s name that responded to the solicitation and/or is signing the agreement with the
County. If Proposer is a Joint Venture per Section A. titled Joint Venture of this RFP,
Certificate of Insurance and Named Insured must show Joint Venture Legal Entity name
and the Joint Venture must comply with the requirements of Section C with regard to limits,
terms and conditions, including completed operations coverage.

(2) Companies issuing the insurance policy, or policies, shall have no recourse against
County for payment of premiums or assessments for any deductibles which all are at the
sole responsibility and risk of Contractor.

(3) The term "County" or "Pinellas County" shall include all Authorities, Boards, Bureaus,
Commissions, Divisions, Departments and Constitutional offices of County and individual
members, employees thereof in their official capacities, and/or while acting on behalf of
Pinellas County.

(4) The policy clause "Other Insurance" shall not apply to any insurance coverage currently
held by County or any such future coverage, or to County's Self-Insured Retentions of
whatever nature.

(5) All policies shall be written on a primary, non-contributory basis.
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(6) Any Certificate(s) of Insurance evidencing coverage provided by a leasing company for
either workers compensation or commercial general liability shall have a list of covered
employees certified by the leasing company attached to the Certificate(s) of Insurance.
The County shall have the right, but not the obligation to determine that the Proposer is
only using employees named on such list to perform work for the County. Should
employees not named be utilized by Proposer, the County, at its option may stop work
without penalty to the County until proof of coverage or removal of the employee by the
contractor occurs, or alternatively find the Proposer to be in default and take such other
protective measures as necessary.

(7) Insurance policies, other than Professional Liability, shall include waivers of subrogation
in favor of Pinellas County from both the Proposer and subcontractor(s).

g) The minimum insurance requirements and limits for this Agreement, which shall remain in
effect throughout its duration and for two (2) years beyond final acceptance for projects with
a Completed Operations exposure, are as follows:

(1) Workers’ Compensation Insurance

Limit Florida Statutory 

Employers’ Liability Limits 

Per Employee 
Per Employee Disease 
Policy Limit Disease 

$  500,000 
$  500,000 
$  500,000 

(2) Commercial General Liability Insurance including, but not limited to, Independent
Contractor, Contractual Liability Premises/Operations, Products/Completed Operations,
and Personal Injury.

Limits 

Combined Single Limit  Per Occurrence  
Products/Completed Operations Aggregate 
Personal Injury and Advertising Injury 
General Aggregate 

$  1,000,000 
$  2,000,000 
$  1,000,000 
$  2,000,000 

(3) Cyber Risk Liability (Network Security/Privacy Liability) Insurance including cloud
computing and mobile devices, for protection of private or confidential information whether
electronic or non-electronic, network security and privacy; privacy against liability for
system attacks, digital asset loss, denial or loss of service, introduction, implantation or
spread of malicious software code, security breach, unauthorized access and use;
including regulatory action expenses; and notification and credit monitoring expenses with
at least minimum limits as follows:

Limits 

Each Occurrence  
General Aggregate 

$ 1,000,000 
$ 1,000,000 
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For acceptance of Cyber Risk Liability coverage included within another policy required 
herein, a statement notifying the certificate holder must be included on the certificate of 
insurance and the total amount of said coverage per occurrence must be greater than or 
equal to the amount of Cyber Risk Liability and other coverage combined. 

Property Insurance Proposer will be responsible for all damage to its own property, equipment 
and/or materials. 
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EXHIBIT C 

PAYMENT SCHEDULE 

NexTraq’s Professional Services/Consulting to Pinellas County via phone/online meetings for the 
purpose of integration NexTraq’s API data. Estimate is 1-2 business days at $150.00 per hour, per 
resource. 

All cables, PTO switches, Panic Buttons (approx. 19) as defined in the RFP are included with NexTraq’s 
pricing response: 

GPS Hardware Units for (990 vehicles) OBD2/JBus equipped vehicles (passenger cars/light truck/heavy 
trucks) 
Vehicle Tracking - MODEL: LMU-3640 
All hardware, cables, and installation included:  
Per Unit: $ 125.00 x 990 vehicles - Total cost: $ 123,750.00 
Monthly Monitoring Fee Term of Contract $ 11.95 
TOTAL (Five (5) Year) PROPOSED COST: $ 833,580.00 

Powered and Non-Powered asset tracker: Per Unit: $99.00 
Monthly Monitoring Fee Term of Contract $9.95 

Uninstalls/Reinstalls by NexTraq Installers: $75.00 per vehicle/per unit 

Driver ID using Pinellas County supplied RFID cards: The RFID employee ID card provided by Pinellas 
County to NexTraq and is readable by a provided NexTraq RFID reader which can be installed in 
Pinellas County vehicles and used for reporting Driver ID via NexTraq’s system. 

Pricing: - RFID Reader: $50 per vehicle - Subscription: $4 monthly per vehicle 
Panic Button: $9.50 – hardware 
PTO Switch: $3.95 – hardware 

“No Show” installer fee: $75.00 (Vehicles are not available for installer) – per occurrence charge 

Local travel expenses by NexTraq personal are included as needed with remote/on-line meetings being 
preferred. All reasonable efforts will be made to minimize travel expenses. NexTraq will use NexTraq 
travel guidelines or Pinellas County travel guidelines, as determined by preference of Pinellas County. 
Travel expenses will be billed as incurred. Travel expenses would include lodging, meals, transportation, 
incidentals. 
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PAYMENT/INVOICES: 
SUPPLIER shall submit invoices for payment due as provided herein with such documentation as 
required by Pinellas County and all payments shall be made in accordance with the requirements 
of Section 218.70 et. seq, Florida Statutes, “The Local Government Prompt Payment Act.” 
Invoices shall be submitted to the address below unless instructed otherwise on the purchase 
order, or if no purchase order, by the ordering department: 

Finance Division Accounts Payable 
Pinellas County Board of County Commissioners 
P. O. Box 2438 
Clearwater, FL 33757 

Each invoice shall include, at a minimum, the Supplier’s name, contact information and the 
standard purchase order number.  In order to expedite payment, it is recommended the Supplier 
also include the information shown in below.  The County may dispute any payments invoiced by 
SUPPLIER in accordance with the County’s Dispute Resolution Process for Invoiced Payments, 
established in accordance with Section 218.76, Florida Statutes, and any such disputes shall be 
resolved in accordance with the County’s Dispute Resolution Process. 

INVOICE INFORMATION: 

Supplier Information Company name, mailing address, phone number, contact name and 
email address as provided on the PO 

Remit To Billing address to which you are requesting payment be sent 

Invoice Date Creation date of the invoice 

Invoice Number Company tracking number  

Shipping Address Address where goods and/or services were delivered 

Ordering Department Name of ordering department, including name and phone number of 
contact person  

PO Number Standard purchase order number 

Ship Date Date the goods/services were sent/provided 

Quantity Quantity of goods or services billed  

Description Description of services or goods delivered 

Unit Price Unit price for the quantity of goods/services delivered 

Line Total Amount due by line item 

Invoice Total Sum of all of the line totals for the invoice 

Pinellas County offers a credit card payment process (ePayables) through Bank of America. 
Pinellas County does not charge vendors to participate in the program; however, there may be a 
charge by the company that processes your credit card transactions.  For more information please 
visit Pinellas County purchasing website at www.pinellascounty.org/purchase. 

http://www.pinellascounty.org/purchase
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Payment of invoices for work performed for Pinellas County Board of County Commissioners 
(County) is made, by standard, in arrears in accordance with Section 218.70, et. seq., Florida 
Statutes, the Local Government Prompt Payment Act. 

If a dispute should arise as a result of non-payment of a payment request or invoice the following 
Dispute Resolution process shall apply: 

A. Pinellas County shall notify a vendor in writing within ten (10) days after receipt of an
improper invoice, that the invoice is improper. The notice should indicate what steps the
vendor should undertake to correct the invoice and resubmit a proper invoice to the
County. The steps taken by the vendor shall be that of initially contacting the requesting
department to validate their invoice and receive a sign off from that entity that would
indicate that the invoice in question is in keeping with the terms and conditions of the
agreement. Once sign off is obtained, the vendor should then resubmit the invoice as a
“Corrected Invoice” to the requesting department which will initiate the payment timeline.

1.) Requesting department for this purpose is defined as the County department for
whom the work is performed. 

2.) Proper invoice for this purpose is defined as an invoice submitted for work performed 
that meets prior agreed upon terms or conditions to the satisfaction of Pinellas County. 

B. Should a dispute result between the vendor and the County about payment of a payment
request or an invoice then the vendor should submit their dissatisfaction in writing to the
Requesting Department. Each Requesting Department shall assign a representative who
shall act as a “Dispute Manager” to resolve the issue at departmental level.

C. The Dispute Manager shall first initiate procedures to investigate the dispute and
document the steps taken to resolve the issue in accordance with section 218.76 Florida
Statutes. Such procedures shall be commenced no later than forty-five (45) days after the
date on which the payment request or invoice was received by Pinellas County, and shall
not extend beyond sixty (60) days after the date on which the payment request or invoice
was received by Pinellas County.

D. The Dispute Manager should investigate and ascertain that the work, for which the
payment request or invoice has been submitted, was performed to Pinellas County’s
satisfaction and duly accepted by the Proper Authority. Proper Authority for this purpose
is defined as the Pinellas County representative who is designated as the approving
authority for the work performed in the contractual document. The Dispute Manager shall
perform the required investigation and arrive at a solution before or at the sixty (60) days
timeframe for resolution of the dispute, per section 218.76, Florida Statutes. The County
Administrator or his or her designee shall be the final arbiter in resolving the issue before
it becomes a legal matter. The County Administrator or his or her designee will issue their
decision in writing.

E. Pinellas County Dispute Resolution Procedures shall not be subject to Chapter 120 of the
Florida Statutes. The procedures shall also, per section 218.76, Florida Statutes, not be
intended as an administrative proceeding which would prohibit a court from ruling again
on any action resulting from the dispute.
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F. Should the dispute be resolved in the County’s favor interest charges begin to accrue
fifteen (15) days after the final decision made by the County. Should the dispute be
resolved in the vendor’s favor the County shall pay interest as of the original date the
payment was due.

G. For any legal action to recover any fees due because of the application of sections 218.70
et. seq., Florida Statutes, an award shall be made to cover court costs and reasonable
attorney fees, including those fees incurred as a result of an appeal, to the prevailing party
If it is found that the non-prevailing party held back any payment that was the reason for
the dispute without having any reasonable lawful basis or fact to dispute the prevailing
party’s claim to those amounts.
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ATTACHMENT TO SOW 

 
SERVICE LEVEL AGREEMENT 
Pinellas County and NexTraq LLC 

RFP: 190-0528-P(JJ) 
 
 
This Service Level Agreement (SLA) sets forth certain levels of service that NexTraq is required to meet in performing 
the services during the contract term (“Service Levels”). 
 
1. GENERAL PROVISIONS 
 
1.1 Measurement and Reporting. 

 
A. Except as otherwise agreed upon by the Parties, NexTraq will monitor its actual performance of the services against 
the service levels. NexTraq will provide automated tools and collect and provide to Pinellas County the data 
reasonably made available to it by such tools and be responsible for measuring performance against the service levels. 
NexTraq’s failure to properly measure performance with respect to any particular service level for any month will be a 
service level default with respect to such service level for such month. 
 
B. NexTraq will provide Pinellas County with a set of hard- and soft-copy reports on request to verify NexTraq’s 
performance and compliance with the service levels. Detailed supporting information for all reports will be provided to 
Pinellas County in spreadsheet form, or such other form as reasonably requested by Pinellas County. The raw data, 
detailed supporting information, and other data produced or derived from measurement of the services will be Pinellas 
County data and made available to Pinellas County on request, where feasible, at any time during the term. 
 
2. SERVICE LEVELS 
NexTraq must meet or exceed the service levels described below. 
 
2.1 System Availability and Performance. NexTraq must maintain availability and performance of its system to users 
so as to meet or exceed the service levels below. 
 
2.2 System Capacity. NexTraq must provide sufficient hosting capacity to target the service levels, availability and 
performance objectives of NexTraq’s offer. Pinellas County will work with NexTraq to forecast and anticipate 
unexpected increases in system usage due to any unusual events that could change the rate of system usage typically 
observed in normal site operation. 
 
2.3 Content Upload. NexTraq must upload all Pinellas County data, including updates, within two (2) business days of 
delivery to NexTraq unless content results in technical changes to NexTraq’s system (i.e., beyond text or graphics). 
 
2.4 Response Time. NexTraq must manage equipment, bandwidth, and network response times to target service levels 
and performance objectives stated in the agreement and herein. 
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-SLA Continued- 
 
 
 
NexTraq will respond to and resolve NexTraq system faults based on the severity levels detailed below. The time 
clock will restart any time a severity level is changed. “Response” means the time NexTraq takes from its receipt 
of a problem report until it begins work to resolve the problem. 
 

 
 
 
3. SERVICE LEVEL DEFAULTS 
 
3.1 Credits. NexTraq recognizes that a service level default may have a material adverse impact on the business and 
operations of Pinellas County and that the damage from such service level default is not susceptible to precise 
determination.  Accordingly, if NexTraq fails to meet any service level for reasons other than a Force Majeure Event, in 
addition to other remedies that may be available, Pinellas County may recover a corresponding service level credit in the 
amount agreed to after review of any service issue.  NexTraq will then determine a value of the service shortfall and 
issue a credit to Pinellas County’s account in the amount of the service shortfall of the monthly fees owed by Pinellas 
County for the month during which the service level default occurs. 
 
3.2 Termination. If NexTraq incurs a service level default for two consecutive months or any three months in any six 
month period (a “Service Level termination Event”), then Pinellas County may terminate the agreement, without 
liability, upon thirty (30) days written notice to NexTraq, for material breach, not subject to cure, and all remedies will 
be available to Pinellas County under the agreement, and at law and in equity. 
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INTRODUCTION 
This Disaster Recovery Plan (DR Plan) is the single source for all of the information that describes NexTraq’s ability 
to survive a disaster including the processes that must be followed to accomplish disaster recovery. 

DEFINITION: DISASTER 

A disaster can be caused by many events resulting in NexTraq’s IT department not being able to perform some or 
all of their regular roles and responsibilities for a period of time.  NexTraq defines disasters as the following: 

• Any single core component of the application is not functioning (SQL, IBM MQ, Gateways) 
• Failure of utilities such as power and HVAC 
• Loss of data, PRI, and analog connectivity 
• Greater than a N+1 loss of any component within the infrastructure 

The following events can result in a disaster, requiring this DR document to be activated: 

• Environmental disaster (flooding, hurricane, fire, etc.) 
• Hardware failure / server room issue 
• Power outage 
• Theft 
• Deliberate attack 
• Human error 

THE PURPOSE OF THE DR PLAN 

The purpose for this DR Plan document is to inventory the entire IT infrastructure and capture all of the information 
relevant to the organization’s ability to recover its IT from a disaster, and document the steps that the organization 
will follow in the event that a disaster occurs. 

The top priority of NexTraq will be to enact the steps outlined in this DR Plan to bring all of the organization’s 
groups and departments back to business-as-usual as quickly as possible. This includes: 

• Preventing the loss of the organization’s resources such as hardware, data and physical IT assets 
• Minimizing downtime related to IT 
• Keeping the business running in the event of a disaster 

This DR Plan will also detail how this document is to be maintained and tested. 
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EMERGENCY CONTACT FORM 
 

First Name Last Name Title Contact Type Contact information 

Nathan Vitiritti Director of IT Work 678-762-6840 

   Mobile 352-467-4354 

   Alternate 678-836-6281 

   Email Nathan.vitiritti@nextraq.com 

     

Zaiyong Gou Director of 
Application 
Development 

Work (678) 762-6848 

   Mobile (404) 539-9237 

   Email Zaiyong.gou@nextraq.com 

     

Carl Rysdon VP of Sales Work (678) 762-4297 

   Mobile (770) 310-1610 

   Email Carl.rysdon@nextraq.com 

     

Maggie Ishak VP of 
Operations 

Work (678) 762-4324 

   Mobile (864) 313-0844 

   Email Maggie.ishak@nextraq.com 
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EXTERNAL CONTACTS 

First Name Last Name Title Contact Type Contact information 

Property Manager / Landlord   

John Barber Property 
Manager 

Work 770-771-5518 

   Mobile 678-231-6170 

   Email jbarber@skcr.com 

Network/Telecom Provider    

Jace Hunter Strategic 
Account Lead 

Mobile (404) 545-2119 

   Email Jh0179@att.com 

     

Server Supplier    

Lenovo   Work 919-874-3405 

   Email dosisek@lenovo.com 

Datacenters   

SunGard   Work 484-582-13477 

   Email Ryan.madonna@sungard.com 

CenturyLink   Work 1-888-638-6771 
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NOTIFICATION NETWORK 

  

Disaster Recovery 
Lead:

Nathan Vitiritti

Maggie Ishak

Support Teams
Premier Support 

Teams

Carl Rysdon

Sales Team
Insides Sales 

Teams

Oliveir Braun

Executive Teams

Pankaj Sharma

Communication 
Teams

Marketing teams

Zaiyong Gou

Development 
Teams

Technology Teams
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SCOPE 
The NexTraq DR Plan takes all of the following technology areas into consideration: 

• Network Infrastructure 
• Servers Infrastructure 
• Telephony System 
• Data Storage and Backup Systems 
• Data Output Devices 
• End-user Computers 
• Organizational Software Systems 
• Database Systems 

This DR Plan does not take into consideration any non-IT, personnel, Human Resources and real estate related 
disasters.  

 

VERSION INFORMATION & CHANGES 

Any changes, edits and updates made to the DR Plan will be recorded in here. It is the responsibility of the Disaster 
Recovery Lead to ensure that all existing copies of the DR Plan are up to date. Whenever there is an update to the 
DR Plan, NexTraq requires that the version number be updated to indicate this. 

Name of Person 
Making Change 

Role of 
Person 
Making 
Change 

Date of 
Change 

Version 
Number 

Notes 

Nathan Vitiritti DR Lead 04/18/2018 1.0 Initial version of DR Plan 

Nathan Vitiritti DR Lead 12/02/2020 1.1 Update disaster recovery plan 
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DISASTER RECOVERY TEAMS & RESPONSIBILITIES 
In the event of a disaster, different teams will be required to assist the IT department in their effort to restore normal 
functionality to the employees of NexTraq. The different teams and their responsibilities are as follows: 

• Disaster Recovery Lead(s) 
• IT Team 
• Development Team 

The lists of roles and responsibilities in this section have been created by NexTraq and reflect the likely tasks that 
team members will have to perform. Disaster Recovery Team members will be responsible for performing all of the 
tasks below. In some disaster situations, Disaster Recovery Team members will be called upon to perform tasks 
not described in this section. 

DISASTER RECOVERY LEAD 
The Disaster Recovery Lead is responsible for making all decisions related to the Disaster Recovery efforts. This 
person’s primary role will be to guide the disaster recovery process and all other individuals involved in the disaster 
recovery process will report to this person in the event that a disaster occurs at NexTraq, regardless of their 
department and existing managers.  

ROLE AND RESPONSIBILITIES 

• Make the determination that the organization is declaring that a disaster has occurred and trigger the DR 
Plan and related processes. 

• Initiate the DR Notification Network. 
• Be the single point of contact for and oversee all of the DR Teams. 
• Organize and chair regular meetings of the DR Team leads throughout the disaster. 
• Present to the Management Team on the state of the disaster and the decisions that need to be made. 
• Organize, supervise and manage all DR Plan test and author all DR Plan updates. 

 

CONTACT INFORMATION 

Name Role/Title Work Phone 
Number 

Home Phone 
Number 

Mobile Phone 
Number 

Nathan Vitiritti Primary Disaster Lead 678-762-6840 --- 352-467-4354 

Jeb Scarbrough Secondary Disaster Lead 678-762-6863 --- 678-767-2095 

Andrew Franklin  VP of Development 678-762-6862 --- 678-767-2096 
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DISASTER MANAGEMENT TEAM 
The Disaster Management Team that will oversee the entire disaster recovery process and will be the first team 
required to take action in the event of a disaster. This team will evaluate the disaster and determine the steps 
required to get the organization back to business as usual. 

ROLE & RESPONSIBILITIES 

• Set the DR Plan into motion after the Disaster Recovery Lead has declared a disaster 
• Determine the magnitude and class of the disaster 
• Determine what systems and processes have been affected by the disaster 
• Communicate the disaster to the other disaster recovery teams 
• Determine what first steps need to be taken by the disaster recovery teams 
• Keep the disaster recovery teams on track with pre-determined expectations and goals 
• Keep a record of money spent during the disaster recovery process 
• Ensure that all decisions made abide by the DR Plan and policies set by NexTraq 
• Get the secondary site ready to restore business operations 
• Ensure that the secondary site is fully functional and secure 
• Create a detailed report of all the steps undertaken in the disaster recovery process 
• Notify the relevant parties once the disaster is over and normal business functionality has been restored 
• After NexTraq is back to business as usual, this team will be required to summarize any and all costs and 

will provide a report to the Disaster Recovery Lead summarizing their activities during the disaster 

 

CONTACT INFORMATION 

Name Role/Title Work Phone 
Number 

Home Phone 
Number 

Mobile Phone 
Number 

Jeb Scarbrough Secondary Disaster Lead 678-762-6863 --- 678-767-2095 

Andrew Franklin  VP of Development 678-762-6862 --- 678-767-2096 
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NETWORK TEAM 
The Network Team will be responsible for assessing damage specific to any network infrastructure and for 
provisioning data and voice network connectivity including WAN, LAN, and any telephony connections internally 
within the organization as well as telephony and data connections with the outside world. They will be primarily 
responsible for providing baseline network functionality and may assist other IT DR Teams as required. 

ROLE & RESPONSIBILITIES 

• If multiple network services are impacted, the team will prioritize the recovery of services in the manner and 
order that has the least business impact. 

• If network services are provided by third parties, the team will communicate and co-ordinate with these third 
parties to ensure recovery of connectivity. 

• Once critical systems have been provided with connectivity, employees will be provided with connectivity in 
the following order: 

o All members of the DR Teams 
o DR Lead 
o DR Management Team 

• After NexTraq is back to business as usual, this team will be summarize any and all costs and will provide a 
report to the Disaster Recovery Lead summarizing their activities during the disaster 

 

CONTACT INFORMATION 

Name Role/Title Work Phone 
Number 

Home Phone 
Number 

Mobile Phone 
Number 

Robert Adams Network Engineer 678-746-0977 --- 404-916-5476 

 

  

ATTACHMENT NO. 2



 

9 | P a g e  
 

SERVER TEAM 
The Server Team will be responsible for providing the physical server infrastructure required for the organization to 
run its IT operations and applications in the event of and during a disaster. They will be primarily responsible for 
providing baseline server functionality and may assist other IT DR Teams as required. 

ROLE & RESPONSIBILITIES 

• If multiple servers are impacted, the team will prioritize the recovery of servers in the manner and order that 
has the least business impact. Recovery will include the following tasks: 

o Assess the damage to any servers 
o Restart and refresh servers if necessary 

• Order and replace any server hardware where required 
• Install and implement any tools, hardware, and systems required 
• After NexTraq is back to business as usual, this team will be summarize any and all costs and will provide a 

report to the Disaster Recovery Lead summarizing their activities during the disaster 

 

CONTACT INFORMATION 

Name Role/Title Work Phone 
Number 

Home Phone 
Number 

Mobile Phone 
Number 

Joshua McClain System Engineer 678-762-6825 --- 303-601-2166 

 

APPLICATIONS TEAM 
The Applications Team will be responsible for ensuring that all organization applications operate as required to 
meet business objectives in the event of and during a disaster. They will be primarily responsible for ensuring and 
validating appropriate application performance and may assist other IT DR Teams as required. 

ROLE & RESPONSIBILITIES 

• If multiple applications are impacted, the team will prioritize the recovery of applications in the manner and 
order that has the least business impact. Recovery will include the following tasks: 

o Assess the impact to application processes 
o Restart applications as required 
o Patch, recode or rewrite applications as required 

• After NexTraq is back to business as usual, this team will be summarize any and all costs and will provide a 
report to the Disaster Recovery Lead summarizing their activities during the disaster 

 

CONTACT INFORMATION 

Name Role/Title Work Phone 
Number 

Home Phone 
Number 

Mobile Phone 
Number 

Andrew Franklin  VP of Development 678-762-6862 --- 678-767-2096 

 

ATTACHMENT NO. 2



 

10 | P a g e  
 

DATA AND BACKUPS 
This section explains where all of the organization’s data resides as well as where it is backed up to. Use this 
information to locate and restore data in the event of a disaster. 

DATA IN ORDER OF CRITICALITY 

Rank Data Data Type Back-up 
Frequency 

Backup Location(s) 

1 AT1 Backup Set AT1 Site Data – 
All 

Daily Local backup set residing at AT1 

Remote backup set residing at AT3 

1 AT3 Backup Set AT3 Site Data – 
All 

Daily Local backup set residing at AT3 

Remote backup set residing at AT1 

 

RESTORING IT FUNCTIONALITY 
Should a disaster actually occur and NexTraq need to exercise this plan, this section will be referred to frequently 
as it will contain all of the information that describes the manner in which NexTraq’s information system will be 
recovered. 

CURRENT SYSTEM ARCHITECTURE 

<Removed diagram for External use> 

IT SYSTEMS 
Please list all of the IT Systems in your organization in order of their criticality. Next, list each system’s components 
that will need to be brought back online in the event of a disaster. Add or delete rows as needed to the table below.  

Rank IT System System Components (In order of importance) 

1 Prdatl088 SQL Cluster Node 

2 Prdatl089 SQL Cluster Node 

3 Prdatl090 Datawarehouse 

4 Prdatl159 Elogs DB 

5 Prdatl171 IBM MQ Cluster node 

6 Prdatl172 IBM MQ Cluster node  

7 Prdatl178 RGC node 

8 Prdatl179 RGC node 
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9 Prdatl126 JBoss Web App 

10 Prdatl127 JBoss Web App 

11 Prdatl128 JBoss Web App 

12 Prdatl129 JBoss Web App 

13 Prdatl123 Alert processing 

14 Prdatl124 Alert processing 

15 Prdatl114 Track Processor 

16 Prdatl115 Track Processor 

17 Prdatl136 Postfix 

18 Prdatl137 Postfix 

19 Prdatl058 Express Engine 

20 Prdatl059 Express Engine 

21 Prdatl162 Kannel SMS 

22 Prdatl163 Kannel SMS 

23 Prdatl130 ATT 3PP internal 

24 Prdatl142 Apache platform 

25 Prdatl143 Apache platform 

26 Prdatl144 Apache platform 

27 Prdatl145 Apache platform 

28 Pratl160 Elogs App 

29 Prdatl104 Ntgw storage 

30 Prdatl107 Ntgw 

31 Prdatl108 Ntgw 

32 Prdatl109 Ntgw 

33 Prdatl110 Ntgw 

34 Prdatl111 Ntgw 

35 Prdatl167 Java gateway storage 
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36 Prdatl165 Java gateway 

37 Prdatl166 Java gateway 

38 Prdatl169 BIND 

39 Prdatl168 BIND 

40 Prdatl-f5-a F5 LTM 

41 Prdatl-f5-b F5 LTM 

42 Prdatl116 Message Bus 

43 Prdatl117 Message Bus 

44 Prdatl146 Web Services 

45 Prdatl147 Web Services 

46 Prdatl131 ATT 3PP External 

47 Prdatl132 ATT 3PP External 

48 Prdatlntdc01 NT DC 

49 Prdatlntdc02 NT DC 

50 Prdatl125 FTP 

51 Prdatl070 Jira 

51 Prdatl105 Test management 

52 Prdatles01 ELK 

53 Prdatles02 ELK 

54 Prdatles03 ELK 

55 Prdatles04 ELK 

55 Prdatles05 ELK 

56 Prdatles06 ELK 

57 Prdatlls01 Logstash 

58 Prdatl075 PRTG 

59 Prdm8archive SQL Analytics 

60 Prdatl157 Postfix/PyMilter 
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61 Prdatl158 Yum Repo 

 

CONNECTIVITY 

 
 Provider Circuit 

Type 
Bandwidth CPE CPE 

Gear 
Model 

Address, 
City State 

ZIP 

Onsite Location Notes 

Century 
Link 

Internet 50Mbps No N/A 180 
Peachtree 
St. Atlanta, 
GA. 30303 

CPE within Michelin 
cage – NexTraq 

rack 
 

Demark within 
Equinix Telco 

locations 

Primary 
Internet 
Circuit 

Century 
Link 

Internet 50Mbps No N/A 56 Marietta 
St NW 
Atlanta, 

GA. 30303 

CPE within Michelin 
cage – NexTraq 

rack 
 

Demark within 
Equinix Telco 

locations 

Primary 
Internet 
Circuit 

 

NETWORK EQUIPMENT 

SWITCHES 

Make/Model Description MGMT IP Misc. Details 
Cisco 

WS-C3750E-48TD-E 
Cisco Catalyst 3750-E 
Series Switch with 48 

ports 

192.168.14.254  

2x Cisco 
N5K-C5548UP 

Cisco Nexus 5500 
Switch with 48 ports 

192.168.10.7 
192.168.10.8 

 

4x Cisco  
N2K-C2248TP-E-1GE 

Cisco Nexus 2000 Series 
Fabric Extender with 48 

ports 

N/A 
 

Configured through N5K-
C5548UP above 

Cisco 
DS-C9148-32P-K9 

Cisco MDS 9148 
Multilayer Fabric Switch 

with 48 ports 

192.168.10.11 
192.168.10.12 

 

 

ROUTERS 

Make/Model Description MGMT IP 
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4x CISCO2921/K9 Cisco 2921 Integrated 
Services Router (ISR) 

192.168.4.20 
192.168.4.30 
192.168.4.21 
192.168.4.31 

 
 

LOAD BALANCERS 

Make/Model Description MGMT IP 
F5 BIG-IP 3900 F5 BIG-IP 3900 192.168.10.20 

192.168.10.21 

 

FIREWALLS 

Make/Model Description MGMT IP  Notes 
2x ASA5525 Cisco ASA 5500 

Adaptive Security 
Appliance 

192.168.11.1 
192.168.11.2 

Active/Standby 
configuration 

 
 

 

SERVERS  

Server sizing for recovery purposes will be provided by a detailed report of assets from the asset management 
system. This will include both physical and virtual servers. Included in the report will be the CPU/vCPU, Memory, 
Disk, and Network information. 
 

PLAN TESTING & MAINTENANCE 
While efforts will be made initially to construct this DR Plan in as complete and accurate a manner as possible, it is 
essentially impossible to address all possible problems at any one time. Additionally, over time the Disaster 
Recovery needs of the organization will change. As a result of these two factors this plan will need to be tested. 

MAINTENANCE 

The DR Plan will be updated annually or any time a major system update or upgrade is performed, whichever is 
more often. The Disaster Recovery Lead will be responsible for updating the entire document, and so is permitted 
to request information and updates from other employees and departments within the organization in order to 
complete this task. 

Maintenance of the plan will include (but is not limited to) the following: 

1. Ensuring that all team lists are up to date 
2. Reviewing the plan to ensure that all of the instructions are still relevant to the organization 
3. Making any major changes and revisions in the plan to reflect organizational shifts, changes and goals 
4. Ensuring that the plan meets any requirements specified in new laws  
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During the Maintenance periods, any changes to the Disaster Recovery Teams must be accounted for. If any 
member of a Disaster Recovery Team no longer works with the company, it is the responsibility of the Disaster 
Recovery Lead to appoint a new team member. 

TESTING 

NexTraq is committed to ensuring that this DR Plan is functional. The DR Plan should be tested every once per 
year in order to ensure that it is still effective. Testing the plan will be carried out as follows: 

1) DR Rehearsal: Team members verbally go through the specific steps as documented in the plan to 
confirm effectiveness, identify gaps, bottlenecks or other weaknesses. This test provides the opportunity to 
review a plan with a larger subset of people, allowing the DR Plan Lead to make appropriate changes to 
the plan. Staff should be familiar with procedures, equipment, and all Evolve IP availability zones (if 
required). 

2) Failover Testing: Under this scenario, servers and applications are brought online in an isolated 
environment. There’s no impact to existing operations or uptime. Systems administrators ensure that all 
operating systems come up cleanly. Application administrators validate that all applications perform as 
expected.  

Any gaps in the DR Plan that are discovered during the above phases will be addressed by the Disaster Recovery 
Lead as well as any resources that he/she will require. 

BUSINESS PROCESS/FUNCTION RECOVERY COMPLETION FORM 
The DR Lead is responsible for completing and signing this form for each process recovered. Please use a 
separate form for each recovered business process. 
 

NAME OF BUSINESS PROCESS: 

Completion Date of Work by DR Team {ENTER DATE HERE} 

Date of Transition Back to Business Unit Management {ENTER DATE HERE} 

 
I confirm that the work of the Disaster Recovery Team has been completed in accordance with the DR Plan for 
the above process and that normal business operations have been effectively restored. 
 
DR Team Lead Name: ______________________________________________________________________ 
 
 
Signature: _______________________________________________________________________________ 
 
 
Date: ____________________________________ 
 
Comments: 
 
 
 
 
I confirm that above business process is now acceptable for normal working conditions. 
 
DR Team Lead Name: ______________________________________________________________________ 
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Title: ___________________________________________________________________________________ 
 
 
Signature: _______________________________________________________________________________ 
 
 
Date: ____________________________________ 
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NEXTRAQ – PINELLAS COUNTY 

ATTACHMENT TO THE STATEMENT OF WORK 

ADDITIONAL PROVISIONS CONCERNING SERVICES 

1. INTRODUCTION; DEFINED TERMS.  These Terms and Conditions, together with any and all NexTraq
authorized Order Forms submitted by you and accepted by us (each, an “Order Form”), form a part of the
Services Agreement and together with its other exhibits and attachments constitute the agreement (the
“Agreement”) governing your use of the Services (as defined below). This Agreement also governs your
use of the Web Services (as defined below) if you submit and we accept an Order Form for Web Services.
If we do not accept an Order Form for Web Services from you, the terms referring to Web Services do not
apply to you.

As used in this Agreement, the terms “you” and “your” refer to the customer indicated on the Order Form 
or shown on the Services Agreement to which these Terms and Conditions are attached; “we,” “us,” “our” 
“NexTraq” and similar terms refer to NEXTRAQ, LLC, a Delaware limited liability company; “API” means 
an application programming interface provided to you for use with the Web Services; “Fleet Data” means 
the information and data generated by the Tracking Devices and the provision of the Services, including 
geolocation, telemetry and movement data, including information that comes from the vehicles, and 
information that incorporates or is derived from the processing of such information or data, and all other 
data made available by us through the Application Platform for the purpose of providing the Services to 
you; “Services” means (a) our telematics-based vehicle and asset location service that uses the Global 
Positioning System and Tracking Devices for position location reporting and a wireless or satellite network 
operated by one or more third parties for data communications, together with any and all other services 
and add-ons (including, but not limited to, third-party services) offered by NexTraq for use in connection 
with such service and purchased or used by you, (b) the Application Platform (as defined below), (c) the 
operation of one or more Tracking Devices and (d) if you submit and we accept an Order Form for Web 
Services, our Web Services and related APIs and other services made available by NexTraq; “Tracking 
Device” means a vehicle or asset mounted wireless tracking device and associated equipment provided 
by us to enable your authorized use of the Services in the operation of a single vehicle; and “Web 
Service(s)” means one or more services that allow users and third-party applications to access, retrieve 
and push data to the Application Platform.  Certain additional terms are defined elsewhere in this 
Agreement. 

2. Omitted.

3. SERVICE DESCRIPTION.

3.1 The Service includes access to our service platform that allows you to receive access and view fleet 
data generated by our telematics-based vehicle and asset tracking service through a web browser, mobile 
applications or other available services provided by NexTraq for fleet-tracking and related activities (the 
“Application Platform”).   From time to time, we may develop and provide Application Platform updates, 
upgrades, bug fixes, patches or new features, or modify or delete in their entirety certain features and 
functionality. 
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3.2 We will provide you with the number of Tracking Devices set forth on each Order Form we accept and 
arrange for installation (if required) and authorization.  For purposes of this Agreement, such Tracking 
Devices are considered “authorized” during the initial subscription term set forth on the applicable Order 
Form or as otherwise set forth in the Services Agreement (provided all applicable fees are paid) and for 
so long as you continue to pay the applicable monthly Charges (defined below) thereafter.  During the 
Term, we will repair or replace, at our option, any authorized Tracking Device or other equipment we 
provide that contains a material defect or becomes incapable of working with the Services in accordance 
with NexTraq’s published specifications. To request a repair or replacement, you must contact Customer 
Service.  Notwithstanding the foregoing, our obligation to repair or replace defective Tracking Devices and 
equipment is limited and does not apply with respect to  (i) use of the Tracking Devices with antennas, 
cable connections or mounting hardware other than those furnished by NexTraq or an authorized agent; 
(ii) damage to the Tracking Device caused by use outside of normal work conditions or by physical impact,
exposure to moisture, or product abuse; (iii) improper handling (including insertion or removal of OBD
based Tracking Devices while a vehicle is in motion), (iv) improper installation (other than by NexTraq or
its agent), (v) alteration, modification or attempted repair other than by NexTraq or its authorized agent,
or (vi) damage caused by any attempt to open a Tracking Device (other than to change replaceable
batteries, where applicable).  In addition, our obligations hereunder do not extend to antennas, batteries,
cables or mounting hardware, nor to any third-party GPS navigation system that we may provide. We will
schedule such replacements as promptly as commercially reasonable, but we make no guaranty as to such
schedule. We may request the return of any Tracking Devices that we replace, in which case you must
return such Tracking Devices to us within 30 days of our issuing a return authorization number or you may
be charged for the new Tracking Device based on our then-current list prices.

3.3  We will assign you, and you will be responsible for controlling, username(s) and password(s) which 
permit you, your employees and independent contractors, access to the Application Platform and, if we 
have accepted an Order Form for Web Services, access to and interaction with the Web Services and 
related APIs.  You must promptly notify NexTraq of any unauthorized use of the username(s) or 
password(s), and you will be responsible for all use thereof (whether authorized by you or not).  Until so 
notified, NexTraq shall not be responsible for any such unauthorized use.  NexTraq shall not be liable for 
any loss or damage arising from any unauthorized use of a username or password.  You shall not assign, 
transfer or otherwise permit access to the Application Platform or Web Services or related APIs (as 
applicable) except as expressly set forth herein. Any use of the Application Platform, Web Services or 
applications by an independent contractor of yours must be for your business purposes, and you will 
remain responsible for all the acts or omissions of any such independent contractor. 

4. DATA.

4.1 You will be solely responsible for any and all personal data and information related to identifiable 
individuals you provide to us through the Services (“Customer Data”).  You retain ownership of Customer 
Data, subject to the rights and permissions granted in this Section 4. By providing Customer Data to us, 
you grant all such rights and permissions in or relating to Customer Data to NexTraq as are necessary or 
useful to provide the Services, to enforce this Agreement and to exercise its rights and perform its 
obligations hereunder. As between the parties, Fleet Data (defined above) is owned by NexTraq and you 
acknowledge and agree that you have no proprietary rights thereto. 
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4.2 Notwithstanding anything to the contrary, NexTraq has the right to collect and analyze data and other 
information relating to the provision, use and performance of various aspects of the Services and related 
systems and technologies (which may include Customer Data and/or information collected from or about 
an individual user or device, as well as data about your and other users’ access and use of the Services, 
and data and information based on or derived from Customer Data), and you hereby grant NexTraq the 
right (during and after the Term hereof) to (a) use, store, transmit, distribute, modify, copy, display, 
sublicense, and create derivative works of such information and data to provide and/or market the 
Services, to prevent and fix technical problems with the Services and for other diagnostic and corrective 
purposes in connection with the Services and other NexTraq offerings, to analyze, improve and enhance 
the Services, to create modeling and analytics, and for research and development purposes, (b) disclose 
such information and data, provided that NexTraq shall not disclose Customer Data or information derived 
from Customer Data to third parties unless such information has been aggregated, de-identified and/or 
anonymized such that it cannot reasonably be used to identify a specific individual or customer, and (c) 
disclose such information in other ways upon specific consent. 

4.3 NexTraq is responsible for providing data associated with Pinellas County’s use of the Services in its 
raw database format (SQL, Oracle, etc.) OR as individual table extracts from the native database to flat 
files (CSV or TXT) to Pinellas County upon request during the Term or upon termination of the agreement. 

4.4 Your Duties.  You represent, covenant, and warrant that you (a) own or otherwise have and will have 
all necessary rights and authorizations in and relating to all Customer Data, Fleet Data and all other non-
public information or data, in any form or medium, that is collected, downloaded or otherwise received, 
directly or indirectly from you or an end user by or through the Services, including through Tracking 
Device(s) you cause to be installed on vehicle(s), to enable the provision of the Services, and have the 
rights and authority (if required by applicable law, pursuant to notices given and consents obtained by 
you) to provide such information and data to NexTraq or to permit NexTraq to collect such information 
and data, so that your use of the Services and acceptance of this Agreement and NexTraq’s sharing, 
collection, use, disclosure and other processing of such information and data in accordance with this 
Agreement do not and will not infringe, misappropriate or otherwise violate any intellectual property 
rights, or any privacy or other rights of any third party or violate any applicable law or regulation; (b) the 
Customer Data is free of all viruses, Trojan horses, and other elements that could interrupt or harm the 
systems, software used by NexTraq or its contractors, subcontractors or service providers to provide the 
Services or the Software (defined below); (c) are solely responsible for ensuring compliance with all 
privacy laws in all jurisdictions that may apply to Customer Data and Fleet Data provided and collected 
hereunder; and (d) NexTraq may exercise the rights in Customer Data and Fleet Data granted under this 
Agreement without liability or cost to any third party. 

5. INVOICING AND PAYMENT; TAXES. 
 
5.1. Monthly charges (“Charges”) for all Services, in the amount shown on the applicable Order Form will 
be during the Term based on the number of authorized Tracking Devices associated with your account at 
such time.  Charges will be accrued and be payable with respect to all authorized Tracking Devices, 
regardless of vehicle status, unless a malfunction is reported to and acknowledged by NexTraq. Any 
additional services provided by NexTraq or an authorized third party will be invoiced following the 
provision of such services.  In the case of the Web Services, the Web Services and APIs set forth on the 
Order Form will be activated at the time that your access to the Web Service account is configured and 
enabled by NexTraq. If any amounts due hereunder are not paid by the applicable due date, a one-time 
late fee may be assessed on each late amount in an amount not to exceed the lesser of 10.0% of such late 

ATTACHMENT NO. 3 3 of 6



amount or the maximum amount permitted by law.  All prices, fees and rates under this Agreement 
exclude sales, use, excise or any other taxes assessed at any time.  Except for taxes imposed upon 
NexTraq’s income and FCC license fees, you must pay all applicable taxes and/or assessments, whether 
invoiced separately or with the Services. All reasonable costs and expenses, including but not limited to 
and service charges, incurred by NexTraq in collecting payment shall be payable by you. Credit terms are 
at NexTraq’s discretion and are subject to change. 
 
5.2 If you have provided a credit card, Charges will be billed to such credit card each month throughout 
the Term unless you provide notice that you wish to suspend automatic billing. We reserve the right to 
charge a credit card payment surcharge up to 4% or the maximum permitted by a payment network, 
whichever is less. Until such time, you hereby authorize NexTraq to charge such card for amounts due 
plus the credit card surcharge amount hereunder.  If a charge is rejected for any reason, you will remain 
responsible for all payments due hereunder, as well as any expenses incurred in connection with such 
rejection.  Payments, including automatic billing, may be setup on line at billpay.www.nextraq.com. To 
cancel automatic billing, either cancel on line at billpay.www.nextraq.com, contact your account 
representative, or call (800) 358-6178. 

5.3 You will be solely responsible for the choice of an Internet service provider necessary to access the 
Application Platform and Web Services (if applicable) and for all related fees and expenses. 

5.4 The provisions of this Section 5 are subject to any conflicting specific invoicing and payment terms in 
the Services Agreement.  In the event of a conflict between any provisions of this Section 5 and provisions 
of the Services Agreement concerning invoicing and payment terms, those provisions of the Services 
Agreement shall control. 

6.   Omitted. 
 
7.  RELATIONSHIP WITH WIRELESS CARRIER.  YOU EXPRESSLY UNDERSTAND AND AGREE THAT YOU HAVE 
NO CONTRACTUAL RELATIONSHIP WHATSOEVER WITH THE UNDERLYING WIRELESS SERVICE PROVIDER 
OR ITS AFFILIATES OR CONTRACTORS AND THAT YOU ARE NOT A THIRD PARTY BENEFICIARY OF ANY 
AGREEMENT BETWEEN NEXTRAQ AND THE UNDERLYING CARRIER. IN ADDITION, YOU ACKNOWLEDGE 
AND AGREE THAT THE UNDERLYING CARRIER AND ITS AFFILIATES AND CONTRACTORS SHALL HAVE NO 
LEGAL, EQUITABLE, OR OTHER LIABILITY OF ANY KIND TO YOU AND YOU HEREBY WAIVE ANY AND ALL 
CLAIMS OR DEMANDS THEREFOR. YOU FURTHER ACKNOWLEDGE THAT REPRESENTATIVES OF THE 
UNDERLYING WIRELESS SERVICE PROVIDER MAY HAVE MET WITH YOU INDIVIDUALLY OR TOGETHER 
WITH NEXTRAQ TO DISCUSS AND REVIEW PRINTED MATERIALS THAT EXPLAINED THE UNDERLYING 
WIRELESS SERVICE PROVIDER’S UNDERSTANDING OF NEXTRAQ’S SERVICES. YOU ACKNOWLEDGE THAT 
YOU HAVE HAD THE OPPORTUNITY TO FULLY INVESTIGATE THE CAPABILITIES, QUALITY AND RELIABILITY 
OF THE NEXTRAQ SERVICES AND HAVE SATISFIED YOURSELF THAT THE SERVICES SATISFACTORILY MEET 
YOUR BUSINESS NEEDS. YOU AGREE THAT THE UNDERLYING WIRELESS SERVICE PROVIDER AND ITS 
AFFILIATES AND CONTRACTORS SHALL HAVE NO LEGAL, EQUITABLE, OR OTHER LIABILITY OF ANY KIND TO 
YOU ARISING FROM OR RELATED TO ANY MEETINGS, DISCUSSIONS OR EXPLANATIONS REGARDING THE 
NEXTRAQ SERVICES AND YOU HEREBY WAIVE ANY AND ALL CLAIMS OR DEMANDS YOU MAY HAVE 
AGAINST THE UNDERLYING WIRELESS SERVICE PROVIDER AND ITS AFFILIATES AND CONTRACTORS 
THEREFOR. YOU FURTHER ACKNOWLEDGE AND AGREE THAT, IF A TRACKING DEVICE IS NO LONGER 
ACTIVE, OR IF THE SERVICE HAS BEEN MODIFIED TO USE A DIFFERENT WIRELESS CARRIER, THEN, DURING 
THE TERM OF THIS AGREEMENT OR ANY TIME THEREAFTER, THE INITIAL UNDERLYING WIRELESS SERVICE 
PROVIDER MAY ACCESS SUCH TRACKING DEVICE USING OVER THE AIR PARAMETER ADMINISTRATION OR 
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OTHER MEANS IN ORDER TO DOWNLOAD SOFTWARE OR OTHER INFORMATION INTENDED TO PREVENT 
SUCH TRACKING DEVICE FROM ATTEMPTING TO CONTACT SUCH CARRIER’S WIRELESS NETWORK. 
 
8.  LIMITED LICENSE.  We hereby grant you, for use during the Term only, a non-exclusive, non-
transferable, limited license to (a) access and use the Services and (b) use the software integrated into or 
stored on any authorized Tracking Device or the Application Platform (“Software”) solely in conjunction 
with the authorized use of the Services.  You represent, warrant and covenant that you shall only use the 
Services for the permitted uses set forth in this section. Any purpose or use not specifically authorized 
herein is expressly prohibited. Without limiting the foregoing, and except as otherwise expressly set forth 
in this Agreement, you shall not at any time, directly or indirectly: (a) rent, lease, lend, sell, sublicense, 
assign, distribute, publish, transfer, or otherwise make available the Services or Software; (b) reverse 
engineer, decompile, disassemble, decode, adapt, or otherwise attempt to derive or gain access to any 
component of the Services or Software, including, without limitation, the source code of the Software; (c) 
copy, modify, translate, or create derivative works based on the Services or Software; (d) remove any 
proprietary notices included within the Services or Software; (e) publish, enhance, or display any 
compilation or directory based upon information derived from the Services; (f) use the Services or 
Software in any manner or for any purpose that infringes, misappropriates, or otherwise violates any 
intellectual property right or other right of any person or entity, or that violates any applicable law or 
regulation or (g) use the Services for the benefit of a third party or other than as expressly permitted in 
this section.  You will ensure that your end users comply with these restrictions as well as any and all other 
restrictions applicable to end users in this Agreement. 
 
We may block your access to the Application Platform and Services (and Software integrated into or stored 
on any authorized Tracking Device or the Application Platform) if in the event you attempt to make 
unauthorized use thereof, or if your use (authorized or not) interferes with the operation and utilization 
of the Services by any other party, provided we use reasonable efforts under the circumstances to provide 
advance notice and opportunity to cure.  We and our licensors expressly reserve and retain all right, title 
and interest in and to our respective proprietary information and materials and all intellectual property 
rights and other proprietary rights not expressly granted hereunder. 

9.  LIMITED WARRANTY. We warrant that, throughout the Term, the Services will be available and operate 
in accordance with our published specifications.  If Services do not perform in accordance with such 
specifications, for Services other than Web Services, you may request, and if applicable we will issue, a 
credit (based on the Charges for the total number of affected authorized Tracking Devices) for each day 
during which your ability to access and use the Service was materially impaired.  The foregoing represents 
our entire liability, and your sole and exclusive remedy, for any breach of the Limited Warranty described 
in this Section 9.  This limited warranty does not cover interruption of Service as a result of scheduled 
maintenance and downtime, the proper exercise of our remedies hereunder, or Internet Unavailability, 
Network Interruption Factors or any other event or occurrence beyond our reasonable control.  You 
acknowledge that the data available through the Services generally and Web Services is limited to data 
generated by your use of Tracking Devices and NexTraq’s related application processes and is subject to 
omissions or inaccuracies due to Wireless Network Interruption Factors or any other event or occurrence 
beyond NexTraq’s control.  
 
As used herein, (i) “Internet Unavailability” means (a) failure or unavailability of Internet access; (b) 
unauthorized use, theft or operator errors relating to your telephone, cable or Internet service provider; 
(c) bugs, errors, configuration problems or incompatibility of equipment or services relating to your 
computer or network; or (d) failure of communications networks or data transmission facilities, and (ii) 
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“Network Interruption Factors” means any wireless or satellite network outages or constraints that may 
occur due to the availability of such network being temporarily refused, interrupted, curtailed or 
otherwise limited by factors including but not limited to atmospheric, environmental or topographical 
conditions, physical features such as buildings, tunnels or landmass features, satellite or transponder 
failure, coverage loss or gaps, capacity constraints, or network provider facilities changes, modifications, 
updates, relocations, repairs, maintenance or other similar activities necessary for the proper or improved 
operation of the applicable network. 
 
10.  DISCLAIMER.  EXCEPT FOR THE LIMITED WARRANTY EXPRESSLY SET FORTH IN SECTION 9 ABOVE, THE 
EQUIPMENT AND SERVICES PROVIDED HEREUNDER ARE PROVIDED “AS IS,” “WHERE IS” AND “AS 
AVAILABLE” AND THERE ARE NO OTHER WARRANTIES MADE BY NEXTRAQ, EXPRESS, IMPLIED, OR ARISING 
OUT OF A COURSE OF DEALING, USAGE OR TRADE PRACTICE, INCLUDING, BUT NOT LIMITED TO, NON-
INFRINGEMENT, MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE. NEXTRAQ MAKES NO 
WARRANTY OR COMMITMENT HEREUNDER WITH RESPECT TO ANY EQUIPMENT OR HARDWARE; ANY 
SUCH WARRANTIES OR COMMITMENTS SHALL BE GOVERNED BY SEPARATE AGREEMENT BETWEEN YOU 
AND THE PROVIDER OF SUCH EQUIPMENT. NEXTRAQ DOES NOT WARRANT THAT THE SERVICES (OR ANY 
DATA OR INFORMATION MADE AVAILABLE THROUGH THE SERVICES) OR SOFTWARE WILL BE 
UNINTERRUPTED, SECURE, ACCURATE, COMPLETE, ERROR FREE, FREE OF VIRUSES OR HARMFUL CODE OR 
COMPATIBLE WITH OR WORK WITH OTHER SYSTEMS, SOFTWARE OR SERVICES; NOR DOES IT MAKE ANY 
WARRANTY AS TO THE RESULTS THAT MAY BE OBTAINED FROM USE OF THE SERVICES. 
 
11. Omitted. 
 
12. Omitted. 
 
13.  EXPORT COMPLIANCE ASSURANCE.  You understand that NexTraq is subject to regulation by agencies 
of the United States government, which, in some cases, prohibits export or diversion of certain products 
to certain countries or persons.  You warrant that you will comply with all applicable export laws and 
regulations with respect to the Services, including the Tracking Devices. 
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